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SCOPE OF WORK  

Tender No.: FOSCO-RFP-41-2024 

Description:    Supply and Delivery of 11 X 360KW, 6.6 KV, 4 Pole Motors 

1 INVITATION TO TENDER 

      This document prescribes the requirements for the supply and delivery of 11 X 360kW motors at Foskor Phalaborwa

1.1 SCOPE BACKGROUND 
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The 360kW motors are used in the Tailings section and Extension 8. They are used at TTPS on line 1 to line 4 and 

Tailings extension 8 stream A & B. Most of the motors that we still using we installed in 1980’s, Due to aging of 

these motors we are experiencing breakdowns on motor failures. The motors be need to replace after the motor’s 

repair cost has been deemed uneconomical by service provider.  

 

1.2 COMPANY BACKGROUND 

Foskor is one of the world’s largest producers of phosphate rock (concentrate) and phosphoric acid.  It is one of 

the world’s few vertically integrated producers of phosphoric acid and is the second-largest supplier to India, the 

world’s largest consumer of phosphoric acid.  

The Company owns and mines phosphate resources and beneficiates the mined material to produce a phosphate 

concentrate at Phalaborwa, in the Limpopo Province of South Africa.  The phosphate concentrate is sold locally 

and also transported to the Richards Bay plant on the coast of Kwa-Zulu Natal to produce phosphoric acid, 

sulphuric acid and granular fertilisers MAP and DAP from phosphoric acid and is the leading supplier of fertilisers 

to South Africa.  In all about 95% of the phosphoric acid is exported and the granular sales are divided between 

exports and local markets.  Since 1951 Foskor has supplied more than 95% of South Africa’s fertiliser 

requirements. 

 

2       SCOPE OF WORK 

2.1 BACKGROUND DOCUMENTATION 

           Specification document to be supplied with this Scope of Work as an extra reference.  

2.2 SCOPE - EXTENT OF WORK OR SERVICE REQUIRED 

 

2.2.1 General requirements for commissioning 

Commissioning or handover will be executed as per Foskor Procedures or as directed by the Engineer.      

Normally the Foskor Punch list and Hand over certificate will be used. 
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2.2.2 Scope Specific statutory and legislative requirements Legislative requirements  

      The successful service provider shall ensure that all work is carried out under the following specifications 

and requirements. 

                    The successful or appointed service provider shall comply with: 

2.2.2.1 International Standards  

 

IEC 43 - 1:   Rotating Electrical machinery, Part 1 - Rating and Performance.  

ISO 9001:  2000 Quality Requirements  

ISO 8501 -1   Pictorial surface preparation standards for painting steel surfaces  

ISO 2757   Method for determining the thermal classification of electrical insulation.  

IEEE IEEE 43-1974 Recommended practice for testing insulation  

   resistance of Rotating Machinery.  

VDE 0530:   Standard specification for rotating electrical machines.  

ISO/R 15/1 1968  Dimensional Standards for Deep Groove Band Roller Bearings.  

BS 848 Part 1  Fans for General Purposes – Methods of Testing Performances.  

BS4999   General requirements for rotating electrical machines.  

 

2.2.2.2 South African Standards  

SANS 1804-3:  Three Phase Induction Motors. 

 

2.3 SCOPE  

2.3.1 Basic Requirement 

 Supply and delivery of 11 motors as per specifications given below and in the attached document ‘Scope of 

Tender for Supply and Delivery 11 x 360kW motors.’ 

The bidder should include delivery schedules of the total order amount. 

Electrical Motor Specifications 

Item Description Specification 

 Preferred Brand  WEG or Actom or SIEMENS  

 Type of construction IM B3 

 Breakdown Torque 200% 

 Current 39A 

 Power Factor 0.72 

 Type Induction 

 Power (kW) 360 

 Number of Poles 4 
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 Speed (1/min) 1480 

 Frequency (Hz) 50 

 Voltage (V) 6600 

 Starting Method Direct online 

 Frame size ILA1400 

 Shaft size 110mm 

 Load  Centrifugal tailings slurry pump 

 Protection  IP65 

 Mounting Foot 

 Motor Duty S1 

 Insulation Class F 

 Thermal Class B 

 RTD’s Stator, drive end & non drive end bearings 

 Ambient temperature (max) 40°C 

 Destination Foskor Phalaborwa 

 

3 PROJECT URGENCY 

         Project urgency is defined below: 

1.  This is a Project that impacts environmental compliance on the Selati Tailings Dam and will need to be  

conducted as a breakdown to mitigate or reduce the environmental impact. 

2.  Proper communication to be managed by contractor and delays or risk of delays to be communicated to Foskor  

as a matter of urgency. 

 

4 DELIVERY OF MATERIALS AND EQUIPMENT 

              The Contractor shall ensure that new motor shall be packaged for transportation and storage as follows:  

1. Since motor is greater than 30 kW, motor to be provided with rotor locks to prevent rotor or bearing damage.  

2. If not totally enclosed, the terminal box must be wrapped sealed to prevent moisture and dust ingress.  

3. To be provided with a shaft protector that will protect the machined surfaces of the projecting shafts.   

4. The vehicle must have a mat on the load body.  

5. The motor must be tightly secured while in transit.  

6. All the documentation of new motor must accompany the motor on delivery as mentioned in item 4. above.  
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7. Any additional Foskor packaging requirements will accompany the order.  

TAKE NOTE - Foskor pays for material delivered to Foskor site only!  

 

NB: The contractor/ consultant must clearly state in his tender submission if there is an exclusion on the Foskor 

scope (As per the site meeting procurement scope and site meeting minutes) Failure to state the exclusion will 

mean that the full Foskor scope is still applicable. 

 

Lay down areas are as indicated on the drawings. 
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4.1 TABLE OF INCLUSIONS AND EXCLUSIONS 

List the boundaries in terms of equipment (Foskor plant specific).  Up to where is it Foskor’s responsibility and where/what is the contractor’s responsibility.  

WHO WILL SUPPLY THE FOLLOWING?    

FF =   FOSKOR, FREE OF CHARGE FC = FOSKOR, AT COST TO CONTRACTOR C    =   CONTRACTOR  N/A =   NOT APPLICABLE 
 

1.    Sanitary 2.   Transport 3.   Quality  4.   Security 5.     Lifting and Rigging  6.   Medicals   7.   Communication devices 

1.1 Water on site and 

toilet facilities / janitorial 

services 

C 2.1 Labour C 3.1    Plan, Management, QA, 

QC 

C 4.1 Site Security C 5.1  All rigging equipment 

(Slings, Chain blocks, etc. 

C 8.1  Entry and Exit C 7.1   All communication 

devices like laptops, 

computers, networks, radios, 

cellphones, etc. 

 

C 

 

1.2  Potable connection 

point 

 C 2.2  Materials C 3.2    All quality test Civil, Paint, 

Mechanical, etc 

C 4.2  Foskor ID Card   

C 

5.2 Rigger C 8.2 First aid box at place of 

work 

C   

1.3  Connection to 

construction water supply 

C 2.3  Equipment C 3.3  Sampling and 

laboratory testing 

C   5.3 Mobile cranes C     

1.4 Change rooms C 2.4  All TMMS  C           

8. PPE    9. Surveying  10. Safety File    
11. Training & 

Authorizations 
  12. Site Establishment   13. Waste management    14. Painting   

8.1  Supply, Issue, 

inspect and manage 

C 9.1 Site Surveys C 10.1 Foskor will issue template FF 11.1  All Required Training C 13.1  Site office/s with suitable 

facilities for daily “Green Area” 

meetings, and lunch area 

C 13.1 Transport all on site to 

waste to Foskor designated 

waste sites 

C 14.1 All Equipment and tools 

paint, labour, etc 

C 

       
10.2 Ensure file conform/ 

populate to Foskor standards 
C  

11.2  Authorisation - As per 

Foskor COP 
FF 13.2  Site establishment space FF         

15. Fuel 16.    Mechanical 17.   Labour  18.   Compressed air 19.   Scaffolding 20.   Tools & Equipment  21.   Training 

15.1 Fuel Supply C 16.1  Conveyor Belt FF 17.1  All labour as per Scope 

of Work to execute task 

including management  

C  18.1 Sandblasting or flash 

blast 

 19.1  Scaffolding Supply & 

Erect 

FF 20.1   All Portable Electrical 

Equipment 

C 21.1 All required training and 

training manuals as required 

to ensure that Foskor can train 

its workforce and operate the 

plant / equipment safely 

 C 

15.2  Fuel storage C 16.2  Conveyor 59 Drive 

Gearbox 

FF     18.2  Compressor C 19.2  Scaffolds be managed by 

the Contractor 

C 20.2   Hot Work Equip as per 

Foskor COP - Welding 

Machines, Gas Cutting, 

Grinding, Gauging, etc 

C 

15.3  Fuel fire protection C 16.3  Idlers, Rollers and 

Frames 

FF     18.3  Air for power tools - If 

available 

FF 19.3 Cherry Picker’s – only 

when available by pre-booking 

 F

F 

20.3   Tools as required to 

execute task  

C 21.2 All manuals and related 

documents to be supplied to 

project Eng. and Foskor 

Drawing office for safe 

keeping 

C 

15.4  Refuelling   C            19.4 Cherry Picker’s Driver– 

Trained and authorized 

driver 

 C     

22.    Certificates    23.    Consumables 
 24.   Storage and inventory 

control 
25.    Electrical 

 
22.1 Supply All certificates as 

required 
 C 23.1  Welding rods C 

24.1  Protective 

coverings/tarpaulins 
C 25.1  Generators C 25.4  Temporary lighting C 

25.7  Electric panel + 

distributing wiring 
C 
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WHO WILL SUPPLY THE FOLLOWING?    

FF =   FOSKOR, FREE OF CHARGE FC = FOSKOR, AT COST TO CONTRACTOR C    =   CONTRACTOR  N/A =   NOT APPLICABLE 
 

  23.2   Bolts & Nuts, etc. C 
24.2 Storage area and 

inventory control 
C 25.2  Electrical Extensions C 

25.5  Power for tools on site 

from existing Foskor electrical 

supply point (Welding plugs 

and 220 v plugs 

C 
25.5  Electrical connection 

point 
FF 

      25.3 COC Site Establishment C 
25.6  Connection to Electrical 

supply 
C 

25.9   Electrical and 

Instrumentation 

Installation 

C  
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4.2 ADDITIONAL BOUNDARIES 

           Not applicable 

5  DRAWINGS 

      Motor outline drawings as well as the motor performances curves must be provided to Foskor on delivery of the  motor 

QUALITY. 

i. The service provider must provide the necessary quality management systems and plans to ensure that the quality of 

his work complies with the requirements of this scope of work. 

ii. The service provider shall during all phases of construction comply with the Foskor approved Quality Assurance Plan 

iii. The service provider shall be responsible for all the resources required for executing the Quality Management System 

including but not limited to, developing the Quality Assurance Plan & performing the Quality Control measures to 

ensure that the deliverables comply with the specifications & standards mentioned in the scope of work. 

iv. Any change requests / additional work resulting due to inadequate quality management system will be to the account 

of the service provider. 

v. Foskor might appoint a third party for Quality Control Inspections 

vi. The Service provider will have to provide an approved quality system for all work executed. 

vii. This will include the following but is not limited to: 

a. Quality plan 

b. Quality compliance – Performance and reports 

c. Quantity surveying 

d. Quality Assurance 

e. Quality Authorization matrix – part of the Quality plan 

f. Quality control 

g. Quality administration. – All documents, checks, measurements, reports, variances, analysis, Corrective 

actions, etc. needs to be properly filed and available on request at any time. The file will require an index 

h. Includes all test work, laboratories, Filing, etc.  

i. Survey and survey verifications 

j. Construction versus design - Any Deviations from the approved “Construction Drawings” 

k. Quality communication – What needs to be reported to whom and at what frequency. 

viii. Foskor envisage a complete quality System driven by the Service provider and this system/plan will be approved by 

Foskor and the appointed designer (if applicable) before construction/fabrication will be started. 

ix. Compliance to this plan will be measured and failure to adhere to the quality plan will result in the stopping of 

construction activities until concerns have been addressed. The cost for this delay will be for the service provider’s 

account. 
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x. Foskor may appoint a third party to measure and control Foskor’s interest in the terms of quality in this contract and 

the service provider is expected to work in conjunction with this company. 

xi. Hold points will be discussed and finalized with the successful service provider based on the approved Quality plan 

The Quality plan will only be compiled and signed off after the Method Statement and WBS* have been compiled. 

Quality on Shutdown type tasks will be included in the Scope of Works, but the service provider will have to submit proof of 

an experienced quality assurer or relevant qualifications. IF the service provider does not have this it will be required that 

this service be hired in by the service provider at his cost. 

i. State any specific hold points that are not negotiable here. 

ii. State any other applicable quality that is not in the “Parameters” section. 

 

Method statement – the service provider must list all steps and actions required to complete the work as per the scope of 

work – typically includes the items listed below: 

i. Key step and stages of the work required. 

ii. Tools, Equipment, TMMS, etc 

iii. Labour requirements, etc 

iv. Spares, resources,  

v. Safety requirements 

 

*WBS is a hierarchical and incremental decomposition of the project into phases, deliverables, and work packages. It is 

a tree structure, which shows a subdivision of effort required to achieve an objective, for example, a program, project, 

and contract. 

This includes arrangements, tools, equipment labour, Tasks, Purchase, Quality, Communication, etc 

 

5.1 QUALITY FILE INDEX 

The quality file index listed below will be the minimum requirement.  

This file must be kept up to date for the duration of the project and will be handed to the Foskor project Engineer on 

completion of the project 

5.1.1 QUALITY FILE INDEX 
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6 PROJECT DELIVERABLES 

6.1 THE DELIVERABLES FOR THIS PROJECT INCLUDE: 

To supply two complete motors as per the scope of works delivered to stores at Foskor mine 

 

6.2 DATA BOOKS 

During the official handover of the Motor, the service provider shall submit a DATA BOOK that shall contain the following 

documents and information: 

a) Performances curves and data sheet of the motor 

b) Drawings of the motor 

c) All certificates, documents and records to be cross-referenced for purposes of traceability. 

d) Grease type 

NB! ALL CERTIFICATES AND DOCUMENTS MUST BE CROSS-REFERENCED 

 

6.3 MANUALS AND DOCUMENTATION  

The following must be supplied: 

 Any relevant manual i.e. Installation, operation and maintenance manuals. 

6.4 FORMAT OF DOCUMENTS AND MANUALS 

Note! - All Manuals must be in English  

 

6.5 TRANSMITTAL OF DOCUMENTS AND MANUALS  

Documents and Manuals to be submitted in the flowing formats: 

 

Type of Document Hard Copy Electronic Format  

Manuals X X 

Drawings X X 

Reports  X X 

Data Books X X 

  

Hard Copy: Book or binding arch file format and must be durable and of high quality. 

Soft Copy:  Manuals, Reports and Data Books – Word, Excel, PDF, etc. 

 Storage – Compact Disk or Data traveller 
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 Language: English 

 

6.6 PROJECT COMPLETION 

After delivery of the motor the delivery note will be signed off and the invoice will be signed off and captured.  

 

7 DOCUMENTS / DRAWINGS ISSUED BY FOSKOR 

 

Drawing or 

Document No 
Title Revision 

 No drawings available  

Note Please read your Scope of Work  

 

8 LEGISLATIVE REQUIREMENTS – SUMMARY  

8.1 MINIMUM LEGISLATIVE REQUIREMENTS: 

The successful or appointed service provider shall comply with:  

i. The Mines Health and Safety Act with Regulations (Latest revision) 

ii. The National Road Traffic Act with Regulations (Latest revision) 

iii. All applicable national and international legislative requirements and regulations. 

iv. Foskor (Pty) Ltd. COP (Code of Practise) No. 25 for Service Provider Control (Available on request) 

v. Foskor (Pty) Ltd. COP (Code of Practise) No. 59 for Trackless Mobile Machinery (Available on request) 

vi. All Foskor (Pty) Ltd. safety, health, quality, and environmental procedures applicable to the successful application 

of the contract. (Available on request) 

vii. All Foskor procedures and policies apply to the successful application of the contract. (Available on request) 

 

8.2 SUMMARISED REQUIREMENTS/EXTRACTS FROM FOSKOR COP’S 

8.2.1 Before entering and operating a service vehicle (Own vehicle) on the Foskor site, the appointed 

service provider shall: 

i. Ensure that his driver/s have a valid national driver’s licence for the specific class of vehicle, has been tested by 

the Foskor mobile equipment training centre and authorised by a Foskor MHSA (Mines Health and Safety Act) 

regulation 2.13.1 appointee for the class of vehicle to be used on site. 

(Contact the Foskor mobile equipment training centre on 015 789 2840 to make an appointment for competence 

testing and authorisations) 
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ii. The appointed service provider shall, before entering and operating a vehicle or trailer on the Foskor premises:  

a. Obtain permission from the Foskor Safety & Security manager to operate his nominated service vehicle/s 

or trailers on the Foskor site.  (Forms will be provided) 

b. Obtain a certificate of fitness from the Foskor Light Vehicle maintenance workshop supervisor or 

appointed a Foskor inspector for his nominated service vehicle/s.  Inspections conducted daily between 

08:00 and 08:30 and between 13:30 and 14:00 (Excl. Fridays) at the Light Vehicle Maintenance 

workshop. 

c. Submit the above permission and COF at the main security office for the issue of a vehicle access disk. 

iii. Ensure that his service vehicles/trailers have been inspected (Daily) by the Foskor standard (COP 59) to ensure 

that they are safe and fit for use.  (Forms will be provided)  

See Foskor COP 59, Trackless Mobile Machinery for details. 

 

8.2.2 Before entering and working on the Foskor site the appointed service provider shall ensure that his 

workmen are:  

i. Briefed on the required task and have been informed of any abnormal conditions/situations. 

ii. Physically, emotionally, and mentally fit to perform their duty. 

iii. Issued with the necessary PPE (Personal Protective Equipment) to safely operate his service vehicles and perform 

the duty of maintaining, servicing, inspecting, and testing earthmoving- and mobile equipment. 

iv. Before commencement of work: 

a. All tools and equipment shall have been inspected and tested to be in good and safe working order.  

b. All workmen have participated in the completion of a standard Foskor site risk assessment (Commonly 

known as a HIRA or Hazard Identification and Risk Assessment) and taken appropriate actions to mitigate 

any identified hazards. 

 

8.2.3 Before entering and working on the Foskor site the appointed service provider shall: 

i. Ensure that his portable electrical equipment has been tested and declared safe to use by the Foskor electrical 

services workshop. 
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8.3 COP 25 – CONTRACTORS LEGAL OBLIGATION AND MINIMUM REQUIREMENTS 

Contractor must comply to the requirements below within 4 weeks from awarding the contract unless otherwise agreed with 3.1 and SHE Manager within 10 days from the awarding of such contract. 

 

 Visitors 
Short Term Contractors 

(1-5 days) 

Medium Term Contractors 

(1 days -1 month) – low risk 

Long Term Contractors 

(>1 month) – low risk work 

Medium or Term Contractors 

(1 days up to 12 month) – Risk work 

Definition 

Consultations, Salespersons, Foskor arranged 

and organised visitor groups, Family of 

injured employees 

Deliveries, Consultation, Specialist, 

Auditors for less than 5 days and do not 

exceed 4 visits per year 

Contractors working on the Mine premises for 

period more than 6 day but less than 1 month. 
Duration of work is longer than 1 month 

Duration of work is irrelevant.  

(only focus on Risk exposure) 

Special  

conditions 
May perform no work on site 

May perform no physical work on site 

that will involve tools, equipment, or 

machinery. 

No work that relates to life saving rules e.g. 

Construction, Conveyors, Lifting, Electrical, Lock-

out, Working at Heights, Hot work.  

Specialist and consultants (experts) working in 

teams smaller than 5 for less than 1 month on 

site. 

No construction work or work that relates to life 

saving rules e.g. Conveyors, Lifting or Rigging, 

Electrical maintenance, Lock-out, Hot work, 

confined spaces, use of TMM’s, Working at heights 

This includes all work relating to relates to life 

saving rules (risk work) and therefore must 

comply to relevant training and Authorisations as 

required in the Foskor COPs before work can start 

and permits signed. 

Supervision 

The organiser is responsible for the group. 

The visitors must be accompanied by a 

Foskor Regulation 2.9.2, Regulation 2.6.1, or 

legally appointed person. 

Direct supervision of Foskor appointed 

Regulation 2.9.2. and Regulation 2.6.1  

Direct supervision of Foskor appointed Regulation 

2.9.2. and Regulation 2.6.1 appointed manager 

may be provided if contractor is unable to supply. 

Must provide dedicated Regulation 2.9.2. with 

proof of competency and direct supervisor. 

Regulation 2.6.1 appointed manager may be 

provided if contractor is unable to supply. 

Must provide dedicated Regulation 2.6.1. and 

Regulation 2.9.2. appointees with proof of 

competency. The Regulation 2.9.2 appointee must 

have technical competency and experience in line 

with scope and trained in the in all aspects as 

defined in Baseline risk.  

Medical  

Surveillance 

Only completed a declaration of fitness and 

health matters relevant to visit 

Shortened medical surveillance Full Medical Surveillance as per COP Full Medical Surveillance as per COP Full Medical Surveillance as per COP 

Must declare Pregnancy and all chronic 

medical conditions at Mine Clinic 

Must declare Pregnancy and all chronic medical 

conditions at Mine Clinic 

Must declare Pregnancy and all chronic medical 

conditions at Mine Clinic 

Must declare Pregnancy and all chronic medical 

conditions at Mine Clinic 

Permit  

required 

Day Permit is obtained at Security (Valid for 

1 day) 

Short term ID card at Security 

Return permit to Security when 

completed. 

(Permit each day) 

Short term ID card at Security 

Permit to work at Foskor is required unless 

Specialists or Product experts. 

Return Permit to Security when work is complete 

Permit to work at Foskor. 

Permanent ID at security 

Return Permit to Security when work is complete 

Permit to work at Foskor. 

Permanent ID at security 

Return Permit to Security when work is complete 

Induction SHERQ Induction pamphlet only 

Attend full Foskor Induction 

Site Specific Induction 

SHE Induction Pamphlet 

Attend full Foskor Induction 

Site Specific Induction 

SHE Induction Pamphlet 

Attend full Foskor Induction 

Site Specific Induction 

SHE Induction Pamphlet 

Attend full Foskor Induction 

Site Specific Induction 

SHE Induction Pamphlet 

Minimum  

training 
None None 

First Aid Training 

HIRA 

Understanding Basic Health and Safety Principles 

First Aid Training 

HIRA 

Understanding Basic Health and Safety Principles 

PLUS, all training as defined in Baseline risk 

assessment and Scope (COP 1) 

First Aid Training 

HIRA 

Understanding Basic Health & Safety  

PLUS, all training as defined in Baseline risk 

assessment and Scope (COP 1). When 
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 Visitors 
Short Term Contractors 

(1-5 days) 

Medium Term Contractors 

(1 days -1 month) – low risk 

Long Term Contractors 

(>1 month) – low risk work 

Medium or Term Contractors 

(1 days up to 12 month) – Risk work 

construction or maintenance work is done – 

minimum 1 artisan per team. 

Letter of  

Good  

standing 

Not required Not required 

May be required (dependant on scope) and 

correct nature of business must reflect on the 

Letter of Good standing 

Required and correct nature of business must 

reflect on the Letter of Good standing 

Required and correct nature of business must 

reflect on the Letter of Good standing 
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8.4 REMINDER OF RISK IDENTIFICATION – LIFE SAVING RULES 

 Risk Assessments and clearance certificates 

 Lifting operations 

 Working at heights 

 Confined space entry 

 Positive energy Isolation and lockout 

 Moving Machinery 

 Personal protective equipment 

 Risk assessment is applicable to all jobs and training apply to all that will do physical work!  

9       PARAMETERS 

9.1 DESIGN PARAMETERS 

All plant and equipment will be designed to: 

 Operate satisfactorily under atmospheric, ambient, and other conditions present at the site location. 

 Ensure interchangeability of units and/or sub-parts throughout the plant to reduce spares holding 

requirements – take old plant equipment into account. 

 Ensure reliability and maintainability. Minimum availability of 98% is required. 

 Operate without undue vibration, stresses (temperature and built-in) and excessive noise. 

 Comply with legal requirements in terms of the water license and DWA. 

 

9.2 SPECIFICATIONS, CODES, STANDARDS AND REGULATIONS 

The Latest edition of the South African National Standards in effects at the date of projects design shall establish the 

minimum requirements for design, materials, and construction. This should be referenced with the Foskor General 

Engineering specifications and requirements of the Foskor SHERQ system (COP’s) 

No work shall be contemplated which is in breach of any legislation in South Africa – Typically: 

 Water license (04/B72K/ACGIJ/962) 

 Occupational Health and Safety Act 

 South African Mine Health and Safety Acts and regulations (Act 29 of 1996) 

 Explosive Acts and Regulations - South Africa 

 DWA and the National Water Act. 

 Foskor COP’s 

 Foskor Engineering Specifications 

 The latest revisions of the SANS standardized specifications and Foskor Specifications as applicable at 

the time of quotation shall apply to this contract. 
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Note!  The equipment to be capable of continuous operation 24 hrs/day, 365 days/year with operating 

availability equal to 100%. 

9.3 SITE GEOGRAPHY 

            The plant is located at Phalaborwa, Limpopo, South Africa 

 

9.4 AMBIENT CONDITIONS 

 Ambient temperature                        

Summer 

Winter 

35 °C Avg. 

17 °C Avg. 

50 °C Max 

2 °C Min 

 Site Altitude: 380 m 

 Prevailing wind direction: Generally South Easterly - Maximum design velocity 40 m/s (144 km/h) 

 Very dusty conditions 

 Average annual rainfall = 540 mm 
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9.5 FOSKOR GENERAL ENGINEERING SPECIFICATIONS (SHOULD BE CONSULTED BEFORE 

FINALIZATION OF ANY DESIGN OR SPECIFICATION) 

 

Service provider /Contractor /Supplier - Please ensure that you have the latest copy of the specifications before any 

activity is committed. 
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9.6 SPECIFICATION 

ELECTRICAL SPECIFICATIONS 

NUMBER REVISION TITLE 

EE-1  Latest Revision Motor Control Centre & Switchgear 

EE-2 Latest Revision Squirrel Cage Induction & Wound Rotor Motors 

EE-11 Latest Revision Power Factor Correction Equipment 

GE-1 Latest Revision Design Criteria for Electrical Installations 

GA-1 Latest Revision Procedures for Enquiries & Tenders 

GD-1 
Latest Revision General Requirements for Design, Project Management & 

Tenders 

GD-2 Latest Revision Engineering Change Order (E.C.O) Procedure 

GM-1 Latest Revision Mechanical Equipment 

GM-5 Latest Revision Pipe Standards 

GM-6 Latest Revision Engineering Drawing & Document Requirements 

GM-8 Latest Revision Surface Protection 

GM-3 Latest Revision Painting & Surface Protection of Steel 

GS-1 Latest Revision Structural Steel work & Plate work Fabrication & Erection 

GQ-1 Latest Revision Quality Control 

GI-1 Latest Revision General specifications & Procedures 

GI-2 Latest Revision Installation & Commissioning 

GI-3 Latest Revision General Equipment Specification 

GI-4 
Latest Revision Field Instrumentation Specification 

 

9.7 ADDITIONAL SPECIFICATIONS IF REQUIRED 

 None 

 

. 

10 LIAISON AND CO-OPERATION WITH OTHERS 
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     The CONTRACTOR/ SERVICE PROVIDER shall be required to co-operate and liaise with Foskor appointed project 

manager. 

10.1 ADDITIONAL REQUIREMENTS 

None 

10.2 PROJECT PLANNING/SCHEDULING 

    The lead times will be supplied and must strictly be adhered to. Any risks or change to the delivery date supplied 

must be communicated to Foskor immediately. 

10.3 AFTER SALES SERVICE OR REQUIREMENTS  

10.3.1 After sales service requirements are listed below: 

A warranty of 12 months to be provided with the motor. 

10.4 INVOICE DUE DATES  

The due dates for claim certificate are the 15th of every month. Invoices are due the latest the 23rd of every month. 

11 TENDER EVALUATION CRITERIA 

 As part of the process to assist with the evaluation of the bidder’s proposal/quotation and to make an 

informed decision in the awarding of this tender, the following information is required. 

 The following tender evaluation criteria will be used for adjudicating the Contractor submitted tender. 

 Please provide the required documentation as requested in the “Proof/documents to be submitted” column. 

Please be specific when submitting documents by ensuring that they answer the item specified.  

 Please use the annexure number as indicated to identify the proof submitted. 

 Failure to submit the relevant documentation as requested in the Evaluation criteria document may lead to a 

disregard of the submitted tender.  

11.1 MANDATORY REQUIREMENTS 

Bid submission not meeting the mandatory requirement will result in the bid being disqualified.  

No Mandatory Requirements Comments 

1 Compliance to all specifications of the motor 
Submit documented proof 

2 
Specification of the grease to be used and hourly greasing 

schedule  

Submit documented proof 

3 
Drawings and motor data  Submit as proof 

12 PRICING SCHEDULE 

Tender No.:  FOSCO-RFP-41-2024 

Description:  FOSCO-RFP-41-2024 Supply and delivery of 11x 360kW, 4 pole motor 

12.1 MEASUREMENT AND PAYMENT CLAUSES: 
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Measurement and payment clauses of the COLTO (1998) Standardised Specifications, as well as the Particular 

Specifications, shall be deemed to form part of and included in the pricing instructions. 

12.2 BILL OF QUANTITY  

11 x Motors as per scope of work including delivery. 

12.3 SCHEDULE OF QUANTITIES 

NUMBER ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT R 

1 Motor as per scope of work Each 11   

      

        

 


