FOSKOR f

SCOPE OF WORK - FOR THE PROVISION OF MINOR CONSTRUCTION, MAINTENANCE, AND REPAIR

WORK AT THE PREMISES OF FOSKOR (PTY) LIMITED IN PHALABORWA AND NAMAKGALE, INCLUDING

SERVICES AT THE CAFETERIA WITHIN THE PLANT AND MINING DEPARTMENTS.
FOR THE PERIOD OF THREE YEARS

1.1 The successful or appointed service provider shall comply with the following

o QO
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Q =

Environmental Specifications, Policies and Procedures:

COP 41 Housekeeping and workplace organisation

COP 49 Waste Management

COP 51 Resource conservation, energy, and materials

COP 70 Storage of petroleum products and other hazardous material

National Environmental Management Act 107 of 1998 (NEMA) and its Regulations

National Environmental Management Waste Act 59 of 2008 (NEMWA) as amended.

The successful service provider shall include in his/her SAFETY FILE, and comply with, the following

documents:

.

i,
ii.
iv.

Vi.

1.2

1.3

Environmental Aspect and Impact Register (Applicable to this contract).

Environmental Objectives and Targets (Applicable to this contract).

Waste Management Plan (Applicable to this contract).

FOSKOR Atmospheric Emissions License (Copy available on request — to be discussed with Mine
Official responsible for the Services required)

FOSKOR Waste Management Licence (Copy available on request — to be discussed with Mine
Official responsible for the Services required)

FOSKOR Water Use Licence (Copy available on request — to be discussed with Mine Official
responsible for the Services required)

SCOPE BACKGROUND

This scope broadly covers all normal maintenance activities, standard to a professional civil work practice. The
work at estates general civil maintenance includes carpentry, masonry, painting, plumbing, installation of kitchen
units, painting, maintenance of motors for the gates, door frame installation and tiling. The maintenance work is
for PHALABORWA SQ’S, Avignon, Kiaat, Green acres, Disa, Palfos, Museumt, Namakgale Single Quarters (Phola
Park), foskor Community Centre and Cafeteria in the plant and Mining Department.

COMPANY BACKGROUND

Foskor is one of the world’s largest producers of phosphate rock (concentrate) and phosphoric acid. It is one of
the world’s few vertically integrated producers of phosphoric acid and is the second largest supplier to India, the
world’s largest consumer of phosphoric acid.

The Company owns and mines phosphate resources and beneficiates the mined material to produce a phosphate
concentrate at Phalaborwa, in the Limpopo Province of South Africa. The phosphate concentrate is sold locally
and also transported to the Richards Bay plant on the coast of Kwa-Zulu Natal to produce phosphoric acid, sulphuric
acid and granular fertilisers MAP and DAP from phosphoric acid and is the leading supplier of fertilisers to South
Africa. In all about 95% of the phosphoric acid is exported and the granular sales are divided between exports and
local markets. Since 1951 Foskor has supplied more than 95% of South Africa’s fertiliser requirements.

SCOPE OF WORK
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BACKGROUND DOCUMENTATION

Foskor has multiple facilities around Ba-Phalaboorwa Municipality. The scope of work is focusing on Facilities in
Phalaborwa Town and Namakgale. The tender will be split into two that is Phalaborwa and Namakgale. There will
be two successful bidders of this tender namely one responsible for Phalaborwa and the other responsible for
Namakgale.

SCOPE - EXTENT OF WORK OR SERVICE REQUIRED

General Scope Considerations:

Please allow for a Coodinator SLP & Facilities to compile and manage the contractor’s quality management. In the
event of quality system failures, Foskor will request the Quality Official’s experience and qualifications and if this is
not acceptable, it will be expected that the contractor obtain this service at its own cost.

Please allow for a competent person to compile the method statement and the subsequent Microsoft Project plan.
This person will manage and update this plan on a weekly basis and present to the Foskor Project Engineer. ltis
expected that this planning and management is executed by the contractor. This service will be provided at the
contractor’s cost. If the contractor cannot execute this planning and reporting to management, it will be expected
that the contractor obtains this service at his/her cost

Housing Department will arrange the Scaffolding. It is expected that arrangements will be communicated to the
Civil Workshop When the Contractor has fished the work, they should communivcate with Housing Department
with immidiet effect.

Project costing and expenses

The contractor shall supply all engineering services, materials, labour, transport, supervision, and consumable
materials, equipment, tools and each item of expense in order for the scope of work to be completed successfully
unless otherwise stated taking the following into consideration

Disposal of refuse

The Contractor shall be responsible for disposal of refuse and waste generated by his staff daily. The site is to be
kept clean, neat and tidy, by complying to Foskor Waste Management COP

General requirements for commissioning

Commissioning or handover will be executed as per Foskor Procedures or as directed by the Engineer. Normally
the Foskor Punch list and Hand over certificate will be used.

Scope Specific statutory and legislative requirements Legislative requirements

The successful service provider shall ensure that all work is carried out in accordance with the following
specifications and requirements {SANS BUILDING STANDARD-SANS 10400)

SCOPE

Basic Requirement

This scope covers the minimum specifications and requirements to provide the service of Minor Civil Maintainance
and Repair work as requested by Foskor from time-to-time. Civil maintenance and repair work covers disciplines
in masonry, plumbing, carpentry, paintwork etc.
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All work includes all toosl, labour, equipment, Transport, Supervision., Quality management, Project communication

and management.

3. Scope of Work — Task specific

3.1 The Scope explain what the contractor’s responsibilities are about the different tasks that wilbe performed.
The contractor may exercise his discretion about the method that he adopts to execute the task. The
results achieved are to conform to professional civil maintenance practice standards and to the standards

required by Foskor.

3.2 The MAINTENANCE SCHEDULE details the frequency of specified maintenance. The contractor should

schedule his maintenance routine according to the required maintenance as far as possible.

3.3 The conditions of this scope of work exclude errors and omissions.

l. LABOUR COMPENSATION
a. Foskor requires the Contractor to pay their skilled & unskilled labour the minimum rate as determined and
described by the Department of Labour sectoral determination applicable to the type of work.
b. The Contractor shall provide the workmen with all the protective / safety clothing.
C. All statutory requirements for employing labour should be always complied with

d. Housing will monitor compliance in terms of Sectoral Determination.

IIl.  LABOUR REQUIREMENTS FOR THE PHALABORWA AND NAMAKGALE AREA

a. Supervision

b. The Civil Work team to be responsible for the following Trades:

Carpentry

Masonry

Painting

Plumbing

Tiling.

Kitchen units repairs and replacement.
Painting

Maintance of motors for the gates.
Door frame instalation

Extraction fan services at Cafeteria.
Unblocking of drains.

Repalcement of windowpanes and glasses.
Maintenance of gyzer and replacement

. NORMAL CARPENTRY MAINTENANCE ACTIVITIES
a. FLYSCREENS

Removal / replacement of fly screens / fly screen gausses/ frames

b. CUPBOARDS, WARDROBES, DOORS & DOOR LOCKS

Txx/25 Scope of Work

Repair / replace wooden cupboard & wardrobe shelves & doors
Open or Replace default door locks & supply keys

SOP 8 PROJ
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IV. NORMAL MASONRY MAINTENANCE ACTIVITIES
a. WALL TILES

o Replace wall tiles
o Wall tiling new surfaces
e Re-grout wall tiles

b. FLOOR TILING

e Laying of ceramic tiles on new surface
o Replacement of tiles on a previously prepared surface

c. PAVING & BRICK WORD

e Repair existing paving
o  Preparation and laying of new paving under normal conditions including compacting.
o Definition of normal conditions: No rocks or vegetation

V. PLUMBING

a. REPAIR/REPLACEMENT OF WATER PIPES & CLOSE UP TRENCH

o Repair / replacement of water pipes which includes fittings and couplings.
e Repair / replacement sewer pipes, fittings and couplings
e Repair / replacement of gutters and downpipes fittings and couplings

The following are considered break stops (emergencies):

Repair / replace leaking geyser

Repair / replace leaking valves

Repair / replace leaking water pipes

Unblock sewer lines, toilets, and drains

Repair / replace stripped taps

Replace of surface pipe to be copper as far as practically possible

Replacement of Domestic water supply lines. The lines need to be laid to a minimum dept of
500mm.

VI. TOUCH UP PAINTING

Foskor will decide upon the colour of all paint. Where possible, colours will be standardised.

All surfaces to which paint is applied shall be moisture dry.

Special attention shall be given to cracks, crevices, and edges to ensure complete coverage.

Ceilings must be painted with super acrylic PVA

Varnished woodwork must be re-varnished when necessary

All materials shall be evenly applied to form a smooth, continuous, unbroken coating, free from sags, runs
and other defects.

All glazing must be free of paint marks upon completion of painting

e Care s to be taken that all floors and furnishings are suitably covered prior to commencing painting.

4. PROJECT URGENCY
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Normal working hours are defined as follows:

07HO00 to 16H00 Mondays to Fridays.

5. DELIVERY OF MATERIALS AND EQUIPMENT

It is the responsibility of the Contractor to take delivery, off-load, store, and move into their permanent position all
equipment and materials covered under this Scope. The Contractor shall, at his own expense, be responsible for
the delivery to the Site of imported plant and equipment, materials and Contractor's plant and equipment in
connection with the execution of the works, including but not limited to securing of permits and customs clearances,
and payment of handling costs, storage costs, releasing costs, transportation costs, and duties, taxes, imposts,
excise and charges of any kind that may be imposed by the South African Government, or any of its agencies and
political subdivisions relating to the supply and delivery to the site of the imported plant and equipment, materials
and Contractor’s plant and equipment.

NB: The contractor/ consultant must clearly state in his tender submission if there is an exclusion on the Foskor

scope (As per the site meeting procurement scope and site meeting minutes) Failure to state the exclusion will

mean that the full Foskor scope is still applicable.

6. BATTERY LIMITS — INCLUSIONS AND EXCLUSIONS

List the boundaries in terms of equipment (Foskor plant specific). Up to where is it Foskor's responsibility and
where/what is the contractor’s responsibility.

WHO WILL SUPPLY THE FOLLOWING?

N/A= NOT APPLICABLE
C = CONTRACTOR
FF = FOSKOR, FREE OF CHARGE
FC = FOSKOR, AT COST TO CONTRACTOR
1.Sanitary — 2.Transport 3.Electrical
1.1 Water on site and toilet
facilities / janitorial 2.1 Labour 3.1 Generators C
services
1.2 Egit:tble connection 2.2 Materials 3.2  Electrical Extensions C
1.3 Connection to )
X . 3.3 COC Site
construction water 2.3 Equipment Establishment N/A
supply
1.4 Change rooms 24 Al TMMS 3.4 Temporary lighting C
3.5 Electrical connection
X FF
point
3.6 Connection to
. C
Electrical supply
3.7 E'Iecltrlc Ipanellf N/A
distributing wiring
Txx/25 Scope of Work SOP 8 PROJ Page 5 of 45




FOSKOR f

WHO WILL SUPPLY THE FOLLOWING?
N/A= NOT APPLICABLE
C = CONTRACTOR
FF = FOSKOR, FREE OF CHARGE
FC = FOSKOR, AT COST TO CONTRACTOR
3.8 Power for tools on site
for existing Foskor
electrical supply point C
(Welding plugs and
220v plugs
Electrical and FF
Instrumentation Installation
4.  Quality - 5.  Security 6. Lifting and Rigging
4.1  Plan, Management, QA, , , 6.1 All rigging equipment
ac C |51 SiteSecuriy ¢ (Slings, Chain blocks, | C
turfers, etc
4.2 Al quality test Civil, .
Paint, Mechanical, etc C |52 FoskorlID Card C |6.2 Rigger C
4.3 Sa".‘p"“g and laboratory N/A 6.3 Mobile cranes C
testing
8. Communication
devices — All
7 Medicals - communication devices c lo  PPE c
' like laptops, computers, :
networks, radios,
cellphones, etc
7.1 Entry and Exit C | 8.1 OneComputerfor JDE | N/A 91 Supply, Issue, inspect C
and manage
7.2 First aid box at place of C
work
10  Site Surveys C 1. S;fgty File - Foskor FF 12 Trammg &.
will issue template Authorizations
Ensure file conform/
N/A populate to Foskor C | 12.1 All Required Training C
standards
12.2 Authorisation - As per FE
Foskor COP
15.  Painting - All
13.  Site Establishment ke Was?e [Hanassment Equipment and tools C
on site :
paint, labour, etc
13.1  Site office/s with suitable
faciliies for daily “Green 14.1 Transportall waste to 15.1 All Equipment and tools
» , C Foskor designated C . C
Area” meetings, and ) paint, labour, etc
waste sites
lunch area
13.2 Site establishment N/A
space
16  Scaffolding 17 Labour 18. Compressed air
16.1 Scaffolding Supply & = 171 All labour as per c 18.1 Sandblasting or flash c
Erect Scope of Work to blast
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WHO WILL SUPPLY THE FOLLOWING?

N/A= NOT APPLICABLE

C = CONTRACTOR
FF = FOSKOR, FREE OF CHARGE
FC = FOSKOR, AT COST TO CONTRACTOR

execute task including
management

16.2 Scaffolds be managed C

by the Contractor 18.2 Compressor

16.3 Cherry Picker’s — only
when available by pre N/A
booking

18.3 Air for power tools - If
available

16.4 Cherry Picker’s Driver—
Trained and authorized N/A

driver
19  Fuel Al §torageand 21 Consumables
inventory control
191 Fuel Supply ¢ | 201 Protectve C | 21.1 Welding rods
coverings/tarpaulins
19.2  Fuel storage 202 Storage area and C | 21.2 All other Comsumables

inventory control

19.3 Fuel fire protection

19.4 Refuelling C

22  Tools & Equipment 23 Certificates - 24 Training
All required training and
training manuals as required

22.1  All Portable Electrical C Supply All certificates as c to ensure that Foskor can

Equipment required train its workforce and

operate the plant / equipment
safely

All' manuals and related

22.2 Hot Work Equip as per documents to be supplied to

Foskor COP - Welding

. : C project Eng and Foskor
Mgch!nes, Gag Cuting, Drawing office for safe
Grinding, Gauging, etc keeping

22.3 Tools as required to C

execute task

1. AS BUILT DRAWINGS

N/A

8. QUALITY

i. The service provider must provide the necessary quality management systems and plans to ensure that the
quality of his/her work complies with the requirements of this scope of work

ii. The service provider shall during all phases of construction comply with the Foskor approved Quality
Assurance Plan
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vi.
Vil.

viii.

Xi.

The service provider shall be responsible for all the resources required for executing the Quality
Management System including but not limited to, developing the Quality Assurance Plan & performing the
Quality Control measures to ensure that the deliverables comply to the specifications & standards mentioned
in the scope of work

Any change requests / additional work resulting due to inadequate quality management system will be to
the account of the service provider

Foskor might appoint a third party for Quality Control Inspections

The Service provider will have to provide an approved quality system for all work executed.

This will include the following but is not limited to:

Quality plan

Quality compliance — Performance and reports

Quantity surveying

Quality Assurance

Quality Authorization matrix — part of Quality plan

Quality control

Quality administration. — All documents, checks, measurements, reports, variances, analysis,
Corrective actions, etc. needs to be properly filed and available on request at any time. The file will
require an index

h. Includes all test work, laboratories, Filing, etc.

i.

j

@ ~o o0 o

Survey and survey verifications

Construction versus design - Any Deviations from the approved “Construction Drawings”
k. Quality communication — What needs to be reported to whom and at what frequency
Foskor envisage a complete quality System driven by the Service provider and this system / plan will be
approved by Foskor and the appointed designer (if applicable) before construction/fabrication will be started.
Compliance to this plan will be measured and failure to adhere to the quality plan will result in the stopping
of construction activities until concerns have been addressed. The cost for this delay will be for the service
provider’s account.
Foskor may appoint a third part to measure and control Foskor’s interest in the terms of quality in this
contract and the service provider is expected to work in conjunction with this company
Hold points will be discussed and finalized with the successful service provider based on the approved
Quality plan

9. PROJECT DELIVERABLES

9.1 The deliverables for this project include:

Upon completion of the new or repair of Minor Civil, the service provider shall be required to inspect the area in

10.

1.

concern with the request to access competence in accordance with the requirements as per the work order

ON-SITE SUPERVISION REQUIREMENT

o A Foskor work permit before commencement of site work.

o Afull time 2.9.2 appointed supervisor will be on this site for the entire duration of site work
e A2.6.1appointed site manager for overall site management

o Appointed SHE Rep for the entire duration of site work

TENDER DELIVERABLES

The deliverables will include: -
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e  Complete Foskor pricing schedule Bill of Quantities (BOQ)
e Preliminary Project Schedule

o Preliminary method statement to execute the site work
o  Company training Matrix indicated minimum training requirement compliance or the

tenderer should provide undertaking to comply with Foskor Safety requirements during tendering stage and
fulfil the requirements if awarded the work. Any deviation may lead to cancellation of order/contract.
Timeframes needs to be attached

o Copy of Certificate of Passing Foskor 2.6.1 and 2.9.2 Legal Exam for the people that is intended to be used in
this task /project

e Tax Clearance

o Letter of Good standing (Workman compensation)
o BEE Certificate
o  Commercial documents requested by Procurement

will lead to a disregard of the tender.

12. SAFETY

Take note of the tender evaluation documents that needs to be submitted

See table below indicating tipical steps to obtain a work permit

OBTAINING A WORK PERMIT - TIPICAL STEPS

Not submitting the required documentation or not completing the documentation (Pricing Schedule) correctly

Typical | Activity Completed | Foskor 2.6.1
Step Signature
1 Obtain Order — procurement to Sign work permit
2 Obtain Work Permit from Safety
3 Do Method Statement — Sign off by Foskor 2.6.1 Tools, Equip and
people — List all major pieces of equipment, Tools, Tmm’s
4 List Subcontractors in Work permit
5 Baseline Risk Assessment
o Execute Baseline Risk Assessment — Signed Off by Foskor
2.6.1.
e Define and Document supervision requirements -based on
Baseline Risk
o Verification of ROPS and TMM requirements
6 Verify letter of Good Standing Main contractor and subcontractors
7 Verify Main contractor and subcontractor Letter of good standing
8 List all workers on Yellow and Blue form from Work Permit
9 Execute Medicals at Clinic
10 Dp induction at Security
11 Compile critical tasks All to participate - Sign off by Foskor 2.6.1
Execute training and ensure BHS, First Aid and HIRA — Sign off at
Johan at Training Centre
12 Compile contractor organogram
13 Compile Training matrix
15 Foskor 2.9.2 and 2.6.1 legal exam — As soon as possible
16 Execute relevant trainings as defined in Baseline Risk for all
personnel — (Hot Work, Working at Height, Lifting and Rigging,
Conveyors, etc.)
17 Site Specific induction — Arrange with relevant area Foskor 2.6.1
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18 Compile authorisations forms for relevant 2.13.1 Eng to sign off (Hot
Work, Working at Height, Lifting and Rigging, Conveyors, etc.)

19 Compile Safety file with all relevant Documentation, Use Foskor
Safety File index

20 Verification of ROPS and TMM requirements

21 Foskor Security to Sign Work Permit

22 Foskor 2.9.2 to Sign Work Permit

23 Foskor 2.6.1 to Sign Work Permit

24 Foskor 2.13.1 to Sign Work Permit

25 LACA Certification (2.9.2 and 2.6.1) — As soon as possible

26 Foskor 3.1.a to sign Work permit. Appoint Contractor 2.6.1 and 2.9.2

27 Foskor Safety to Sign Work Permit

28 Hand in Work permit at Safety — Remember to have a copy in your
safety file

29 Issue Access cards by Security — Remember to have a copy in your
safety file

30 Book TMM training at Mining for VTS. Complete form and sign off
by 3.1.a. After VTS go back to Clinic and get 3.1.a to sign off

31 All TMM’s’ to be checked for compliance before entering the Plant.
Arrangements with LDV workshop. lllumination test certificates to be
in place with checklist book/file

32 Compile tools and equipment list and present to Security for
verification.

33 Take all electrical tools to Foskor Electrical workshop for inspection
and to be signed off

34 NOTE: Site establishment can now take place

Service provider to refer to the full and updated Foskor COP’s available:
i.

Vi.
vii.

viii.

Xi.
Xii.

The service provider and subservice providers need to comply with the Mine Health and Safety act at all
times. All Foskor COP’s Policies and procedures needs to be adhered to.

A service provider 2.9.2 to be permanently on site.

Medical, Induction, Foskor ID Card, etc. is approximately R800 per Person. Exit medicals need to be done
at termination of contract.

The Successful tenderer will be required to compile a Foskor Work permit and at least 2 weeks should be
allocated for this. The service provider must provide the following appointed persons in terms of the MHSA:
2.6.1;2.9.2 and Section 29(1) — SHE REP for the duration of the contract.

All vehicles and cranes and other TMM's to be inspected before entering Foskor Premises.

All person competencies to be verified before being allowed to work on Foskor premises for a specific task.
The service provider must compile a Safety File as per Foskor standard for all service providers and sub-
service providers.

Site access will need to be controlled and all persons must receive site specific induction before entering
the site.

Conduct inspections as per Foskor Safety System. Analyse data and trends and recommend preventative
measures where required.

Ensure all authorizations are in place as per the Foskor Safety System. Arrangement with Foskor training
to be done by the service provider to ensure that authorization and training is conducted. Arrange timeously.
Ensure all workers competencies are available and have been validated.

Ensure proper security, sign boards, fencing and barricading is in place on site where applicable.
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Xiii.
Xiv.
XVi.
i

XiX.
XX.

XXi.

XXi.

XXiii.

The service provider shall in general comply with the FOSKOR General Engineering Specifications, COP's,
latest revisions and all relevant regulations.
The service provider must complete a Baseline Risk Assessment (- before a work permit can be
issued for the installation.
All service providers not in possession of a valid Foskor ID card have to complete the Foskor induction
course and have to undergo a medical examination at the Foskor clinic for the service provider's account.
The service provider shall be responsible for coordinating and integrating his schedule and responsibilities
with other FOSKOR appointed contract manager on site for this Scope of Work.
All personnel operating mobile equipment including LDV's must have a Foskor driver’s permit.
An open Pit Licence is required for driving in the mining areas.
All the required PPE and Safety Equipment are for the service provider's account.
All service providers must ensure that:
a. His workers are issued with the correct personal protective equipment free of charge.
b.  That the workers wear the PPE in accordance with the project area's requirements or as given by the
service provider Supervisor.
c.  Training is provided in the correct use of PPE to workers.
Daily inspections are done on PPE.
The registers will be complete at least monthly on findings on PPE. (All PPE must be kept in good
condition)
All providers of services need be informed of the following minimum training is applicable to all service
providers (irrespective of the tasks or scope of work) that will enter Foskor Phalaborwa site with effect from
1 April 2014. This training is not presented by Foskor Training section and service providers must ensure
that the training is sourced through accredited external training companies:
a. Basic health and safety principles
b. HIRA
c.  First Aid Training
All other training requirements must be aligned with the baseline risk assessment. Risks identified in the
baseline risk assessment will guide the requirements for training. A summary of the training must be
completed as well as status on required authorization as per Foskor COP’s.
Training certificate will be accepted if complying to the following:
a.  Unit Standard Title
Learner Full name
Learner ID number
Competency achieved
Date of Assessment
Assessors signature
Training provider logo
Training provider registration number and accreditation number.
Seta logo

T T@a e a0 o

13. LEGISLATIVE REQUIREMENTS - SUMMARY

13.1 Minimum Legislative Requirements:

The successful or appointed service provider shall comply with:

i.
i
i,
iv.

The Mines Health and Safety Act with Regulations (Latest revision)

The National Road Traffic Act with Regulations (Latest revision)

All applicable national and international legislative requirements and regulations.

Foskor (Pty) Ltd. COP (Code of Practise) No. 25 for Service provider Control (Available on request)
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13.2

13.2.1

13.2.2

14.

v.  Foskor (Pty) Ltd. COP (Code of Practise) No. 59 for Trackless Mobile Machinery (Available on request)
vi.  All Foskor (Pty) Ltd. safety, health, quality and environmental procedures applicable to the successful
application of the contract. (Available on request)
vii.  All Foskor procedures and policies applicable to the successful application of the contract. (Available on
request)

Summarised requirements/extracts from Foskor COP’s

Before entering and operating a service vehicle (Own vehicle) on the Foskor site, the appointed service provider

shall:

i.  Ensure that his driver/s are in possession of a valid national driver's licence for the specific class of vehicle,
has been tested by the Foskor mobile equipment training centre and authorised by a Foskor MHSA (Mines
Health and Safety Act) regulation 2.13.1 appointee for the class of vehicle to be used on site.

(Contact the Foskor mobile equipment training centre on 015 789 2840 to make an appointment for
competence testing and authorisations)

Before commencement of work:

a. All tools and equipment shall have been inspected and tested to be in a good and safe working order.

b. All workmen have participated in the completion of a standard Foskor site risk assessment (Commonly
known as a HIRA or Hazard Identification and Risk Assessment) and taken appropriate actions to mitigate
any identified hazards.

PERMIT TO WORK

Before any on-site work under this contract may commence, the appointed or successful service provider shall
obtain from Foskor a PERMIT TO WORK. The following guidelines are provided to assist the appointed service
provider in obtaining a PERMIT TO WORK. (See Foskor COP 28 Permit to work and COP 25 Control of Externally
Provided Processes, Products and Services (Service provider Control) for details):

i. The PERMIT TO WORK can be obtained from- and on completion returned to the Legal Administrator,
Foskor Safety department.

ii.  Obtain a contract number from the Foskor procurement or projects department.

iii.  Appointa subordinate manager in accordance with Regulation 2.6.1 and an on-site supervisor in accordance
with Regulation 2.9.2 of the Mines Health and Safety Act.
The appointed subordinate manager and -supervisor shall be required to write and pass the Foskor 2.6.1
and 2.9.2 legal examinations within 30 days after being awarded this contract.
Attend a hour long legal exam briefing any Thursday between 08:00 and 09:00 at the Security training hall.
Write legal examination any Friday between 07:30 and 10:30 at the Security training hall. (Please book)

iv.  Appoint an on-site SHE-Rep in accordance with section 29(1) of the MHSA to assist the Regulation 2.6.1
and 2.9.2 in the daily on-site management of health, safety and environmental issues.
The designated SHE Rep must have the ability to read, write and express him/herself.
The appointed SHE-Rep shall be required to attend a five day SHE-Rep training course within 30 days after
being awarded this contract (Training free of charge). Make booking on 015 789 2531
A pre-requisite for attending the SHE-Rep training course is successful completion of Basic Health & Safety
Principals- and HIRA training.
See Foskor's COP 5 Health and Safety Representatives for details.

v.  Provide a name list, including ID numbers, residential and postal addresses and telephone numbers of all
of the appointed service providers on-site employees.

vi.  All of the appointed service providers on-site employees shall undergo a full medical examination at the
Foskor on-site Clinix Clinic. The clinic can be contacted at 015 789 2427 for an appointment. Please note:
Al NEW- and employees LEAVING the service of the appointed service provider must undergo a full entry
or exit medical examination
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Vi.

viii.

Xi.

Xii.
Xii.
Xiv.
XV.
XVi.

XVii.

XViii.

XiX.

Women who are pregnant or suspect that they may be pregnant must notify the examining medical
practitioner.

The appointed service providers designated on-site drivers shall receive competence testing and
authorisation to operate vehicles on the Foskor site

All of the appointed service providers’ employees shall receive/have received training in:

First aid level 1 (Provide own training)

Working at heights (Provide own training)

Basic Health & Safety Principals (Provide own training)

HIRA (Provide own training)

Basic fire fighting. (Provide own- or receive Foskor training, contact 015 789 2531 to book)

Lock out. (Provide own- or receive Foskor training, contact 015 789 2531 to book)

AII training not provided by Foskor must be verified by the Foskor training superintendent Mr. Johan Fouche.
Please contact him on 015 7789 2525 to make an appointment or alternatively email proof of training and
certificates to johanfo@foskor.co.za to confirm compliance before requesting his approval on the PERMIT
TO WORK.

All of the appointed service providers’ on-site employees shall receive the basic Foskor site induction training
at the Foskor Security office.

All the appointed service providers’ on-site employees shall receive site specific induction training provided
by the Foskor area Regulation 2.6.1 appointee/s.

A BRA (Baseline Risk Assessment) shall be completed for ALL “typical” tasks that will be completed under
this contract. The BRA to be approved by the responsible Foskor MHSA 2.13.1 appointee and signed by
all of service providers employees. Make use of Foskor's own BRA document, Annexure 1.2, contained in
COP 1, Risk and Opportunities Management (Available on request)

Attach a detailed SCOPE OF WORK describing the required task and -outcome of this contract.

All Foskors appointed MHSA Regulation 2.9.2, 2.6.1, 2.13.1 and 3.1.a managers must undersign/approve
the PERMIT TO WORK.

Registration and proof of payment under the Compensation for Occupational Injuries and Diseases Act, no.
130 of 1993. Registration number must be provided.

SARS issued tax clearance certificate.

All relevant documentation and/or evidence of compliance must be attached to the PERMIT TO WORK.
Upon successful completion and approval of the PERMIT TO WORK the security department will issue the
appointed service providers’ employees with access ID cards.

Any other documents, certificates or records as requested by a Foskor official deemed necessary to ensure
that all safety, legislative and administrative requirements have been met must be attached to the PERMIT
TO WORK.

The appointed service provider must allow at least three to ten working days to complete all the PERMIT
TO WORK requirements.

~o o0 T o

15. SAFETY FILE

The appointed contractor must compile a SAFETY FILE specifically for this contract. The SAFETY FILE must at
all times be available for inspection by a Foskor official: The following guidelines are provided in order to assist the
appointed contractor in compiling a SAFETY FILE:

Before any work may commence, the appointed service provider must, IN CONJUNCTION WITH THE FOSKOR
SAFETY DEPARTMENT, compile a SAFETY FILE specifically for THIS contract. (Contact the area responsible
safety representative or attend the monthly service providers meeting every 2" Monday of the month (3¢ Monday
if 1st or 2"d Monday a public holiday) at 13:30 in the Foskor Plant Training Hall)

The SAFETY FILE must at all times be available for inspection by a Foskor official.
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mailto:johanfo@foskor.co.za

FOSKOR f

SHE FILE INDEX / TABLE OF CONTENT - Tipical

See index below

chmnf
SHE FILE INDEX

Description of item / 150 clause File divider

1. Integrated Management System;
Clause 5.1 1
Clause 4.1 Understanding the organisation and its context,

2. Policies
Clause 5.2: OHES Policies 2

3. COPL1: Foskor risk management 3
Clause 5.1.2.1 & 6.1.2 2: Hazard identification, risk assessment and determining controls.

4 COPEE: Dbjectives, targets and management programimes 4
Clause 6.2.1: Planning to achieve OHE&S objectives.
Clause 6.2.2; Objectives and programs

L. COP 2: Compliance obligations and appointments 5
COP 5: Health and safety representatives,
Clause 5.1: Leadership and commitment
Clause 6.1.3: compliance obligations/ legal and other requirements

8. COP15: SHERQ Competency and awareness training [
Clause 7.2: Competence
Clause 7.3: Training awareness

7. COP17: Mobile, technical and process training 7
Clause 7.2: Competence
Clause 7.3 Training and awareness

8. COP bB: SHERQ Committees B
COP 7: Communication (Mini — business communications)
Clause 7 4: Communication
Clause 5. 4 participation and consultation

9. COP42: Lighting: natural and artificial; 9
COP 43: MCOP Occupational health programme on thermal stress
COP 44: Sanitation plant hygiene amenities
COP 45: MCOP cccupational health program on personal Exposure to Air borne Pollutants
COF 684: Ergonomics
COFP 85: MCOP for Occupation Health Program for noise
Clause 8.1. Operational health program for noise
Clause 8.1.1. General

10. COP 49: Waste management 10
COFP 58: Hazardous chemical substances and control Hazchem and waste management
Clause 8.1.2 Eliminating hazards and reducing OH&S risks

Rev. 4 May 2019 Page 1of 4
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11.

12,

13.

14

15.

16.

17.

1B.

19.

20.

21

Rev. 4

SHE FILE INDEX
COP 53: Lock out system and usage
Clanse 8.1.1 General
Clause 8.1.2 Eliminating hazards and reducing OH&S nsks

COP 55: Stairs walkways handrails and Ladders
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OHE&S Risk

COP 56: Lifting machinery and lifting Tackle
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OHE&S Risk

COP 57: Boilers and vessels under pressure work forms
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OHE&S Risk

11

12

13

14

COP 59: Mandatory code of practice for operation of the trackless mobile machinery 15

Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 60: Portable electrical equipment checks and registers
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OHE&S Risk

COP 61: Earth leakage Relays and checks
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OHES Risk

COP 62: General Electric installations and machinery in hazardous locations
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 63: Hand tools
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 65: Personal Protective Equipment

COP 67: MCOP Women in mining PPE

Clause 8.1 Operational planning and control

Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 69: Maintenance of fire equipment

Clause 8.1 Emergency preparedness and response

Clause 8.1.2 Eliminating hazards and reducing OH&S

May 2015

Txx/25 Scope of Work SOP 8 PROJ
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20
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22,

23.

24,

25.

26.

27.

28.

29.

30.

Rev. 4

Txx/25 Scope of Work

SHE FILE INDEX

COP 72: Firefighting emergency drill and instructions
COP 74 Emergency preparedness and responss
COP 102: MCOP: Risk based emergency care on mine
COP104: MCOP: Prevention of fires at mine

Clause 8.1 Operational planning and control

Clause 8.2 Emergency Preparedness and response

COP 93: MCOP for the safe use of conveyors installation for the transportation
of minerals, material or personnel

Clause 8.1 Operational planning and control

Clause 8.1.2 Eliminating hazards and reducing OHE&S Risk

COP 24 Hot work
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OHES Risk

COP 95: Confined space
Clause 8.1 Operational planning and control

Clause 8.1.2 Eliminating hazards and reducing OHES Risk

COP 96: Working on Heights
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OHE&S Risk

COP 97: Erection and use of scaffolding
Clause 8.1 Operational planning and control

Clause 8.1.2 Eliminating hazards and reducing OHE&S Risk

COP 98: Water safety
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OHE&S Risk

COP 101: MCOFP: The right to refuse dangerous work and withdraw from
dangerous workplace.

Clause 6.1: Actions to address risks and opportunities/Hazard identification,
risk assessment and determining controls.

Clause 8.1 Operational planning and control

Clause 8.1.2 Eliminating hazards and reducing OHE&S Risk

COP 103: Use of mobile devices on the mine premises
Clause 6.1: Actions to address risks and opportunities/Hazard identification,

risk assessment and determining controls.
Clause 8.2 Emergency preparedness and response

May 2019

SOP 8 PROJ
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23

24

25

26

27

28

29

30
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31.

32.

33.

34

Notes:

SHE FILE INDEX
COP22: SHEQ Inspection 31
Clause 8.1 Operational planning and control

COP 23: Internal and external audit. 32
Clause 9.2 Internal audit

Clause 9.2.1 general

Clause 9.2.2 internal audit programme.

COP 82: Mandatory Code of Practice for Mine Residue Deposits 33
Clause 8.1 Operational planning and control
Clause 5.2 Emergency preparedness and response

COP%1: Combat rock fall and slope instability accidents in surface mines. 14
Clause 8.1 Operational planning and control
Clause 8.2 Emergency preparednass and response

[f a COP is not applicable to your section, please complete and attach the “Mot Applicable” form in the space
of the COP.
Always keep your file neat and clean

TYPICAL CONTENTS OF SAFETY FILE:

i.
ii.
.
iv.
V.
vi.

vii.

viii.

Xi.
Xii.
Xiii.
Xiv.

XV.

XVi.
XVii.
XViii.
XiX.

Title and index cover page

A copy of the PERMIT TO WORK.

A copy of the MHSA Regulation 2.6.1 and -2.9.2 and SHE Rep appointment letters.

A copy of Foskor COP 25, Service provider control.

A copy of LME (Lifting Machine Entity) registration certificate with the Department of Labour.

Copy of LMI (Lifting Machine Inspector) registration certificate with the Engineering Council of South Africa
in the employ of the service provider.

Base line risk assessment of ALL and ANY POTENTIAL tasks that may be performed on site under this
contract. See Foskor COP 26, Critical Task Descriptions for details.

Copies of critical task descriptions and standard operating/maintenance procedures.

Copies of the appointed service providers safety, health, environmental, HIV and AIDS, smoking and waste
management policies.

Training records of all on-site employees.

Employee records of actual time worked (Normal and overtime).

Copy of on-site induction training.

Records of inspections of TMM (Trackless Mobile Machinery) and trailers. See Foskor COP 59, Trackless
Mobile Machinery for details.

Records of issues and inspections of PPE (Personal Protective Equipment) and safety equipment. See
Foskor COP 65, Personal Protection Equipment for details.

Records of issues and inspections of PEE (Portable Electrical Equipment). See Foskor COP 60, Portable
electrical Equipment for details.

Records of issues and inspections of tools and equipment. See Foskor COP 63, hand tools for details
Records of daily, weekly and monthly 2.6.1 / SHE Rep safety inspections. See Foskor COP 22, SHE
Inspections for details.

Records of daily green-area and safety talks. See Foskor COP 7, Communication for details.

Any other documents, certificates or records as requested by a Foskor official deemed necessary to ensure
that all safety, legislative and administrative requirements have been met.

Note: The bidder / Service provider can obtain an updated CD/Disk with all Foskor COP’s from Abigail Modika at
the Projects Department on 015 789 2005 or abigailm@foskor.co.za.
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COP 25 - CONTRACTORS LEGAL OBLIGATION AND MINIMUM REQUIREMENTS

Contractor must comply to the requirements below within 4 weeks from awarding the contract unless otherwise agreed with 3.1 and SHE Manager within 10 days from the awarding of such contract

Visitors

Short Term Contractors
(1-5 days)

Medium Term Contractors
(1 days -1 month) — low risk

Long Term Contractors
(>1 month) — low risk work

Medium or Term Contractors
(1 days up to 12 month) — Risk work

Consultations, Salespersons,
Foskor arranged and organised

Deliveries, Consultation,
Specialist, Auditors for less

Contractors working on the Mine

Duration of work is irrelevant

SHE Induction Pamphlet

SHE Induction Pamphlet

SHE Induction Pamphlet

Definition visitor groups, Family of injured | than 5 days and do not exceed premises for period more than 6 day | Duration of work is longer than 1 month (only focus on Risk exposure)
. but less than 1 month.
employees 4 visits per year
o No work that relates to life saving

behaviours 9. Construct.|on, No construction work or work that | This include all work relating to relates
Conveyors, Lifting, Electrical, . . . . . ! .

. . . relates to life saving behaviours e.g. | to life saving behaviours (risk work) and

. May perform no physical work Lock-out, Working at Heights, - S )

Special . . o Conveyors, Lifting or Rigging, Electrical | therefore must comply to relevant
o May perform no work on site on site that will involve tools, Hotwork. . L oo .
conditions equioment. or machine Specialist d ltant maintenance, Lock-out, Hot work, | training and Authorisations as required

quipment, Y * (epxi)C;?tS work;ng n teacrazssumzlr:esr confined spaces, use of TMMs, | in the Foskor COP’s before work can
than 5 for less than 1 month on Working at heights start and permits signed.
site.
Must provide dedicated Regulation
The organiser is responsible for the Direct supervision of Foskor anpointed Must provide dedicated Regulation | 2.6.1. and Regulation 2.9.2. appointees
group. The visitors must be | Direct supervision of Foskor P pp 2.9.2. with proof of competency and | with proof of competency. The
- . . . Regulation 2.9.2. and Regulation 2.6.1 , . . . .
Supervision accompanied by a Foskor | appointed Regulation 2.9.2. . .| direct supervisor. Regulation 2.6.1 | Regulation 2.9.2 appointee must have
) . . appointed manager may be provided if . I . .
Regulation 2.9.2, Regulation 2.6.1 | and Regulation 2.6.1 . appointed manager may be provided if | technical competency and experience
; contractor is unable to supply. . S . oo .
or legally appointed person. contractor is unable to supply. in line with scope and trained in the in
all aspects as defined in Baseline risk.
. Shortened medical surveillance | Full Medical Surveillance as per COP | Full Medical Surveillance as per COP Full Medical Surveillance as per COP
. Only completed a declaration of
Medical : Must declare Pregnancy and all | Must declare Pregnancy and all . .
. fitness and health matters relevant . . 5 . . " . Must declare Pregnancy and all chronic | Must declare Pregnancy and all chronic
Surveillance o chronic medical conditions at | chronic medical conditions at Mine . 0 . o . o . o
to visit . L L medical conditions at Mine Clinic medical conditions at Mine Clinic
Mine Clinic Clinic
Short term ID card at Security Short.term ID card at Secur!ty . Permit to work at Foskor Permit to work at Foskor
. - . . . . Permit to work at Foskor is required . )
Permit Day Permit is obtained at Security | Return permit to Security when o Permanent ID at security Permanent ID at security
; : unless Specialists or Product experts. . . . . . .
required (Valid for 1 day) completed. . . .| Return Permit to Security when work is | Return Permit to Security when work is
. Return Permit to Security when work is
(Permit each day) complete complete
complete
Attend full Foskor Induction Attend full Foskor Induction Attend full Foskor Induction Attend full Foskor Induction
Induction SHEQ Induction pamphlet only Site Specific Induction Site Specific Induction Site Specific Induction Site Specific Induction

SHE Induction Pamphlet

Txx/25 Scope of Work

SOP 8 PROJ

Page 18 of 45




FOSKOR ﬁ

Visitors Short Term Contractors Medium Term Contractors Long Term Contractors Medium or Term Contractors
(1-5 days) (1 days -1 month) - low risk (>1 month) — low risk work (1 days up to 12 month) — Risk work
1. First Aid Training
. - 2. HIRA
1. First Aid Training . .
1. First Aid Training 2 HIRA 3. g;}%?rstandmg Basic Health &
Minimum 2. HIRA 3. Understanding Basic Health and y N .
L None None . . L PLUS all training as defined in Baseline
training 3. Understanding Basic Health and Safety Principles .
o o S . risk assessment and Scope (COP 1).
Safety Principles PLUS, all training as defined in Baseline . .
. When construction or maintenance
risk assessment and Scope (COP 1) . - .
work is done — minimum 1 artisan per
team.
Letter of May be required (dependant on scope) | Required and correct nature of business | Required and correct nature of
Good Not required Not required and correct nature of business must | must reflect on the Letter of Good | business must reflect on the Letter of
standing reflect on the Letter of Good standing | standing Good standing
#LOUR LIFE SAVING RULES.
1. Risk assessment and clearance certificate.
2. Lifting operations.
3. Working at heights.
4, Confined space entry.
5. Positive energy isolation and lockout.
6. Moving machinery
7. Personal protective equipment
Risk assessment is also on life saving behaviours — but this is applicable to all jobs and training apply to all that will do physical work!
Txx/25 Scope of Work SOP 8 PROJ Page 19 of 45
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16.

16.1

16.2

16.3

16.4

16.5

PARAMETERS

Design parameters

All plant and equipment will be designed to:
o  Operate satisfactorily under atmospheric, ambient and other conditions present at the site location

o Ensure interchangeability of units and/or sub parts throughout the plant to reduce spares holding
requirements — take old plant equipment into account

e  Ensure reliability and maintainability. A minimum availability of 98% is required
o  Operate without undue vibration, stresses (temperature and built in) and excessive noise
o  Comply with legal requirements in terms of the water license and DWA

Specifications, Codes, Standards and Regulations

Latest addition of the South African National Standards in effects at the date of projects design shall establish
the minimum requirements for design, materials and construction. This should be referenced with the Foskor
General Engineering specifications and requirements of the Foskor SHEQ system (COP’s)

No work shall be contemplated which is in breach of any Lergislation in South Africa — Tipically:
o  Water license (04/B72K/ACGIJ/962)

e  Occupational Health and Safety Act

o  South African Mine Health and Safety Acts and regulations (Act 29 of 1996)

o  Explosive Acts and Regulations - South Africa

e  DWA and the National Water Act.

e  Foskor COP’s

e  Foskor Engineering Specifications

The latest revisions of the SANS standardized specifications and Foskor Specifications as applicable at the
time of quotation shall apply to this contract.

Note! The equipment to be capable of continuous operation 24 hrs/day, 365 days/year with operating
availability equal to 100%.

Site Geography

The properties are located in Phalaborwa and Namakgale, Limpopo, South Africa

Ambient conditions

e  Ambient temperature
Summer 35 Degrees Avg. 50 Degrees Max
Winter 17 Degrees Avg. 2 Degrees Min

o  Site Altitude: 380m

e  Prevailing wind direction: Generally South Easterly - Maximum design velocity 40m/s (144km/h)
e  Very dusty conditions

e  Average annual rainfall = 540 mm

Foskor General Engineering Specifications (should be consulted prior to finalization of any design or
specification)
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Department responsible is Project Department (Draughtsmen)

Service provider /Contrator /Supplier - Please ensure that you have the latest copy of Specifications before any activity is
committed.
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17.

PROJECT MANAGEMENT - CONTRACTOR

Nominate a single window of communication to Foskor — Typically the appointed contractor 2.6.1
Attend meetings as agreed during the project kick off meeting
Submit Progress reports (Format & interval) as defined in the Kick off Meeting (Invoicing, Labour,
Performance against plan, Contractor purchases, Quality Management, Safety, Etc.
Manage and participate in the “Daily Journal” as part of executing the project
All meetings will be held at FOSKOR offices, unless otherwise stated
The contractor to provide updated project management plans on progress as defined by the Foskor
Project Engineer.
If the project is executed based on a shutdown approach the contractor will produce a formal Works
Breakdown Structure of the works.
If the contractor cannot produce a proper WBS then the contractor will be required to subcontract this
function to produce the WBS and manage the WBS for the duration of the project. This cost must be
included in the contractor’s price
WBS - WBS is a hierarchical and incremental decomposition of the project into phases, deliverables, and
work packages. Itis a tree structure, which shows a subdivision of effort required to achieve an objective,
for example, a program, project, and contract.
This includes arrangements, tools, equipment, labour, Tasks, Purchase, Quality, Communication, etc
Project progress updates - If the contractor cannot produce proper updates on a WBS then the contractor
will be required to subcontract this function to produce the WBS updates for the duration of the project.
This cost must be included in the contractor’s price

The Service provider is responsible for managing the project and this is graphically displayed below indicating where what
functions lies. Graphical presentation only covers some basic aspects.
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P ROJ E CT' Simpified tipical task flow diagram
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v Start the job - Fabrication / Construction

Update Project Plan according

Project Planner 5 >w to Progress and keep Foskor
informed

Monitor progress and give

Site Manager < ;u feedback to Foskor - Required
actions to stick to plan

[ Implement Quality Assurance /
> .,d Control

Quality Controller 33

18. LIAISON AND CO-OPERATION WITH OTHERS

e The CONTRACTOR/SERVICE PROVIDER shall be required to co-operate and liaise with Foskor appointed
Facilities, Transformation and change Officer.

e The CONTRACTOR/ SERVICE PROVIDER must note that construction is within an operational plant.

e The CONTRACTOR/ SERVICE PROVIDER may appoint a Foskor approved sub-contractor

e The CONTRACTOR/ SERVICE PROVIDER shall be required to work in conjunction with the Foskor

appointed structural-, electrical-, equipment- and instrumentation installation contractor - if applicable.
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GENERAL CONDITIONS - COMMERCIAL

19.1 Extensions, penalties and retentions

a) Extension on the promised completion or Milestone date may be requested but needs to be approved
by Foskor. The contractor should be in possession of a formal document issued via Foskor Procurement

indicating that this request was approved

b) Any additional works not defined in the order needs to be approved by Foskor in writing before any work

commence.
Description Condition Duration
Penalties 2% per week Late Delivery after promised

completion date

Performance Bond

0% of Contract Value

0 Year after completion

Retention 5 % of Contract value Release after 3 months
Type Of Contract Foskor General condition of

contract
Tender price validity 3 months

Escalation

None

None

All delays must be immediately brought under the attention of Facility, Transformation and change officer and
the responsible party agreed upon immediately.

19.2  After sales service or requirements

After sales service requirements are listed below:

N/A

19.3 Invoice due dates

The due dates for certificate and invoices are outlined in the graphical presentation.

Txx/25 Scope of Work
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20.

Txx/25 Scope of Work

Invoice
Management -
Due Dates

/

SIB and IFCProjects

Contrator - Submit Certificate
for claim to be paid by the end

of the Month - Due 10th
of every monthy

PE - Review Certificate and
approve - Notify contrator that
Invoice can be preparedand
submitted - Due 13th of

every monthy

Contrator - Submitinvoice for
approval - Due 16th of
every monthy

PE - Approval of Invoice as
per Foskorapproval matrix -

Due 19th of every
monthy

ECO - ECO Approval Due

Procurment - Review invoices
and handin to Finance

Due 21st of every
monthy

A 4

Note - Rememberto approve
JDE ordersifapplicable

TENDER EVALUATION CRITERIA

MANDATORY REQUIREMENTS

SOP 8 PROJ

As part of the process to assist with the evaluation of the bidder’s proposal/quotation and to make an
informed decision in the awarding of this tender, the information as set out hereunder is required.

Please provide the required documentation as requested in the “Proof / documents to be submitted”
column. Please be specific when submitting documents by ensuring it answer the item specified.

Please use the annexure number as indicated to identify proof submitted.
Failure to submit the relevant documentation as requested in the Evaluation criteria document may lead
to a disregard of the submitted tender.
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The following tender evaluation criteria will be used for adjudicating the Contractor-submitted tender.

PRE-EVALUATION REQUIREMENT

CIDB

1 e Minimum 4GB or 4CE and above
e Compulsary site meeting.

Submit Proof of the certificate

Evaluation Criteria (Technical)
T /25 Foskor Estates General Civil mainetenance
Proof/documents to be
% Contribution
No | Technical Criteria Description submitted Notes
1 Experience & Team competence
Provide refences of previous
. . o experience in Civil works,
Company - Previous experience in Civil works, o
o . . carpentry, masonry, painting,
carpentry, masonry, painting, plumbing or tiling . o
_ plumbing or tiling in last 5 years,
in last 5 years .
with values and contact numbers
for verification
a) 35%
Scoring:
0 years = 0% References may be provided in the
<1 year = 25%; form of a Purchase Order (PO),
< 2years =50% contract, completion certificate, or
<3years =75% reference letter.
24 years =100%
Team - Capability to provide qualified Give personnel gaulifications and
plumbers, carpenters, etc. their CVs, trades to execute task
b) Scoring: 15%
No skiils = 0 %);
Annexure B
semi-skilled =50 %;
skilled team =100 %
2 | Company Capacity
Contractor Site Equipment List (Project Focus is LDV, Truck, Hand tools,
Specific) Mobile concrete mixers, PPE
a) | Scoring: 20% Bidders must provide proof of
No equipment = 0%; purchase or Inventory
2-4 equipment = 50%; register.
All Relevant Equipment = 100%
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Annexure C
Submit an organogram with
names, positions and CVs.
Project team Organogram indicating names, Required labour,
positions, trades for this project e  Supervisor
e  Skilled labour X 4
e  Unskilled labour X 2
b) Scoring: 15%
No Organogram, no CVs & No Qualification
=0 %.
Organogram, with each CV and
Annexure D
qualification of the following = Each 20%
Supervisor
Skilled labour X 4
Unskilled labour X 2
3 Minimum Safety Training required on
Foskor
MQA based Basic health and Safety, First Aid, . o
H Bidder must submit certificates of
ira.
employees for Basic
a) . 15% health and Safety, First
Scoring:
Aid, Hira.
No Training = 0 %;
Annexure E
All relevant personal trained =100 %
Total Technical Score 100.00%
Note: In order to qualify for the second evaluation phase (commercial) your company need to score a minimum of
70% on the technical evaluation.

21. PRICING SCHEDULE

Tender No.: T ..../25
Description: Foskor Estates General Civil mainetenance

All items of expense to be Included in Pricing Shedule, including but not limited to:

a. All labour and supervision, including transport, accommodation, meals, etc.
b. All expertise, skill and technical support, Supervision, Administartion, Safety, etc.
C. Cost for any subservice providers/service providers used.
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: Design, supply fabricate and installation of required Scope items.

Cost and supply of all tools and machinery required to successfully install and commission the OHC.
Wastage/Cut Off to be included in the rates, Sum prices

All consumables required to Execute the work as p[er the Scope, Pricing Shedule (Bolts, nuts, Welding
Rods, Gas Cutting, efc)

All Ligting and electrical extentions requirements to execute the work

Sypply amd manage all Mobile Cranes required to execute the tasks

Basic Cleaning of Spillages to execute the work

All Supervision, Transport, Site Securaty, etc

l. All Safety Related itmes required to execute the task (Work Permit, PPE, Training, Medicals, etc)

a o o

~ T = =

NOTE: HANDLING FEE

Materials supplied can be charged on the cost of material purchased plus a percentage/mark up of the
contractor.

See attached Excel Spreadsheet.

All price alterations must be signed for by the bidder confirming that such changes were made by the bidder. PLEASE NOTE THAT
PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE DISQUALIFICATION OF THE BID SUBMITTED.

NOTE: The onus lies with the tenderer to make sure that all formulas and calculations are correct. Calculation
errors discovered during the evaluation process will be logged as a non-conformance and the tender /
quotation will therefore be disregarded.

22, ACCEPTANCE

The conditions and requirements as stated in this “Scope of Work” are accepted with the following exceptions / exclusions: -

The conditions and requirements as stated in this “Scope of Work” are accepted with the following inclusions: -

Sub-contractor (Please provide list and function)

Failure to complete this form will lead to disqualification — Please do not leave blanks!

BBBEE Level I:' Black Ownership % Black Woman Ownership %

Tender Validity Manufacturing Period Installation Period | Days ‘
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Guarantee Commencement after receipt of official purchase order Days ‘

Payment terms ‘ ‘

Price Basis for the duration of the contract / till supply of goods (Please tick):

Fixed [ ] Duration of fixed price [12Months | | [24Months | |

Variable E Price Base Date ‘ ‘

If variable provide price variation factors, percentages and formula in cover letter. (Please specify indices to be used)

Price variation factors & percentages (e.g. material, labour, fuel, overheads, admin etc)

Factor % Factor % Factor % Factor % Factor %

Where prices include a foreign currency rate please provide:

% of price subject R O E % ROE =ZAR

ROE Base Date ‘

Note: If the above fields are not completed, it is confirmed that the quoted price/s are valid for the entire contract period
mentioned and no escalation in the price is allowed under any circumstances.

l, in my capacity as for and on behalf of

hereby acknowledge that | have read and understand the Instruction to Tender

and the Scope of Work as detailed in this document and accept all the Terms and Conditions of Tender T -25.

Signed at on this the day of 2025
Signature:

Witnesses:

1. Name:

2. Name:

For and on behalf of Foskor (Pry) Limited

Name: Signature:

Designation: Date:

Note: Itis imperative to complete this schedule in full where applicable, marked “N/A” where not applicable and signed
off in full, unsigned bids will not be accepted. All the supporting documentation requested with the tender
document, scope of work and evaluation criteria need to be submitted with the tender. Tenders received without
supporting documentation requested for the tender evaluation will not be considered.

23. DOCUMENTED INFORMATION

RETENTION TIME
DESCRIPTION RESP LOCATION FILE NAME / INDEX (MINIMUM)

As per Procurment Policies

Scope of Works Procurment | Procurment Procurment
and procedures
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24. REFERENCES

Code of Practice Foskor Risk Assessment (COP 01).

Quality Management Systems — Requirements (ISO 9001:2015).

Environmental Management Systems — Requirements with guidance for use (ISO 14001:2015).
DEKRA SHIELD Systems

25. ANNEXURES
PRICING SCHEDULE #1

MASONRY
Earth Shale Soft rock
Excavations m?3 R R R
Backfill levelled not compacted m3 R R R
1.1 | Backfill compacted in 300mm layers m?3 R R R
Backfill compacted in 150mm layers m3 R R R
Load, transport and unload m3/km | R R R
Earth or shale Crushed rock Sand or Ash
50 mm layers | m?3 R R R
Spreading & levelling 100 mm m3 R R R
1.2 of material ?ggr:]m
layers m? R R R
Slabs Columns Foundations
m3 R R R
Demolition of reinforced concrete m?3 R R R
13 m: R R R
m R R R
Demolition of non-reinforced concrete m3 R R R
m? R R R
1 brick wall (Double) % brick wall (Single)
Erecting of brick walls — FACE BRICK m? R R
14 Erecting of brick walls — STOCK BRICK m? R R
Demolition of brick walls — FACE BRICK m? R R
Demolition of brick walls —STOCK BRICK m? R R
Slabs Columns Foundations
General purpose REINFORCED concrete
structures
e Minimum reinforcing to be as per
MR Reference 245
1.5 e 25MPa m3 R R R
e Only HT deformed rounds
e Cement surface 50mm from
reinforcing
e Including Shuttering
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Slabs Columns Foundations
General purpose concrete structures m3
1.6 e 25Mpa R R R
e Including Shuttering
Cement screed on Concrete floor 38 —40 mm Thick
1.7 | 25Mpa cement screed on concrete floor m?
(70% of surface chipped)
Plastering of NEW brick walls (Cement 3:1 Sand) m?
1.8 | Re-Plastering of OLD brick walls (Cement 3:1 Sand)
(Including remove OLD plaster and 70% surface m?
chipped)
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PRICING SCHEDULE #1 (Cont)

MASONRY
Floor Wall
Laying of ceramic tiles (Floor & wall)
Cost to include -Tile cement/adhesive and 70% area
chipped. m? R R
1.9 | Cost to exclude: Tiles and grout to be quoted on minor
works request at cost plus 10% handling fee
Removal of ceramic tiles m? R R
. Toilet paper
Soap dish holders
Replace / install NEW White Ceramic fixture each R R
1.10
Replace / install NEW Stainless steel fixture each R R
Single Double
Steel REPLACE Removg OLD and Install NEW door Frame. each R R
(Including Supply of NEW Frame)
door Supply and Install NEW door Frame
F NEW ' h R R
rame (Including Supply of NEW Frame) eac
Steel REPLACE Remov.e OLD and Install NEW door each R R
door (Including Supply of NEW door)
Supply and Install NEW door
1.11 I
only NEW (Including Supply of NEW door) each R R
Steel Remove OLD and Install NEW Frame and Door
door REPLACE (Including Supply NEW Frame and door) each R R
and
frame Install NEW Steel door and Frame
NEW h R R
comple (Including Supply NEW Frame and door) eac
te Unit
Excluding door locks, hinges and paint
Remove OLD and Install NEW Window window
Steel REPLACE Frame (Excluding supply of NEW frame, circumference in R
incl int)?
112 | Window include repaint) m‘
Frame Install Window Frame. (Excluding supply of window
NEW . R circumferencein | R
NEW frame include repaint)? m
REPLACE NEW
Placing of glass in window pane )
. . . .. m R R
1.13 (Including window putty and repaint to original colour)
Window Putty, including paint to original colour p/m R R
NEW Re-lay OLD
80 mm Interlocking paving stones m? R R
(Including levelling and sand base)
50 X 100 X 200 mm paving stones
1.14 2 R R
(Including levelling and of sand base) m
Removal and disposal of paving bricks, including re- m2 R
levelling of area
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PRICING SCHEDULE #1 (Cont)

MASONRY
Replace existing wall mounted air conditioner /
box
Insltlall REPLACE (Remove OLD, install NEW and repaint walls to each R
Vrrvj)unte original colour)
1.15 d air Install NEW wall mounted air conditioner / box
) , NEW (Make hole, install and repaint walls to original each R
conditi
oner colour)
box Remove OLD wall mounted air conditioner / box
REMOVE (Remove, brick up, finish/repaint to original wall
colour and texture)
25mm dia 50mm dia 100mm dia
N Vertical p/ R R R
Core drilling — walls and non- m
reinforced concrete structures Horizonta p/ R R R
1.16 I - i
Vertical p/ R R R
Core drilling —reinforced concrete m
Structures Horizonta | p/ R R R
| m
1.17 Seal '210 litre drum containing waste with 100mm thick 25Mpa cement each R
topping
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PRICING SCHEDULE #2

CARPENTRY
Roofing Side cladding
IBR0.8 2 R R
Remove OLD & replace with NEW mrr; m
galvanised sheeting Corrugate m2| R R
0.8mm
2.1 IBR 0.8mm m?| R R
Install NEW galvanised sheeting Corrugated
m?| R R
0.8mm
Re-fix OLD galvanised sheeting to original specification m2 | R R
Roofing Side cladding
Waterproof With bitume.n memb.ran.e according to m? | R R
. OEM (Including application and paint)
2.2 | galvanised - - -
cheetin With Rain Seal and Membrane according m? | R R
8 to OEM (Including application and paint)
Replace OLD with .
NEW Fit NEW
50mm X75mm wooden roof PURLINS m R R
23 38mm X 114mm wooden roof TRUSSES m R R
) 38mm X 38mm wooden roof TILE BATTENS m R R
38mm X 50mm wooden roof CEILING BRANDING m R R
Replace OLD with .
NEW Fit NEW
Fibre cement board m? R
H 2
24| Ceiling Rhino board m R
Suspended With GYPREX FROST WHITE m? R R
12.5x 1200 x 600mm
Replace OLD with .
NEW Fit NEW
CORNICE 70mm m
2.5 | SKIRTING 75mm m
QUARTERING 19mm m
Replace OLD with .
NEW Fit NEW
Fibre FACIA Board 150 mm m R R
Fibre FACIA Board 228 mm m R R
26 uPVC FACIA Board m R R
) Fibre BARGE Board 150 mm m R R
Fibre BARGE Board 228 mm m R R
uPVC BARGE Board m R R
Replace OLD with .
NEW Fit NEW
Flush panel Masonite (Brown Each R R
Single doors Hard board) Flat
Include Labour
2. E
7 for hanging of Sapele Mahogany Veneer (Flat) ach R R
door. .
Frame/Ledge & Z-Brace B (Pine) Each R R
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Exclude Union

Frame/Ledge & Z-Brace B

Lock and 100mm ) Each R R
. (Meranti)
But Hinges.
PRICING SCHEDULE #2 (Cont)
CARPENTRY
Replace OLD .
with NEW Fit NEW
Flush M ite (B
Double doors ush panel Masonite (Brown Each R R
. Hard board) Flat
) Include: Rebate Kit, 2 barrel bolts Flush panel Sapele Mahosan
* | and Labour For installation. P P gany Each R R
8 . Veneer (Flat)
Exclude Union Lock and 100mm -
. Frame/Ledge & With Z-Brace
Butt Hinges. . Each R R
(Meranti)
Replace OLD .
with NEw* | T CNEW
Mortice 2 lever lock with keys — UNION (ExI
handles) Each R R
NO Alternative allowed
Mortice 2 lever lock with keys — UNION (Incl
handles) Each R R
5 Door Fixtures NO Alternative allowed
9 and Fittings Night Latch lock — UNION Each | R R
Door Handle only - UNION (ExI lock)* Each R R
Bathroom/Toilet indicator lock — UNION Each R R
100mm stainless steel Butt Hinges Each R R
Heavy Duty Ryobi Door Closer .80 kg Each R R
*ALL Locks and Handles Replaced MUST be Returned to Civil w/s
Replace OLD .
with NEW Fit NEW
2.1 | Window stay fastener Each
0 Window fastener Each
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PRICING SCHEDULE #3

PLUMBING
Replace OLD Install NEW
Hot water geyser complete and installed 100 litre Each R R
3.1 ONLY Franke or Kwikot .
(Including brackets & fixtures) 150 litre | Each R R
Replace OLD Install NEW
Bain minimum width
560mm Each R R
Chromed Waste trap
WASH BASIN: Glazed white | (Standard)
3.2 .
ceramic mounted on wall. P-trap Each
S-Trap Each
Connector Braided 300 mm
Each R R
FxF (Flexi Hose ) ac
Replace OLD Install NEW
Bowl (Complete) Each R R
) Cistern (Tank) Each R R
TOILET: glazed white a Ki Each R R
3.3 | ceramic mounted on wall / istern (Kit) ac
floor Flush master chromed Each R R
Complete
Seat (White Heavy duty) Each R R
Replace OLD Install NEW
Bowl Each R R
2 URINAL: glazed white Ch.romed Waste trap - Each R R
. ceramic mounted on wall Urinal Flush master Junior
Slim line Each R R
(Complete kit)
Replace OLD Install NEW
35 BATH: Glazed white Bath tub 1.7m Each R R
) ceramic 1.7m Installed Waste Each R R
15mm 20mm 25mm 32mm 40mm 50mm
Length m Met | ¢ R R R R R
REPLACE OLD er
ga|vanised Elbow 90° Each R R R R R R
water piping T-Piece Each | R R R R R R
(Chasing, Union Each | R R R R R R
3. | plastering, Socket Each | R R R R R R
6 painting, etc. -
addressed Nipple Each R R R R R R
under Gate valve Each R R R R R R
MASONRY & Ball valve Each | R R R R R R
PAINTING) oh
ohnson Each | R R R R R R
Coup
15mm 20mm 25mm 32mm 40mm 50mm
INSTALLNEW | o oth m Met | ¢ R R R R R
3 galvanised er
; | waterpiping Elbow 90° Each | R R R R R R
(Chasing,
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painting, etc. Union Each | R R R R R R
addressed
under Socket Each | R R R R R R
MASONRY & Nipple Fach | R R R R R R
PAINTING)
g;"pso" Each | R R R R R R
PRICING SCHEDULE #3 (Continued)
PLUMBING
REPLACE OLD INSTALL NEW
15mm 22mm 15mm 22mm
Bib tap — wall mount Each R R R R
Pillar tap — basin mount Each R R R R
Eh;c])med ) tl\)/:lj:;(;:,;rnri'lolIj;;cap swivel head — Each R R R R
athroom - ;
3.8 kitchen fittings :\:;xl:er:ttap swivel head — wall Each R R R R
(COBRA ONLY) Under tile tap — shower Each
Single function shower rose Each
Shower arm Each
REPLACE OLD INSTALL NEW
Length meter | R R
Straight couplings Each R R
Tee Each R R
Bend 90° Each R R
Bend 90° Inspection Eye Each R R
110mm Sewer Bend 90° Inspection Eye/ Each R R
3.9 and Drainage Vent horn
uPVC piping Bend Offset Each R R
Bend 45° Each R R
Rodding Eye Each R R
Gully Head Each R R
Gully P- Trap Each R R
Offset Pan Connector Each R R
Y-Junction (Tee 45°) Each R R
REPLACE OLD INSTALL NEW
Length p/m Each | R R
Straight couplings Each | R R
Bend 90° Each R R
Bend 90° Inspection Eye Each | R R
50mm Wfalist Bend 45° Each | R R
3.10 | uPVC piping Tee Each R R
Tee Inspection Eye Each | R R
Y-Junction (Tee 45°) Each | R R
Socket reducer Each R R
Adapter (to Iron) Each | R R
16m 22m 25m 32m 40m 50m
m m m m m m
37 | REPLACEOLD Length Mete | o R R R R R
1 HDPE Class 10 water p/m r
piping (SABS Compression Fittings (Plasson/Marley)
Txx/25 Scope of Work SOP 8 PROJ Page 37 of 45




FOSKOR f

fiicle‘;czigg)s/smndard gouplln Each R R R R R R
Adaptor | Each R R R R R R
Elbow Each R R R R R R
Tee Each R R R R R R
Plug Each R R R R R R
Reducers priced cost plus 10%
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PRICING SCHEDULE #3 (Continued)

PLUMBING
16m 22m 25m 32m 40m 50m
m m m m m m
Length Mete R R R R R R
p/m r
INSTALL NEW Compression Fittings (Plasson/Marley)
HDPE Class 10 water Couplin Each
3.1 | piping (SABS g R R R R R R
2 Specifications/Standard | adaptor | Each R R R R R R
S SANS 4427,
) Elbow Each R R R R R R
Tee Each R R R R R R
Plug Each R R R R R R
Reducers priced cost plus 10%
16m 22m 25m 32m 40m 50m
m m m m m m
Length Mete R R R R R R
p/m r
REPLACE OLD Couplin Each
HDPE Class 3 water g R R R R R R
3.1 piping (SABS
Each
3 Specifications/Standard Adaptor ac R R R R R R
s SANS 4427) Elbow Each | R R R R R R
Tee Each R R R R R R
Plug Each R R R R R R
Reducers priced cost plus 10%
16m 22m 25m 32m 40m 50m
m m m m m m
Length Mete R R R R R R
p/m r
INSTALL NEW Couplin Each
HDPE Class 3 water g R R R R R R
3.1 piping (SABS
Each
4 Specifications/Standard Adaptor ac R R R R R R
s SANS 4427) Elbow Each R R R R R R
Tee Each R R R R R R
Plug Each R R R R R R
Reducers priced cost plus 10%
REPLACE OLD INSTALL NEW
15mm 22mm 15mm 22mm
Length p/m Meter | R R R R
Elbow 90° Each R R R R
Elbow 45° Each R R R R
Copper water Tee Each R R R R
piping Straight Coupler | Each R R R R
3.15 LEAD
(SOLDER Union Coupler Each R R R R
) Tube End Cap. Each R R R R
Wall Plate Elbow R R R R
R Each
90
Full Crossover Each R R R R
Reducers priced cost plus 10%
REPLACE OLD INSTALL NEW
15mm 22mm 15mm 22mm
‘ 3.16 ‘ Length m Meter | R R R R
Txx/25 Scope of Work SOP 8 PROJ Page 39 of 45




FOSKOR f

Elbow 90° Each R R R R
Elbow 45° Each R R R R
Tee Each R R R R
gioppi’r?ger water Straight Coupler Each R R R R
(Compression Union Coupler Each R R R R
Fittings CONEX) | Tube End Cap. Each R R R R
Wall Plate Elbow R R R R
90° Each
Full Crossover Each R R R R
Reducers priced cost plus 10%
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PRICING SCHEDULE #3 (Continued)

PLUMBING
15mm 22mm 25mm 32mm 40mm 50mm
Gate Valve Brass Each R R R R R R
3.1 ZEELACE Ball Valve Galvanise Each | R R R R R R
7
Valves Ball valve C/P Each | R R R R R R
Ball Valve Brass Each | R R R R R R
15mm 22mm 25mm 32mm 40mm 50mm
Gate Valve Brass Each R R R R R R
3.1 :\II\IES\;\I'/ALL Ball Valve Galvanise Each | R R R R R R
8 Valves Ball valve C/P Each | R R R R R R
Ball Valve Brass Each | R R R R R R
Replace OLD Install NEW
Flashings Fibrocement m R R
Flashings uPVC m R R
3.1 | Galvanised Iron gutters (Complete with all fittings) m R R
9 Galvanised Iron down pipes (Complete standard single story) Each R R
uPVC gutters (Complete with all fittings) m R R
uPVC down pipes (Complete standard single story) Each R R
Unblock sewerage drain — At toilet Each R
3.2 | Unblock sewerage drain — Main line Each R
0 Unblock wash basin drain Each R
Unblock shower drain Each R
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PRICING SCHEDULE #4

PAINTWORK
CONCRETE / MASONRY Interior Exterior
ONLY Plascon, O’Grady, Sigma, Dulux or Prominent
Clean (NEW) cement / plastered walls m? R R
(Primer & two colour over coats)
Previously painted cement / plastered walls m? R R
(Primer & two colour over coats)
411 Clean (NEW) face brick walls 2 R R
(Primer and two colour over coats)—
Previously painted face brick walls m2 R R
(Primer and two colour over coats)
Apply one colour over coat — plastered walls m?
Apply one colour over coat — Face brick walls m?
GALVANISED METAL SHEETING Interior Exterior
ONLY Plascon, O’Grady, Sigma, Dulux or Prominent
IBR 2 R R
Clean (NEW) galvanized sheet metal — CLADDING c m
(Apply primer and two colour over coats) dorrugate m? R R
IBR m? R R
Previously painted galvanized sheet metal — CLADDING
4. | : Corrugate N
) (Clean and apply primer and two colour over coats) q m R R
IBR m? R R
Clean (NEW) galvanized sheet metal - ROOF TOP c
(Apply primer and two colour over coats) dorrugate m?2 R R
IBR 2 R R
Previously painted galvanized sheet metal — ROOF TOP m
(Clean and apply primer and two colour over coats) gorrugate m?2 R R
METAL STRUCTURES Structures > 50 Structures < 50
ONLY Plascon, O’Grady, Sigma, Dulux or Prominent mm mm
a Clean (NEW) . m2 R R
3 (Sand clean, apply primer and two colour over coats)
Previously painted
(Sand clean and apply primer and two colour over m? R R
coats)
METAL PIPING 15 40
ONLY Plascon, O’Grady, Sigma, 39mm 80mm 100mm 150mm 200mm 300mm
Dulux or Prominent
Clean (NEW)
4.4 | (Sand clean, apply primer m R R R R R R
and two colour over coats)
Previously painted
(Sand clean and apply primer | m R R R R R R
and two colour over coats)
45 Ceilings (Acrylic PVA — white) m2 R
) ONLY Plascon, O’Grady, Sigma, Dulux or Prominent
Single Double
Doors FL&B Each | R R
4, (Primer and two colour overcoats —enamel)
6 ONLY Plascon, O’Grady, Sigma, Dulux or Flash panel
. Each R R
Prominent door
Single Double
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4, Doors wooden (Water resistant varnish — Apply minimum of
Each R R
7 3 coats)
Single Double

a Door frames Steele Each | R R
8' (Primer and two colour overcoats — ]

enamel) Timber Each R R
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PRICING SCHEDULE #4 (Continued)

PAINTWORK
oLD NEW
a Steele window frames
9' (Clean, repair putty, primer and two colour overcoats — m R R
enamel)
Paint NEW Repaint OLD
4.10 Hand railings (Railing yellow and upright black) Running R R
(Sand clean, apply primer and two colour over coats) meter
Paint NEW Repaint OLD
Flashings m
4,11 | Galvanised Iron gutters m
Galvanised Iron down pipes (Standard single story) Each
Structures > 50 Structures < 50
mm mm Flat surfaces
Sandblast clean metal surfaces
4.12 - m?
Sandblast rusted/painted surfaces
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