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FOSKOR ﬁ

SCOPE OF WORK

Description: PURCHASING OF THE NEW MAGNETITE OFFICES

1 PRE-QUALIFICATION

All prospective bidders must meet the following pre-qualification criteria:

Proof/documents to be

No | Technical Criteria Description Requirements | submitted

Annexure A:
Provide proof of design and
1. | Experience in the design and fabrication of Pre-fab units | Mandatory fabrication in pre-fab units

(company profile)

Note:

It is to the advantage of the Bidder to supply all documents in a neat and organised format, enabling the evaluators to
conduct a thorough evaluation of documents submitted to avoid any frustration and disappointments. Please refer to the

Annexure labelling as indicated in the pre-qualification and technical evaluation criteria tables.

2 INVITATION TO TENDER

Foskor invites qualified and experienced contractors to tender for the prefabricated offices for their magnetite team. The

scope includes:

o Design, procurement, and installation of two separate mobile prefab office units, one for the main office

and one for the site office.
o Full installation of required support facilities (restrooms, kitchen, etc.).
e Compliance with all required safety and regulatory standards.
o Vendor to provide maintenance support post-installation.

21 ABBREVIATIONS AND DEFINITIONS

BOQ - Bill of Quantities MHSA —  Mine Health and Safety Act
BRA — Baseline Risk Assessment NDT - Non-destructive Test

CcoC — Certificate of Compliance OH&S - Occupational Health and Safety
COP - Code of Practice OHC - Over-Head Crane

CTD - Critical task Descriptions PEE - Portable Electrical Equipment
DAP —  Diammonium Phosphate PPE - Personal Protective Equipment
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2.2

221

222

23

DB — Distribution Boards QA - Quality Assurance

DWA - Department of Water Affairs QC - Quality Control

DWG - Drawing QCP - Quality control Plan

ECO - Engineering Change Order QMS - Quality Management System

HDG — Hot-Dip galvanizing RFI - Request for Inspection

HIRA — Hazard Identification and Risk Assessment ROPS - Rollover Protection System

IFC - Issued for Construction SANS - South African National Standards

ISO — International Organization of Standardization ~ SHE - Safety, Health, Environment

LDV - Light Delivery Vehicle SHERQ - Safety Health Environment Risk &

Quality

MAP — Monoammonium phosphate TMMS —  Trackless Mobile Machines

MCOP - Mandatory Code of Practice WBS - Work-breakdown structure
SCOPE BACKGROUND

Current Situation:

The Magnetite team currently shares office space and requires two dedicated mobile office units to support its
expanding operations. This project will provide the team with functional and well-equipped office spaces, enhancing

collaboration and efficiency.
Objective

Procure and install two fully functional mobile prefab office units that are scalable, cost-effective, and meet the

operational needs of the Magnetite team.

COMPANY BACKGROUND

Foskor is one of the world’s largest producers of phosphate rock (concentrate) and phosphoric acid. Itis one of the
world’s few vertically integrated producers of phosphoric acid and is the second-largest supplier to India, the world’s

largest consumer of phosphoric acid.

The Company owns and mines phosphate resources and beneficiates the mined material to produce a phosphate
concentrate at Phalaborwa, in the Limpopo Province of South Africa. The phosphate concentrate is sold locally
and transported to the Richards Bay plant on the coast of Kwa-Zulu Natal to produce phosphoric acid, sulphuric
acid, and granular fertilizers MAP and DAP from phosphoric acid and is the leading supplier of fertilizers to South
Africa. In all about 95% of the phosphoric acid is exported and the granular sales are divided between exports and

local markets. Since 1951 Foskor has supplied more than 95% of South Africa’s fertiliser requirements.
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3 SCOPE OF WORK

3.1 BACKGROUND DOCUMENTATION

N/a

3.2 BASIC SCOPE REQUIREMENTS

3.2.1 BASIC REQUIREMENTS

Design, fabricate, transportation, assembling and commissioning of the new prefabricated for the magnetite team at
Foskor, including:

o Main Office Unit (features for the Magnetite office team):
= Manager's Office
= Superintendent 1 Office (Magnetite)
= Superintendent 2 Office (Magnetite Open Pit Mining)
»  Mine Geologist Office
= Senior Engineer Office
= Supervisor 1 (Magnetite TSF Mining) Office
= Supervisor 2 (Magnetite Open Pit Mining) Office
= Samplers Office
»  Guest/Consultant/Vacation Student Office
= Secretary's Office (Including a foyer)
= Boardroom (for team meetings and discussions)
= Ablution facilities (Ladies & Gents)
= Kitchen & Dining Area
*  Printing Room
= Storage Room (Cleaner’'s Room)

o Site Office Unit (features for site office):
= Shift Supervisor Office

= Supporting Facilities (Ablution facilities, Storage Room, Kitchen)

3.22 THE SCOPE OF WORK ENTAILS

The project will involve the procurement, installation, and commissioning of two mobile prefab office units, one for the
main office and another for the site office, with all required supporting infrastructure and facilities. Below is the detailed

breakdown:
Main Office Unit (Magnetite Office)
1. Office Spaces:

o Manager's Office: Large enough to accommodate roundtable discussions and administrative tasks.
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3.3

3.1.1

3.4

Superintendent 1 (Magnetite) Office: Space for management and supervisory activities.
o Superintendent 2 (Magnetite Open Pit Mining) Office: Dedicated space for supervisory staff.
o Mine Geologist Office: Workspace for the geologist.
o Senior Engineer Office: Private space for the senior engineer.
o Supervisor 1 (Magnetite TSF Mining) Office: Space for mining supervisors.
o Supervisor 2 (Magnetite Open Pit Mining) Office: Space for another mining supervisor.
o Samplers Office: Office for field samplers and related tasks.
o Guest/Consultant/Vacation Student Office: Office space for guests, consultants, or interns.
o Secretary's Office: Private office for secretarial work, including a foyer area.
o Boardroom: Large meeting space for team discussions and strategic planning.
2. Supporting Facilities:

o Ablution Facilities: Separate facilities for ladies and gents, fully equipped with necessary sanitary
features.

o Kitchen & Dining Area: A fully functional kitchen for staff, with dining space.
e Printing Room: Dedicated space for printing and office supplies.

o Storage Room: Space for cleaning materials and other necessary storage.

SCOPE - EXTENT OF WORK OR SERVICE REQUIRED

General Scope Considerations:

Please allow for a competent Quality Control Officer to compile and manage the contractor’s quality management. In
the event of quality system failures, Foskor will request the Quality Official’s experience and qualifications and if this is
not acceptable, it will be expected that the contractor obtains this service at his/her own cost.

Please allow for a competent person to compile the method statement and the subsequent Microsoft Project plan. This
person will manage and update this plan weekly and present it to the Foskor Project Engineer. It is expected that this
planning and management is executed by the contractor. This service will be provided at the contractor’s cost. If the
contractor cannot execute this plan and report to management, it will be expected that the contractor will obtain this
service at his/her cost.

PROJECT COMPLETION
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3.5

3.6

3.7

3.8

3.9

3.10

A final inspection will be conducted to ensure compliance with project specifications. On project completion, the

contractor will issue Foskor with the handover certificate that is accompanied with the following documents:
o Handover certificate
o Signed safety and quality files

o Final completion report

PROJECT COSTING AND EXPENSES:

The contractor shall supply all engineering services, materials, labour, transport, supervision, and consumable
materials, equipment, tools and every item of expense for the scope of work to be completed successfully unless

otherwise stated taking the following into consideration.

DISPOSAL OF REFUSE

The Contractor shall be responsible for disposal of refuse and waste generated by his staff daily. The site is to be

kept clean, neat, and tidy, by complying with Foskor Waste Management COP.

GENERAL REQUIREMENTS FOR COMMISSIONING

Commissioning or handover will be executed as per Foskor Procedures or as directed by the Engineer. Normally the
Foskor Punch list and Hand over certificate will be used. Foskor project representative/s must be invited to the final

release of the project.

SCOPE SPECIFIC STATUTORY AND LEGISLATIVE REQUIREMENTS LEGISLATIVE REQUIREMENTS

The successful service provider shall ensure that all work is carried out under the following specifications and
requirements.

The successful or appointed service provider shall comply with:
i. The mine health and safety act.
SUB-CONTRACTING AND JOINT VENTURES

The primary aspect of the works may not be subcontracted. For subcontracting the relevant companies supporting
documentation needs to support the bidder’s tender.

Joint Ventures must be declared in the bidder's tender with all relevant supporting documentation.

The main contractor must pass the technical evaluation criteria.

THE SUCCESSFUL OR APPOINTED SERVICE PROVIDER SHALL COMPLY WITH THE LATEST REVISIONS
OF THE FOLLOWING FOSKOR CTD’S (CRITICAL TASK DESCRIPTIONS) (CTD’S ARE AVAILABLE ON

REQUEST):
. N/a
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4  PROJECT SITE MANAGEMENT - FOCUS AREAS

a.
b.

4.1

Nominate a single window of communication to Foskor — Typically the appointed contractor 2.6.1

Attend meetings as agreed during the project kick off meeting

Submit Progress reports (Format & interval) as defined in the Kick-off Meeting (Invoicing, Labour, Performance
against plan, Contractor purchases, Quality Management, Safety, Etc.

Manage and participate in the “Daily Journal” as part of executing the project

All meetings will be held at FOSKOR offices, unless otherwise stated

The contractor to provide updated project management plans on progress as defined by the Foskor Project Engineer.
If the project is executed based on a shutdown approach the contractor will produce a formal Works Breakdown
Structure of the works.

If the contractor cannot produce a proper WBS then the contractor will be required to sub-contract this function to
produce the WBS and manage the WBS for the duration of the project. This cost must be included in the contractor’s
price

WBS - WBS is a hierarchical and incremental decomposition of the project into phases, deliverables, and work
packages. It is a tree structure, which shows a subdivision of effort required to achieve an objective, for example, a
program, project, and contract.

This includes arrangements, tools, equipment, labour, Tasks, Purchase, Quality, Communication, etc

Project progress updates - If the contractor cannot produce proper updates on a WBS then the contractor will be
required to subcontract this function to produce the WBS updates for the duration of the project. This cost must be
included in the contractor’s price

The Service provider is responsible for managing the project and this is graphically. Graphical presentation only

covers some basic aspects.

MEETINGS

The contractor shall attend weekly program meetings at the Foskor job Site. The contractor must produce minutes of

these meetings and must be signed off by the Foskor Project Manager.

The contractor shall attend bi-weekly progress meetings at the Foskor projects meeting or on MS Teams, the job Site.

The contractor must produce minutes of these meetings and must be signed off by the Foskor Project Manager.

5 PROJECT URGENCY

Project urgency is defined below:

Ensure that the two mobile prefab office units are procured, installed, and operational within 7 months to meet the

operational needs of the Magnetite team.

6 DELIVERY OF MATERIALS AND EQUIPMENT
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It is the responsibility of the Contractor to take delivery, off-load, store and move into their permanent position all
equipment and materials covered under this Scope. The Contractor shall, at his own expense, be responsible for the
delivery to the Site of imported plant and equipment, materials and Contractor’s plant and equipment in connection
with the execution of the works, including but not limited to securing of permits and customs clearances, and payment
of handling costs, storage costs, releasing costs, transportation costs, and duties, taxes, imposts, excise and charges
of any kind that may be imposed by the South African Government, or any of its agencies and political subdivisions
relating to the supply and delivery to the site of the imported plant and equipment, materials and Contractor’s plant

and equipment.

TAKE NOTE - Foskor pays for material delivered to Foskor site only!

NB: The contractor/ consultant must clearly state in his tender submission if there is an exclusion on the Foskor scope

(As per the site meeting procurement scope and site meeting minutes) Failure to state the exclusion will mean that

the full Foskor scope is still applicable.

Lay down areas are as indicated on the drawings

7  BATTERY LIMITS - INCLUSIONS AND EXCLUSIONS

Areas within the building will be allocated to the Contractor in stages to allow for the execution of the work. These
areas will coincide with the phases of the project and will be communicated to the Contractor before the

commencement of each phase.

External lay-down areas will also be provided for the placement, storage and refurbishment of equipment removed

from the building.
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71  TABLE OF

CLUSIONS AND EXCLUSIONS

List the boundaries in terms of equipment (Foskor plant specific). Up to where is it Foskor's responsibility and where/what is the contractor’s responsibility.

WHO WILL SUPPLY THE FOLLOWING?

FF = FOSKOR, FREE OF CHARGE FC = FOSKOR, AT COST TO CONTRACTOR C = CONTRACTOR N/A= NOT APPLICABLE
1. Sanitary 2. Transport 3. Quality 4. Security 5. Lifting and Rigging 6. Medicals 7. Communication devices
1.1 Water on site and | C | 2.1 Labour C | 3.1 Plan, Management, QA, QC C |41 Site Security C |51 Al rigging  equipment | C | 8.1 Entry and Exit C | 7.1 Al communication devices
toilet facilities / janitorial services (Slings, Chain blocks, turfers, etc like laptops, computers, networks,
radios, cellphones, etc
1.2 Potable  connection | C | 2.2 Materials C |32 Al quality test Civil, Paint, | C | 4.2 Foskor ID Card 5.2 Rigger C | 8.2Firstaid box at place of work | C
point Mechanical, etc C
1.3 Connection to|C |23 Equipment C |33 Sampling and laboratory | C 5.3 Mobile cranes C
construction water supply testing
1.4 Change rooms C |24 All TMMS C
8. PPE 9. Surveying 10. Safety File 11. Training & Authorizations 12. Site Establishment 13. Waste management 14. Painting
8.1 Supply, Issue, inspect | C | 9.1 Site Surveys C | 10.1 Foskor will issue template FF | 11.1 All Required Training C |13.1 Site office/s with suitable | C | 13.1 Transport all on site to waste | C | 14.1 All Equipment and tools
and manage facilites for daily “Green Area’ to Foskor designated waste sites paint, labour, etc
meetings, and lunch area
10.2 Ensure file conform/ populate 11.2 Authorisation - As per . .
1o Foskor standards C Foskor COP FF | 13.2 Site establishment space FF
15. Fuel 16. Mechanical 17. Labour 18. Compressed air 19. Scaffolding 20. Tools & Equipment 21. Training
15.1 Fuel Supply C | 16.1 Conveyor Belt FF | 171 All labour as per Scope of | C | 18.1 Sandblasting or flash blast | C | 19.1 Scaffolding Supply & Erect | C | 20.1 Al Portable Electrical | C | 21.1 All required training and
Work to execute task including Equipment training manuals as required to
management ensure that Foskor can train its
: i workforce and operate the plant /
15.2 Fuel storage C |16.2 Conveyor 59 Drive | FF 18.2 Compressor C |19.2 Scaffolds be managed by | C | 20.2  Hot Work !Equ as per C equipment safely
Gearbox the Contractor Foskor COP - Welding Machines,
Gas Cutting, Grinding, Gauging,
etc
15.3 Fuel fire protection C |163 Idlers, Rollers and | FF 18.3 Air for power tools - If | FF | 19.3 Cherry Picker's—onlyifand | F | 20.3 Tools as required toexecute | C | 21.2 All manuals and related
Frames available when available by pre-booking F | task documents to be supplied to
project Eng. and Foskor Drawing
15.4 Refuelling C 19.4 Cherry Picker's Driver— Trained | C office for safe keeping
and authorized driver
22. Certificates 23. Consumables 24. Storage and inventory control 25. Electrical
22'1. Supply All- certiicates as C | 231 Welding rods C 24.1 . Protect.we C | 251 Generators C | 254 Temporary lighting C 2.5'7. . E'e."F”C panel le
required coverings/tarpaulins distributing wiring
25. P f | ite f
24.2 Storage area and inventory . . 55 ower for fools onsite from _ . .
23.2 Bolts & Nuts, etc. C ol C | 252 Electrical Extensions C existing Foskor electrical supply point | C | 25.5 Electrical connection point | FF
control
(Welding plugs and 220 v plugs
259 Electrical ~ and
25.3 COC Site Establishment C | 25.6 Connection to Electrical supply | C C
Instrumentation Installation
Scope of Work SOP 8 PROJ Page 8 of 44
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7.2 ADDITIONAL BOUNDARIES

Contractor to take note of allowable working times and plan accordingly. The normal work hours are from 7 am to 4 pm, the

contractor may work to 6 pm upon application and granting of permission but at no point exceed gazetted allowable working

hours, nor work at night.

8 ASBUILT DRAWINGS

As built drawing requirement is defined below:

Provide detailed as-built drawings for both the main office unit and the site office unit to confirm that the design and

installation meet all specifications and requirements.

Note! - All drawings to be delivered in AutoCAD electronic format. All drawing to be detail engineering drawings

9  QUALITY

a.

The service provider must provide the necessary quality management systems and plans to ensure that the quality of
his work complies with the requirements of this scope of work
The service provider shall during all phases of construction comply with the Foskor approved Quality Assurance Plan
The service provider shall be responsible for all the resources required for executing the Quality Management System
including but not limited to, developing the Quality Assurance Plan & performing the Quality Control measures to ensure
that the deliverables comply with the specifications & standards mentioned in the scope of work
Any change requests / additional work resulting due to inadequate quality management system will be to the account
of the service provider
Foskor might appoint a third party for Quality Control Inspections
The Service provider will have to provide an approved quality system for all work executed. This will include the
following but is not limited to:
i.  Quality plan
ii.  Quality compliance — Performance and reports
ji. — Quantity surveying
iv.  Quality Assurance
v.  Quality Authorization matrix — part of the Quality plan
vi.  Quality control
Vii. Quality administration. — All documents, checks, measurements, reports, variances, analysis, Corrective
actions, etc. needs to be properly filed and available on request at any time. The file will require an index
viii. Includes all test work, laboratories, Filing, etc.
ix.  Survey and survey verifications
x.  Construction versus design - Any Deviations from the approved “Construction Drawings”

xi.  Quality communication — What needs to be reported to whom and at what frequency

g. Foskor envisage a complete quality System driven by the Service provider and this system/plan will be approved by

Foskor and the appointed designer (if applicable) before construction/fabrication will be started.

Scope of Work SOP 8 PROJ Page 9 of 44
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h.

9.1

9.2

9.3

Compliance to this plan will be measured and failure to adhere to the quality plan will result in the stopping of
construction activities until concerns have been addressed. The cost for this delay will be for the service providers
account.

i.  Foskor may appoint a third party to measure and control Foskor's interest in the terms of quality in this contract and
the service provider is expected to work in conjunction with this company

j- Hold points will be discussed and finalized with based on the approved Quality plan

k. The Quality plan will only be compiled and signed off after the Method Statement and WBS* have been compiled.

[ Quality on Shutdown type tasks will be included in the Scope of Works but the service provider will have to submit
proof of an experienced quality assurer or relevant qualifications. IF the service provider does not have this it will be
required that this service be hired in by the service provider at his cost.

m. State any specific hold points that are not negotiable here

n. State any other applicable quality that is not in the “Parameters” section

METHOD STATEMENT

The service provider must list all steps and actions required to complete the work as per the scope of work — typically

includes the items listed below:
Key step and stages of the work required
ii. Tools, Equipment, TMMS, etc
ii. Labour requirements, etc
iv.  Spares, resources,
v.  Safety requirements

*WBS is a hierarchical and incremental decomposition of the project into phases, deliverables, and work packages. It is a
tree structure, which shows a subdivision of effort required to achieve an objective, for example, a program, project, and

contract.

This includes arrangements, tools, equipment labour, Tasks, Purchase, Quality, Communication, etc

QUALITY CONTROL OFFICER

Please allow for a competent Quality Control Officer to compile and manage the contractor’s quality management. In the
event of quality system failures, Foskor will request the Quality Official’s experience and qualifications and if this is not

acceptable, it will be expected that the contractor obtain this service at its own cost.

PROJECT PLANNER

Please allow for a competent person to compile the method statement and the subsequent Microsoft Project plan. This

person will manage and update this plan on a weekly basis and present to the Foskor Project Engineer. It is expected that
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this planning and management is executed by the contractor. This service will be provided at the contractor’s cost. In the
event that the contractor cannot execute this planning and reporting to management, it will be expected that the contractor

obtains this service at his/her cost.

94 PROGRAMME

The Programme requirements are:

a. The Programme must be developed on Microsoft Projects by a Planner, who has experience in programming
and the use of Microsoft Projects.

b. The programme should have a Project start and Project finish milestone activity, from which the network of all
schedule activities will emanate and terminate respectively.

c. It must contain all identified key project performance milestones, logically linked to specific schedule activities.

d. The schedule activities or milestones, except the project start and project finish milestones, must be logically
linked to at least one predecessor and successor.

e. The contractor must produce a Basis of Schedule which documents the assumptions of the project schedule

f. The Contractor will update the schedule as the project progresses and produce a weekly progress report

9.5 QUALITY FILE INDEX

The quality file index listed below will be the minimum requirement.

This file must be kept up to date for the duration of the project and will be handed to the Foskor project Engineer on

completion of the project

Scope of Work SOP 8 PROJ Page 11 of 44
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9.5.1  QUALITY FILE INDEX

QUALITY FILE INDEX

Doc. Mo

FOSKOR: T33 - PROJECTS

Rev. No.

Data:

Contents

approved. Site insfructions,

Feports - Survey, etc___

Variations and BEC O S e

Issued for Construction (IFC) drawings — Approved ..

Quality Control Plan (QCP) Approved ..o

Method Statement of contractor— Approved
Material orders & Delivery notes
Certificates — Material, Data Sheets, Compliance, Certification, etc
Test Results — Each Discipline — Testcubes, NDT, etc
Request for inspection (RFD)
As BUIE DA WIS e

Handover/ Occupations/ Taking over Certificates/Commissioning.______

Competency of People — Welder Qualifications, Trade, Authorization, Certifications, etc .3

Designer/Engineers Instructions, Specifications, Approvals, Concessions applied for &

Ly

10

11

12

13

Scope of Work

SOP 8 PROJ
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9.6  ADDITIONAL QUALITY REQUIREMENTS

N/a

10 PROJECT DELIVERABLES

A functional office units for the magnetite team with:

Main Office Unit: Fully installed prefab offices with all supporting facilities as specified.
Site Office Unit: Fully installed prefab office with supporting facilities.

Additional Deliverables: Kitchen, printing room, storage areas, ablution facilities, and boardroom.

101 GENERAL

Approved project plan, indicating holding points, inspection and testing points, delivery, installation, etc

Quality control and assurance for all manufacturing activities and supplies — Quality file to form part of the data
book and handed over before final signoff of the last invoice

Safety Management as per the Mine Health and Safety Act 29 of 1996 and regulations

Databook with drawings specifying operational and maintenance procedures

Foskor needs to be informed in writing, and the contractor/consultant must have confirmation from Foskor that it
has been accepted if there are exclusions on the tender Scope and BOQ. Failure to have that confirmation will

mean that the full scope is still applicable.

10.2 INFORMATION REQUIRED

The following additional technical information is to be submitted together with the official quotation:

Preliminary project plan and lead times

Requests for a site visit (possibility of a collective site meeting if enough interest arises for a request of site visit)
Hold/Inspection points

Quality control plans envisaged for the project (or similar projects done)

Warranty Conditions

Terms of payment (negotiable)

Any other applicable contract conditions (exclusions, battery limits etc.)

11 DATA BOOKS

During the official handover of the OHC, the service provider shall submit a detailed DATA BOOK that shall contain the
following documents and information:

a)

b)

c)

Scope of Work

Certificates and documents indicating welding procedures and standards used, material grade certificates and
the qualifications of welders and workmen used in the OHC fabrication process.

Comprehensive NDT (Non-Destructive Testing) report, including name and registration number of inspector
indicating that all welds, joints and high-stress points have been examined and are free from defects and cracks.

All certificates, documents and records to be cross-referenced for purposes of traceability.

SOP 8 PROJ Page 13 of 44



FOSKOR f

NB! ALL CERTIFICATES AND DOCUMENTS MUST BE CROSS-REFERENCED

111  MANUALS AND DOCUMENTATION

The following must be supplied:
e None

11.2 FORMAT OF DOCUMENTS AND MANUALS

Note! - All Manuals must be in English

11.3 TRANSMITTAL OF DOCUMENTS AND MANUALS

Documents and Manuals to be submitted in the flowing formats:

Type of Document Hard Copy Electronic Format
Manuals X X

Drawings X

Reports X X

Data Books X X

Hard Copy: Book or binding arch file format and must be durable and of high quality.

Soft Copy: Manuals, Reports and Data Books — Word, Excel, PDF, etc.

Storage — Compact Disk or Data traveller

Language: English

12 DOCUMENTS / DRAWINGS ISSUED BY FOSKOR

Drawing or Document No Title

Revision

Note Please read your Scope of Work

13 ON-SITE SUPERVISION REQUIREMENT

o A Foskor work permit before the commencement of site work.

A 2.6.1 appointed site manager for overall site management

Appointed SHE Rep for the entire duration of site work

LACA approval to contractor 2.6.1 and 2.9.2

Scope of Work SOP 8 PROJ

A full time 2.9.2 appointed supervisor will be on this site for the entire duration of site work
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13.1 ADDITIONAL REQUIREMENTS

None

14 TENDER DELIVERABLES

The deliverables will include:; -

e  Complete Foskor pricing schedule (BOQ)

e  Pre-Qualification criteria

e Tax Clearance

o Letter of Good standing (Workman compensation)
o BEE Certificate

e Commercial documents requested by Procurement.

o Not submitting the required documentation or not completing the documentation (Pricing Schedule) correctly will
lead to a disregard of the tender.

o Take note of the tender evaluation documents that need to be submitted (Technical and Commercial)
o Submit pricing for the proposal as specified in the pricing schedule.

e Termination of end-point requirements from Foskor, including

o All other requirements as specified in the technical evaluation and commercial RFQ

e Sub-contractors used if any, for site work

e State any means of confidentiality or Intellectual Property that may apply

Note: Not submitting the required documentation or not completing the documentation (Pricing Schedule) correctly could lead to
a disregard of the tender.

15 SAFETY
Service provider to refer to the full and updated Foskor COP’s available:

i. The service provider and sub-service providers need to comply with the Mine Health and Safety act at all times.

All Foskor COP’s Policies and procedures need to be adhered to.

i. A service provider 2.9.2 with technical competency to supervise the work to be permanently on-site.

i Medical, Induction, Foskor ID Card, etc. is approximately R800 per person. Exit medicals need to be done at

the termination of the contract.

ii. The Successful tenderer will be required to compile a Foskor Work permit and at least 2 weeks should be
allocated for this. The service provider must provide the following appointed persons in terms of the MHSA:
2.6.1; 2.9.2 and Section 29(1) - SHE REP for the duration of the contract

iv. All vehicles and cranes and other TMM's to be inspected before entering Foskor Premises.
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viii.

Xi.

Xii.
Xiii.
Xiv.
XV.
XVi.
XVii.

Xviii.

XiX.

XX.

Scope of Work

,

All person competencies to be verified before being allowed to work on Foskor premises for a specific task.

The service provider must compile a Safety File as per Foskor standard for all service providers and sub-service

providers

Site access will need to be controlled and all persons must receive site-specific induction before entering the

site.

Conduct inspections as per Foskor Safety System. Analyse data and trends and recommend preventative

measures where required

Ensure all authorizations are in place as per the Foskor Safety System. Arrangement with Foskor training to be

done by the service provider to ensure that authorization and training are conducted. Arrange timeously.
Ensure all workers competencies are available and have been validated.
Ensure proper security, signboards, fencing and barricading is in place on-site where applicable

The service provider shall in general comply with the FOSKOR General Engineering Specifications, COP’s,

latest revisions and all relevant regulations

The service provider must complete a Baseline Risk Assessment (COP 01) before a work permit can be issued

for the installation.

All service providers not in possession of a valid Foskor ID card have to complete the Foskor induction course

and have to undergo a medical examination at the Foskor clinic for the service provider’s account

The service provider shall be responsible for coordinating and integrating his schedule and responsibilities with

other FOSKOR appointed contract manager on-site for this Scope of Work.
All personnel operating mobile equipment including LDV’s must have a Foskor driver’'s permit.
An open Pit Licence is required for driving in the mining area’s
All the required PPE and Safety Equipment are for the service provider’s account.
All service providers must ensure that:
a. His workers are issued with the correct personal protective equipment free of charge.

b. That the workers wear the PPE per the project area's requirements or as given by the service provider

Supervisor.
c. Training is provided in the correct use of PPE to workers.
d. Daily inspections are done on PPE.

e. The registers will be complete at least monthly on findings on PPE. (All PPE must be kept in good

condition)

All providers of services need to be informed of the following minimum training applies to all service providers

(irrespective of the tasks or scope of work) that will enter the Foskor Phalaborwa site with effect from 1 April
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XXi.

XXi.

2014. This training is not presented by the Foskor Training section and service providers must ensure that the

training is sourced through accredited external training companies:
a. Basic health and safety principles
b. HIRA
c. First Aid Training

All other training requirements must be aligned with the baseline risk assessment. Risks identified in the
baseline risk assessment will guide the requirements for training. A summary of the training must be completed

as well as status on required authorization as per Foskor COP’s.
Training certificates will be accepted if complying with the following:

a. Unit Standard Title

b. Learner Full name

c. Learner ID number

d. Competency achieved

e. Date of Assessment

f. Assessors signature

g. Training provider logo

h.  Training provider registration number and accreditation number.

i. Setalogo

16 LEGISLATIVE REQUIREMENTS - SUMMARY

16.1 MINIMUM LEGISLATIVE REQUIREMENTS:

The successful or appointed service provider shall comply with:

Vi.

The Mines Health and Safety Act with Regulations (Latest revision)

The National Road Traffic Act with Regulations (Latest revision)

All applicable national and international legislative requirements and regulations.

Foskor (Pty) Ltd. COP (Code of Practise) No. 25 for Service Provider Control (Available on request)
Foskor (Pty) Ltd. COP (Code of Practise) No. 59 for Trackless Mobile Machinery (Available on request)

All Foskor (Pty) Ltd. safety, health, quality and environmental procedures applicable to the successful

application of the contract. (Available on request)

16.2 SCOPE SPECIFIC STATUTORY AND LEGISLATIVE REQUIREMENTS LEGISLATIVE REQUIREMENTS

Scope of Work
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The successful service provider shall ensure that all work is carried out under the following specifications and
requirements.

The successful or appointed service provider shall comply with:
i The mine health and safety act.
ii.  Be registered as an LME (Lifting Machine Entity) in terms of the OHS Act.

iv.  Have in his employ an LMI (Lifting Machine Inspector) registered with the Engineering Council of
SA

v.  SANS Standards and Foskor Engineering specifications

All Foskor procedures and policies applicable to the successful application of the contract. (Available on request)
16.3 CTD’S (CRITICAL TASK DESCRIPTIONS)

The successful or appointed service provider shall comply with the latest revisions of the following Foskor CTD’s (Critical

task Descriptions) (CTD’s are available on request):
e N/a

16.4 SUMMARISED REQUIREMENTS/EXTRACTS FROM FOSKOR COP’S

16.4.1 Before commencement of work on site the appointed service provider shall ensure that his workmen are:
i.  Briefed on the required task and have been informed of any abnormal conditions/situations.
ii.  Physically, emotionally, and mentally fit to perform their duty.

iii.  Issued with the necessary PPE (Personal Protective Equipment) to safely operate his service vehicles and

perform the duty of maintaining, servicing, inspecting, and testing earthmoving- and mobile equipment.
iv.  Before commencement of work:
a. Alltools and equipment shall have been inspected and tested to be in good and safe working order.

b. All workmen have participated in the completion of a standard Foskor site risk assessment (Commonly
known as a HIRA or Hazard Identification and Risk Assessment) and taken appropriate actions to

mitigate any identified hazards.

16.4.2 Before commencement of work on site the appointed service provider shall:

i.  Ensure that his portable electrical equipment has been tested and declared safe to use.

17 PERMIT TO WORK

a. Before any on-site work under this contract may commence, the appointed or successful service provider shall obtain
from Foskor a PERMIT TO WORK. The following guidelines are provided to assist the appointed service provider in
obtaining a PERMIT TO WORK. (See Foskor COP 28 Permit to work and COP 25 Control of Externally Provided

Processes, Products and Services (Service provider Control) for details):
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b. The PERMIT TO WORK can be obtained from- and on completion returned to the Legal Administrator, Foskor Safety
department.

Vi.

Vii.

viii.

Xi.

Xii.

Xiii.

Xiv.

XV.

XVi.

Scope of Work

Obtain a contract number from the Foskor procurement or projects department.

Appoint a subordinate manager under Regulation 2.6.1 and an on-site supervisor under Regulation 2.9.2 of the
Mines Health and Safety Act. (Note: The 2.9.2 must be a person with technical competency to supervise

the work on-site)

The appointed subordinate manager and -supervisor shall be required to write and pass the Foskor 2.6.1 and
2.9.2 legal examinations within 30 days after being awarded this contract. (Note: The 2.9.2 must be a person

with technical competency to supervise the work on-site)
Attend an hour-long legal exam briefing any Thursday between 08:00 and 09:00 at the Security training hall.
Write legal examination any Friday between 07:30 and 10:30 at the Security training hall. (Please book)

Appoint an on-site SHE-Rep under section 29(1) of the MHSA to assist Regulation 2.6.1 and 2.9.2 in the daily

on-site management of health, safety and environmental issues.
The designated SHE Rep must have the ability to read, write and express him/herself.

The appointed SHE-Rep shall be required to attend a five-day SHE-Rep training course within 30 days after being

awarded this contract (Training free of charge). Make booking on 005
789 2531

A pre-requisite for attending the SHE-Rep training course is successful completion of Basic Health & Safety

Principals- and HIRA training.
See Foskor's COP 5 Health and Safety Representatives for details.

Provide a name list, including ID numbers, residential and postal addresses and telephone numbers of all of the

appointed service providers on-site employees.

All the appointed service providers on-site employees shall undergo a full medical examination at the Foskor on-
site CLINIX Clinic. The clinic can be contacted at 015 789 2427 for an appointment. Please note:

All NEW- and employees LEAVING the service of the appointed service provider must undergo a full entry or exit

medical examination
Women who are pregnant or suspect that they may be pregnant must notify the examining medical practitioner.

The appointed service providers designated on-site drivers shall receive competence testing and authorisation to

operate vehicles on the Foskor site

All the appointed service providers’ employees shall receive/have received training in:

a. Firstaid level 1 (Provide own training)
b.  Working at heights (Provide own training)

c.  Basic Health & Safety Principals (Provide own training)
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XVii.

XViii.

XiX.

XX.

XXi.

XXi.

XXii.

XXiv.
XXV.

XXVi.

XXVii.

Scope of Work

d.  HIRA (Provide own training)

e. Basic firefighting. (Provide own- or receive Foskor training, contact 015 789 2531 to book)

il

Lockout. (Provide own- or receive Foskor training, contact 015 789 2531 to book)

TMM - Foskor driving licence, open pit licence and Authorisation

Confined space — Training and Authorisation

Hot Work- Training and Authorisation

Conveyors — Training & Authorisation

Electrical — Relevant training and Authorisation

Lifting and rigging — Training and Authorisation

Overhead crane - Training and Authorisation

Other — as and when as per Foskor COP’s

Service provider to refer to the full and updated Foskor COP’s available, refer to index on page 28-
31 in item 17.1, SHE FILE INDEX/ TABLE OF CONTENT - TYPICAL.

© 5 3 T XTI oD@

All training not provided by Foskor must be verified by the Foskor training superintendent Mr Johan Fouche.
Please contact him on 015 789 2525 to make an appointment or email proof of training and certificates

to johanfo@foskor.co.za to confirm compliance before requesting his approval on the PERMIT TO WORK.

All the appointed service providers’ on-site employees shall receive the basic Foskor site induction training at the

Foskor Security office.

All the appointed service providers’ on-site employees shall receive site-specific induction training provided by

the Foskor area Regulation 2.6.1 appointeel/s.

A BRA (Baseline Risk Assessment) shall be completed for ALL “typical” tasks that will be completed under this
contract. The BRA to be approved by the responsible Foskor MHSA 2.13.1 appointee and signed by all of the
service providers employees. Make use of Foskor's BRA document, Annexure 1.2, contained in COP 1, Risk

and Opportunities Management (Available on request)
Attach a detailed SCOPE OF WORK describing the required task and -outcome of this contract.

All Foskor's appointed MHSA Regulation 2.9.2, 2.6.1, 2.13.1 and 3.1. a manager must undersign/approve the
PERMIT TO WORK.

Registration and proof of payment under the Compensation for Occupational Injuries and Diseases Act, no. 130

of 1993. The registration number must be provided.
SARS issued a tax clearance certificate.
All relevant documentation and/or evidence of compliance must be attached to the PERMIT TO WORK.

Upon successful completion and approval of the PERMIT TO WORK the security department will issue the

appointed service providers’ employees with access ID cards.

Any other documents, certificates or records as requested by a Foskor official deemed necessary to ensure that

all safety, legislative and administrative requirements have been met must be attached to the PERMIT TO WORK.
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xxviii.The appointed service provider must allow at least three to ten working days to complete all the PERMIT TO
WORK requirements.

171 PRE-ESTABLISHMENT CHECK LIST

Typical . Foskor 2.6.1
Activity Completed )

Step Signature

1 Obtain Order — procurement to Sign work permit

2 Obtain Work Permit from Safety

3 Do Method Statement — Sign off by Foskor 2.6.1 Tools, Equip and people — List all

major pieces of equipment, Tools, TMM'’s

4 List Subcontractors in Work permit

5 Execute Baseline Risk Assessment — Signed Off by Foskor 2.6.1. All workers and

legal appointees to participate

6 Verify letter of Good Standing Main contractor and subcontractors

7 Verify Main contractor and subcontractor Letter of good standing

8 List all workers on Yellow and Blue form from Work Permit

9 Execute Medicals at Clinic

10 Compile critical tasks All to participate - Sign off by Foskor 2.6.1

11 Execute training and ensure BHS, First Aid and HIRA - Sign off at Johan at Training
Centre

Compile contractor organogram

12 Compile Training matrix

13 Define and document supervision requirements - Based on Baseline risk

15 Define and document supervision requirements - Based on Baseline risk

16 Foskor 2.9.2 and 2.6.1 legal exam — As soon as possible

17 Execute relevant trainings as defined in Baseline Risk for all personnel — (Hot Work,

Working at Height, Lifting and Rigging, Conveyors, etc.)

18 Site Specific induction — Arrange with relevant area Foskor 2.6.1
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19 Execute Authorisations and sign of with relevant 2.13.1 Eng. (Hot Work, Working at
Height, Lifting and Rigging, Conveyors, etc.)

20 Compile Safety file with all relevant Documentation, Use Foskor Safety File index

22 LACA Certification (2.9.2 and 2.6.1) — As soon as possible

23 Verification of ROPS and TMM requirements

24 Foskor Security to Sign Work Permit

25 Foskor 2.9.2 to Sign Work Permit

26 Foskor 2.6.1 to Sign Work Permit

27 Foskor 2.13.1 to Sign Work Permit

28 Foskor 3.1.a to sign Work permit. Appoint Contractor 2.6.1 and 2.9.2 legal
appointees

29 Foskor Safety to Sign Work Permit

30 Hand in Work permit at Safety — Remember to have a copy in your safety file

31 Issue Access cards by Security

32 Book TMM training at Mining for VTS. Complete form and sign off by 3.1.a. After
VTS go back to Clinic and get 3.1.a to sign off

33 All TMM's’ to be checked for compliance before entering the Plant. Arrangements
with LDV workshop. lllumination test certificates to be in place with checklist book/file
Site establishment can now take place

18 SAFETY FILE

The appointed contractor must compile a SAFETY FILE specifically for this contract. The SAFETY FILE must always be
available for inspection by a Foskor official: The following guidelines are provided to assist the appointed contractor in
compiling a SAFETY FILE.
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Before any work may commence, the appointed service provider must IN CONJUNCTION WITH THE FOSKOR SAFETY
DEPARTMENT, compile a SAFETY FILE specifically for THIS contract. (Attend the monthly service providers meeting every
2nd Monday of the month (3rd Monday if 1st or 2nd Monday a public holiday) at 13:30 in the Foskor Plant Training Hall)

The SAFETY FILE must always be available for inspection by a Foskor official.

18.1 FOSKOR SAFETY FILE INDEX

Template SHE FILE INDEX:
ISO clause / Description of item

1.

Integrated Management System.
Clause 5.1 & 5.2

Policies
Clause 5.2: OH&S Policies

COP 1: Foskor risk management

Clause 6.1.2.1 & 6.1.2.2: Hazard identification, risk assessment and determining controls.

COP 88: Objectives, targets, and management programmes
Clause 6.2: Objectives and programs

COP 2: Compliance obligations and appointments

COP 5: Health and safety representatives,

Clause 5.3: Legal and other requirements

Clause 5.3/ 7.1: Resources, roles, responsibility, accountability, and authority
Clause 6.1.3: compliance obligations/ legal and other requirements

COP 15: SHERQ Competency and awareness training

Clause 7.2/ 7.3: Competence, training, and awareness

COP 17: Mobile, technical and process training
Clause 7.2 /7.3: Competence, training, and awareness

COP 6: SHERQ Committees
COP 7: Communication
Clause 7.4: Communication, participation, and consultation

OCCUPATIONAL HYGIENE

COP 42: Lighting: natural and artificial.

COP 43: MCOP Occupational health programme on thermal stress
COP 44: Sanitation plant hygiene amenities

COP 45: MCOP occupational health program on personal Exposure to Air borne Pollutants

COP 64: Ergonomics
COP 86: MCOP for Occupation Health Program for noise

Scope of Work SOP 8 PROJ
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10.

1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

Clause 8.1.2 Eliminating hazards and reducing OH&sS risks

COP 49: Waste management

COP 58: Hazardous chemical substances and control Hazchem and waste management

Clause 8.1.2 Eliminating hazards and reducing OH&S risks

COP 53: Lock out system and usage
Clause 8.1.1 General
Clause 8.1.2 Eliminating hazards and reducing OH&S risks

COP 55; Stair's walkways handrails and Ladders
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 56: Lifting machinery and lifting Tackle
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 57: Boilers and vessels under pressure work forms
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 59: MCOP for the operation of TMM’s
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 60: Portable electrical equipment checks and registers
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 61: Earth leakage Relays and checks
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 62: General Electric installations and machinery in hazardous locations
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 63: Hand tools
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 65: Personal Protective Equipment

COP 67: MCOP Women in mining PPE

Clause 8.1 Operational planning and control

Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

Scope of Work SOP 8 PROJ
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21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

Scope of Work

COP 69: Maintenance of fire equipment.
Clause 8.1 Emergency preparedness and response,
Clause 8.1.2 Eliminating hazards and reducing OH&S

COP 72: Firefighting emergency drill and instructions
COP 74 Emergency preparedness and response
Clause 8.1 Operational planning and control,

Clause 8.2 Emergency Preparedness and response

21

22

COP 93: MCOP for the safe use of conveyors installation for the transportation of minerals, material or

personnel
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 94: Hot work
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 95: Confined space entry
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 96: Working on Heights
Clause 8.1 Operational planning and control
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 97: Erection and use of scaffolding
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 98: Water safety
Clause 8.1 Operational planning and control,
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 101: MCOP: The right to refuse dangerous work and withdraw from dangerous workplace.

Clause 8.1 Operational planning and control

Clause 6.1: Actions to address risks and opportunities/Hazard identification, risk assessment and

determining controls.
Clause 8.1.2 Eliminating hazards and reducing OH&S Risk

COP 102: MCOP: Risk based emergency care on mine
Clause 8.1 Operational planning and control

Clause 8.2 Emergency preparedness and response

COP 103: Use of mobile devices on the mine premises

SOP 8 PROJ
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Clause 6.1: Actions to address risks and opportunities/Hazard identification, risk assessment and
determining controls.

Clause 8.1 Operational planning and control

Clause 8.2 Emergency preparedness and response 31

32. COP 22: SHEQ Inspection
Clause 8.1 Operational planning and control
Clause 8.2 Emergency preparedness and response 32

33. COP 23: Internal and external audit.
Clause 9.2 Internal audit
Clause 9.2.1 general and 9.2.2 internal audit programme. 33

Notes:

If a COP is not applicable to your section, please complete and attach the “Not Applicable” form in the space of the
COP.

Always keep your file neat and clean

A Foskor representative may add or remove any other Foskor safety, health, quality and environmental policies

and/or procedures deemed applicable.

If a COP is not applicable to this contract/project, please complete and attach the “Not applicable” form in the space
of the COP

18.2 TYPICAL CONTENTS OF SAFETY FILE:

i.
ii.
iii.
iv.

V.

Vi,

vii.

viii.

Xi.

Xii.

Scope of Work

Title and index cover page

A copy of the PERMIT TO WORK.

A copy of the MHSA Regulation 2.6.1 and -2.9.2 and SHE Rep appointment letters.

A copy of Foskor COP 25, Service provider control.

Base line risk assessment of ALL and ANY POTENTIAL tasks that may be performed on site under this contract.
See Foskor COP 26, Critical Task Descriptions for details.

Copies of critical task descriptions and standard operating/maintenance procedures.

Copies of the appointed service providers safety, health, environmental, HIV and AIDS, smoking and waste
management policies.

Training records of all on-site employees.

Employee records of actual time worked (Normal and overtime).

Copy of on-site induction training.

Records of inspections of TMM (Trackless Mobile Machinery) and trailers. See Foskor COP 59, Trackless Mobile
Machinery for details.

Records of issues and inspections of PPE (Personal Protective Equipment) and safety equipment. See Foskor

COP 65, Personal Protection Equipment for details.
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18.3

18.4

xii. Records of issues and inspections of PEE (Portable Electrical Equipment). See Foskor COP 60, Portable
electrical Equipment for details.
xiv.  Records of issues and inspections of tools and equipment. See Foskor COP 63, hand tools for details
xv.  Records of daily, weekly and monthly 2.6.1 / SHE Rep safety inspections. See Foskor COP 22, SHE Inspections
for details.
xvi.  Records of daily green-area and safety talks. See Foskor COP 7, Communication for details.
xvii.Any other documents, certificates or records as requested by a Foskor official deemed necessary to ensure that

all safety, legislative and administrative requirements have been met.

REQUIREMENTS FOR VEHICLES AND VEHICLE OPERATOR

Before entering and operating a service vehicle (Own vehicle) on the Foskor site, the appointed service provider shall:

Ensure that his driver/s are in possession of a valid national driver’s licence for the specific class of vehicle, has been tested
by the Foskor mobile equipment training centre and authorised by a Foskor MHSA (Mines Health and Safety Act) regulation
2.13.1 appointee for the class of vehicle to be used on site.

Contact the Foskor mobile equipment training centre on 015 789 2840 to make an appointment for competence testing and
authorisations

The appointed service provider shall, before entering and operating a vehicle or trailer on the Foskor premises:

Obtain permission from the Foskor Safety & Security manager to operate his nominated service vehicle/s or trailers on the
Foskor site. (Forms will be provided)

Obtain a certificate of fitness from the Foskor Light Vehicle maintenance workshop supervisor or appointed Foskor inspector
for his nominated service vehicle/s. Inspections conducted daily between 08:00 and 08:30 and between 13:30 and 14:00
(Excl. Fridays) at the Light Vehicle Maintenance workshop.

Submit the above permission and COF in at the main security office for issue of a vehicle access disk.

Ensure that his service vehicles / trailers have been inspected (Daily) in accordance with the Foskor standard (COP 59) to
ensure that they are safe and fit for use. (Forms will be provided)

See Foskor COP 59, Trackless Mobile Machinery for details.

REQUIREMENTS FOR WORKMEN

Before entering and working on the Foskor site the appointed service provider shall ensure that his workmen are:
i.  Briefed on the required task and have been informed of any abnormal conditions/situations.
ii. Physically, emotionally and mentally fit to perform their duty.
iii.  Issued with the necessary PPE (Personal Protective Equipment) to safely operate his service vehicles and
perform the duty of maintaining, servicing, inspecting and testing earthmoving- and mobile equipment.
iv.  All workmen have participated in the completion of a standard Foskor site risk assessment (Commonly known
as a HIRA or Hazard Identification and Risk Assessment) and taken appropriate actions to mitigate any

identified hazards.

18.5 REQUIREMENTS FOR ON-SITE SUPERVISION

As detailed above the following are required:

i. A Foskor work permit before commencement of site work.

Scope of Work SOP 8 PROJ Page 27 of 44



FOSKOR rf

i. — Afulltime 2.9.2 appointed supervisor will be on this site for the entire duration of site work or every shift. No
legal appointee allowed to do tool work
ii.  A2.6.1appointed site manager for overall site management

iv.  Appointed SHE Rep for the entire duration of site work — if site workers exceed 20 people
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18.6 COP 25 - LTRACTORS LEGAL OBLIGATION AND MINIMUM REQUIREMENTS

Contractor must comply to the requirements below within 4 weeks from awarding the contract unless otherwise agreed with 3.1 a and SHE Manager within 10 days from the awarding of such contract

Short Term Contractors Medium Term Contractors Long Term Contractors Medium or Term Contractors
Visitors
(1-5 days) (1 days -1 month) — low risk (>1 month) — low risk work (1 days up to 12 month) - Risk work
Consultations, Salespersons, Foskor | Deliveries, Consultation, Specialist, . . . Duration of work is irrel t
Definition arranged and organised visitor groups, Family | Auditors for less than 5 days and do not C;?;;a;tgz t\évg;kéngaO%utthlisiﬂlﬂgnaregc;zf; for Duration of work is longer than 1 month ration oTwor ,IS relevan
of injured employees exceed 4 visits per year P y ' (only focus on Risk exposure)
No work that relates to life saving rules e.g. . .. | This include all work relating to relates to life saving
Special May perform no physical work on site Construct@on, Con\(eyors, Lifting, Electrical, Lock- ;\la?/ iﬁonfltjrllégtlc;n W%rlénsre vgtr)srk ETf'Etn relglrtesR itoirl1|fe rules (risk work) and therefore must comply fo
- May perform no work on site that will involve tools, equipment, or | out, Working at Heights, Hot work. 9 " yors, 9 999, | relevant training and Authorisations as required in
conditions machinery Specialist and ant t ing | Electrical maintenance, Lock-out, Hot - work, | " "'c ' ~"~0p' pefore work can start and
' pecialist and consultants (experts) working in | oofined spaces, use of TMM's, Working at heights oSt
teams smaller than 5 for less than 1 month on site. permits signed.
Must provide dedicated Regulation 2.6.1. and
The organiser is responsible for the group. Direct subervision of Foskor anpointed Requlation Must provide dedicated Regulation 2.9.2. with proof | Regulation 2.9.2. appointees with proof of
S . The visitors must be accompanied by a | Direct supervision of Foskor appointed P . ppoin g of competency and direct supervisor. Regulation | competency. The Regulation 2.9.2 appointee must
upervision F . . . . 2.9.2. and Regulation 2.6.1 appointed manager . 4 . . . L
oskor Regulation 2.9.2, Regulation 2.6.1, or | Regulation 2.9.2. and Regulation 2.6.1 S . 2.6.1 appointed manager may be provided if | have technical competency and experience in line
. may be provided if contractor is unable to supply. . ; . ) .
legally appointed person. contractor is unable to supply. with scope and trained in the in all aspects as
defined in Baseline risk.
Shortened medical surveillance Full Medical Surveillance as per COP Full Medical Surveillance as per COP Full Medical Surveillance as per COP
Medical Only completed a declaration of fitness and _ . . . . . .
Surveillance health matters relevant to visit Must declare Pregnancy and all chronic | Must declare Pregnancy and all chronic medical | Must declare Pregnancy and all chronic medical | Must declare Pregnancy and all chronic medical
medical conditions at Mine Clinic conditions at Mine Clinic conditions at Mine Clinic conditions at Mine Clinic
' B . | . Short term ID clard at Securlty. Shortlterm ID card at Securltyl | Permit to work at Foskor Permit to work at Foskor
Permit Day Permit is obtained at Security (Valid for 1 | Return  permit to  Security when | Permit to work at Foskor is required unless . .
, o Permanent ID at security Permanent ID at security
required day) completed. Specialists or Product experts. Return Permit to Security wh (i et Return Permit to Security wh Ki let
(Permit each day) Return Permit to Security when work is complete eturn Permit to Security when work is complete eturn Permit to Security when work is complete
Attend full Foskor Induction Attend full Foskor Induction Attend full Foskor Induction Attend full Foskor Induction
Induction SHERAQ Induction pamphlet only Site Specific Induction Site Specific Induction Site Specific Induction Site Specific Induction
SHE Induction Pamphlet SHE Induction Pamphlet SHE Induction Pamphlet SHE Induction Pamphlet
First Aid Training
First Aid Training HIRA
Minimum First Aid Training HIRA Understanding Basic Health & Safety
training None None HIRA-— | Understanding Basic Health and Safety Principles | pLUS, all training as defined in Baseline risk
Understanding Basic Health and Safety Principles | PLUS, all training as defined in Baseline risk | assessment and Scope (COP 1). When
assessment and Scope (COP 1) construction or maintenance work is done -
minimum 1 artisan per team.
Letter of May be required (dependant on scope) and . . . .
. . . Required and correct nature of business must reflect | Required and correct nature of business must
Good Not required Not required correct nature of business must reflect on the . .
. . on the Letter of Good standing reflect on the Letter of Good standing
standing Letter of Good standing
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18.7 REMINDE![O;= RISK IDENTIFICATION - LIFE SAVING RULES

e  Risk Assessments and clearance certificates
e  Lifting operations

o Working at heights

e  Confined space entry

e  Positive energy Isolation and lockout

e Moving Machinery

e Personal protective equipment

Risk assessment is applicable to all jobs and training apply to all that will do physical work!

18.8 ADDITIONAL SAFETY REQUIREMENTS

e None

19 PARAMETERS

19.1 SPECIFICATIONS, CODES, STANDARDS AND REGULATIONS

The Latest edition of the South African National Standards in effects at the date of projects design shall establish the
minimum requirements for design, materials, and construction. This should be referenced with the Foskor General

Engineering specifications and requirements of the Foskor SHERQ system (COP’s)
No work shall be contemplated which is in breach of any legislation in South Africa — Typically:

o  Water license (04/B72K/ACGIJ/962)

Occupational Health and Safety Act

South African Mine Health and Safety Acts and regulations (Act 29 of 1996)
. Explosive Acts and Regulations - South Africa

o DWA and the National Water Act.

o Foskor COP’s

. Foskor Engineering Specifications

. The latest revisions of the SANS standardized specifications and Foskor Specifications as applicable at the
time of quotation shall apply to this contract.

Note! The equipment to be capable of continuous operation 24 hrs/day, 365 days/year with operating availability equal to
100%.

Scope of Work SOP 8 PROJ Page 30 of 44



FOSKOR

19.2 SITE GEOGRAPHY

The plant is located at Phalaborwa, Limpopo, South Africa

19.3 AMBIENT CONDITIONS

Scope of Work

Ambient temperature
Summer 35 °C Avg. 50 °C Max
Winter 17 °C Avg. 2 °C Min

Site Altitude: 380 m

Prevailing wind direction: Generally South Easterly - Maximum design velocity 40 m/s (144 km/h)

Very dusty conditions

Average annual rainfall = 540 mm

SOP 8 PROJ
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19.4 FOSKOR GENERAL ENGINEERING SPECIFICATIONS (SHOULD BE CONSULTED BEFORE FINALIZATION OF
ANY DESIGN OR SPECIFICATION)

D Name Modified Modified By

- Engineering Specification Index 15 April, 2016 Khayelihle Pepu
W GS001 - General Design Information - Rev 1 ... 15 April, 2016 Khayelihle Pepu
W GS002 - Engineering Drawings - Rev 0 s 15 April, 2016 Khayelihle Pepu
W GS5003 - Quality Control Procedures - Rev 0 ... 15 April, 2016 Khayelihle Pepu
W GS005 - Concrete and Formwork - Rev 0 ... 15 April, 2016 Khayelihle Pepu
wWl: GS007 - Plate work - Rev 0 .« 15 April, 2016 Khayelihle Pepu
W GS008 - Welding procedures - Rev 0 s 15 April, 2016 Khayelihle Pepu
W GS009 - Structural fabrication and erection - Rev 0 ... 15 April, 2016 Khayelihle Pepu
wi: GS011-Piping - Rev 0 15 April, 2016 Khayelihle Pepu
W GS012 - Pressure vessels - Rev 0 «ss 15 April, 2016 Khayelihle Pepu
k4 G5013M - Painting and Protective Coatings ... 15 April, 2016 Khayelihle Pepu
- G5014 - Rubberlining - Rev 0 15 April, 2016 Khayelihle Pepu
i GS015 - Fencing - Rev 0 ... 15 April, 2016 Khayelihle Pepu
- GS016 - Roofing and side cladding - Rev 0 s 15 April, 2016 Khayelihle Pepu
- GS017 - Fuel - Rev 0 .+ 15 April, 2016 Khayelihle Pepu
W GS5018 - Lubrication - Rev 0 ... 15 April, 2016 Khayelihle Pepu
wl: GS019 - Liquid containemt bund walls - Rev 0 .« 15 April, 2016 Khayelihle Pepu
- G5020 - General purpose valves - Rev 0 s 15 April, 2016 Khayelihle Pepu
W G5021 - Gearboxes - Rev 0 ... 15 April, 2016 Khayelihle Pepu
wi- G5022 - Chainblocks and lever hoists - Rev 0 15 April, 2016 Khayelihle Pepu
k4 GSI-004 - Field Instrumentation Standards «ss 15 April, 2016 Khayelihle Pepu

Service provider /Contractor /Supplier - Please ensure that you have the latest copy of the specifications before any activity is

committed.

Scope of Work
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20 PROJECT MANAGEMENT - CONTRACTOR

a) Nominate a single window of communication to Foskor — Typically the appointed contractor 2.6.1

b)  Attend meetings as agreed during the project kick-off meeting

c) Submit Progress reports (Format & interval) as defined in the Kick-off Meeting (Invoicing, Labour, Performance
against the plan, Contractor purchases, Quality Management, Safety, Etc.

d) Manage and participate in the “Daily Journal” as part of executing the project

e) All meetings will be held at FOSKOR offices unless otherwise stated

f)  The contractor to provide updated project management plans on progress as defined by the Foskor Project Engineer.

g) If the project is executed based on a shutdown approach the contractor will produce a formal Works Breakdown
Structure of the works.

h)  If the contractor cannot produce a proper WBS then the contractor will be required to subcontract this function to
produce the WBS and manage the WBS for the duration of the project. This cost must be included in the contractor’s
price

i)  WBS - WBS is a hierarchical and incremental decomposition of the project into phases, deliverables, and work
packages. It is a tree structure, which shows a subdivision of effort required to achieve an objective, for example, a
program, project, and contract.

i) This includes arrangements, tools, equipment, labour, Tasks, Purchase, Quality, Communication, etc

k)  Project progress updates - If the contractor cannot produce proper updates on a WBS then the contractor will be
required to subcontract this function to produce the WBS updates for the duration of the project. This cost must be

included in the contractor’s price

The Service provider is responsible for managing the project and this is graphically displayed below indicating where what

functions lies. Graphical presentation only covers some basic aspects.

20.1 ADDITIONAL PROJECT MANAGEMENT REQUIREMENTS:

20.1.1 PROGRESS REPORT

Projects - A Progress report needs to be submitted weekly to the respective project engineer or project leader. This will
form the basis for Invoice certificates and Invoice approvals in conjunction with the relevant Bill of Quantities. No invoice

shall be approved without the BOQ

% PROGRESS REPORT INDEX

1. SHREQ

o Safety issues, Environmental, etc
2. Compliment

e Trades, Qty, Hours, etc
3. Progress

e planned versus actual

o Activities completed or milestones
4. Activities
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e Technical issues

Task completed, milestones

e Quality
5. Drawings
e Drawing issued
e Drawing issues
General
Photos of site and progress

20.1.2 PROJECT MEETINGS

a. This is a Project that impacts production. Proper communication and plant take down procedure to be managed by
contractor and reported daily to the production meeting.
b. Furthermore, the Contractor will be required to attend weekly progress meetings at the Site. The contractor shall minute

these meetings and distribute minutes to attendees for acceptance.

21 LIAISON AND CO-OPERATION WITH OTHERS

o The CONTRACTOR/ SERVICE PROVIDER shall be required to co-operate and liaise with Foskor appointed project

manager

e The CONTRACTOR/ SERVICE PROVIDER must note that construction is within an operational plant.

o The CONTRACTOR/ SERVICE PROVIDER may appoint a Foskor approved sub-contractor

e The CONTRACTOR/ SERVICE PROVIDER shall be required to work in conjunction with the Foskor appointed

structural-, electrical-, equipment- and instrumentation installation contractor — if applicable.

211 ADDITIONAL REQUIREMENTS

e None

22 GENERAL CONDITIONS - COMMERCIAL

221 EXTENSIONS, PENALTIES AND RETENTIONS

a) Extension on the promised completion or Milestone date may be requested but needs to be approved by Foskor. The
contractor should be in possession of a formal document issued via Foskor Procurement indicating that this request

was approved

b) Any additional works not defined in the order needs to be approved by Foskor in writing before any work commences.

Description Condition Duration
Penalties 2% per week Late Delivery after promised completion date
Performance Bond 0% of Contract Value 0 Year after completion
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Retention 10 % of Contract value Release after 3 months
Type of Contract Foskor General condition of contract

Tender price validity 3 months

Escalation None None

All delays must be immediately brought under the attention of the section engineer and the responsible party agreed

upon immediately.

22.2 AFTER SALES SERVICE OR REQUIREMENTS

22.2.1 After sales service requirements are listed below:
a) Full description of guarantee and guarantee period to be attached to the official tender.

a) Full description of planned support during and after the guarantee period to be attached to the official

tender.

22.3 INVOICE DUE DATES

The due dates for certificate and invoices are outlined in the graphical presentation.
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Management -

Invoice

Due Dates

I SIB and IFC Projects

!

Contrator - SubmitCertificate
for claim to be paid by the end

of the Month - Due 10th
of every monthy

L

PE - Review Certificate and
approve - Notify contratorthat
Invoice can be prepared and
submitted - Due 13th of

every monthy

!

Contrator- Submitinvoice for
approval - Due 16th of
every monthy

ECO - ECO Approval Due

|

PE - Approval of Invoice as
per Foskorapproval matrix -

Due 19th of every
monthy

Note - Remembertoapprove

!

Procurment - Review invoices
and handin to Finance

Due 21st of every
monthy

JDE ordersif applicable

23 TENDER EVALUATION CRITERIA

e As part of the process to assist with the evaluation of the bidder’s proposal/quotation and to make an informed

decision in the awarding of this tender, the following information is required

o  The following tender evaluation criteria will be used for adjudicating the Contractor submitted tender.

e  Please provide the required documentation as requested in the “Proof/documents to be submitted” column. Please

be specific when submitting documents by ensuring that they answer the item specified.

o  Please use the annexure number as indicated to identify the proof submitted.

e  Failure to submit the relevant documentation as requested in the Evaluation criteria document may lead to a

disregard of the submitted tender.

24 EVALUATION CRITERIA (TECHNICAL)

TECHNICAL EVALUATION CRITERIA

PURCHASING OF THE NEW MAGNETITE OFFICES

No | Technical Criteria Description

% Proof /| documents to be
Contribution | submitted

Notes

1 Experience & Team competence - Section Weight not to be less than 25%

Scope of Work

SOP 8 PROJ Page 36 of 44




FOSKOR F

TECHNICAL EVALUATION CRITERIA

PURCHASING OF THE NEW MAGNETITE OFFICES

Company's previous experience in . . .
fabrication, transport and commission of L":‘ct of corr;pleted prOJe_cts with
refabricated units reference letters, appomtment
P ' letters, and completion
1.1 | Scoring: 30% certificates. Annexure A
-— 0,
g _ ; z:::: ggoﬁ’ Preference for projects of similar
10+ Years 1000; scope in municipal or mining
0 towns
Design capabilities for the two office units
Proof of ability to design and
Scoring: 0 provide drawings.
12 | No Compliant 0% 25% Submit previous approved Annexure B
Compliant 100% drawings from previous projects
Site Team Capability — (Including but not
Limited to Project Manager, concrete hands, CVs. certified copies of
fabrication facility or workshop, etc.) I ' q P fessional
Scoring: quali |cat!ons, e:(n professiona
1.3 | No team information supplied 10% r<(a§|stra|3t|rc;r):Cct> I\/il(aer}mlapirrsosni?:l Annexure C
Under-resourced without an 0% gEn iné er O era?tor’s)
organogram/workshop Proof ogf fabri(’:ati?)n worksho
Well-resourced with a detailed 50% P
organogram & workshop 100%
2 Company Capacity — Weight not to be less than 25%
The company’s ability and understanding to
execute the design and fabrication of these
offices
Work Breakdown Structure
Scoring: 159, (WBS), project schedule (Gantt
24 Poor (No clear plan) 25% ’ Chart), and execution plan for this Annexure D
Basic plan (limited details) 50% project.
Good plan (logical sequencing & timelines)  75%
Excellent plan (detailed, efficient, and
realistic) 100%
Project Quality Planning and Methodology for
the Fabrication of the prefabricated units.,
compliance to ISO or/and SANS Standards
Scoring: .
. Quality Management Plan,
0,
2.2 No formal qualllty plan 25,,& 15 % Method Statement, and Annexure E
Basic plan, missing key elements 50% compliance with SANS standards
Comprehensive plan with industry 75% P
compliance
Detailed methodology, quality assurance 100%
processes
3 | SAFETY
MQA basic health and safety, HIRA, and first
glgoring- Provide proof of team
3.1 | No Training or plan provided 0% 5% indi c?mplrl'ance or allplan il Annexure F
Partially Training submitted 50% Incicating how compliance wi
All relevant personnel trained 100% be achieved.
|
Total Technical Score 100 %
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TECHNICAL EVALUATION CRITERIA

PURCHASING OF THE NEW MAGNETITE OFFICES

Note: In order for the bid to be considered the bidder needs to score 70% and above, and comply to all mandatory requirements

25 COMMERCIAL EVAULATION REQUIREMENTS:

251 FINANCE

As directed by Procurement Department - Linked to Approved Supplier database
a. Undertaking to provide Bank Guarantee, to the value of 10 % of the Project value - Supply Relevant Financial

proof documentation

b. Suppliers Account - In good standing - Supply relevant major supplier account information

Note! Additional requirements to be defined by procurement

26 PRICING SCHEDULE

Description: PURCHASING OF THE NEW MAGNETITE OFFICES
All items of expense to be Included in Pricing Schedule, including but not limited to:

All labour and supervision, including transport, accommodation, meals, etc.

N

All expertise, skill and technical support, Supervision, Administration, Safety, efc.

Cost for any subservice providers/service providers used.

o o

Design, supply fabricate and installation of required Scope items.

@

Cost and supply of all tools and machinery required to successfully install and commission the OHC.

f. Wastage/Cut Off to be included in the rates, Sum prices

g. All consumables required to Execute the work as per the Scope, Pricing Schedule (Bolts, nuts, Welding Rods,
Gas Cutting, etc)

h. All Lighting and electrical extensions requirements to execute the work

i.  Supply and manage all Mobile Cranes required to execute the tasks

j. Basic Cleaning of Spillages to execute the work

k. All Supervision, Transport, Site Security, etc

. All Safety Related items required to execute the task (Work Permit, PPE, Training, Medicals, etc)

26.1 MEASUREMENT AND PAYMENT CLAUSES:

Measurement and payment clauses of the Standardised Specifications, as well as the Particular Specifications, shall be

deemed to form part of and included in the pricing instructions.

26.2 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in the Bill of Quantities
are as follows:
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& UOM'{Unit of Measurement):

e m?= Square meters

m = Linear meters

No. = Number of items

Sum = Lump sum

26.3 BILL OF QUANTITIES

Item | Description UOM | Est. Qty Unit Price Sub Total
1 | Preliminary & General (P&G)
1.1 | Site Establishment, Mobilization & Demobilization Sum 1
1.2 | Health & Safety Compliance (PPE, Signage, Sum 1
Traffic Management)
1.3 | Environmental Protection & Compliance (Dust & Sum 1
Noise Control)
Sub-Total (1):
2.0 | Fabrication of the main office
2.1 | Design and Engineering of Main Office Unit ltem 1
2.2 | Supply of Main Office Prefab Unit m? 250
2.3 | Delivery of Main Office Unit to Site ltem 1
2.4 | Installation of Main Office Unit ltem 1
2.5 | Internal Plumbing (Main Office) ltem 1
2.6 | Electrical Installation (Main Office) ltem 1
2.7 | HVAC Systems (Main Office) ltem 1
2.9 | Paving and Walkways (Main Office) m? 100
Sub-Total (2):
3 | Fabrication of the site office
3.1 | Design and Engineering of Site Office Unit ltem 1
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account.

3.2 | Supply of Site Office Prefab Unit m? 180
3.3 | Delivery of Site Office Unit to Site ltem 1
3.4 | Installation of Site Office Unit ltem 1
3.5 | Internal Plumbing (Site Office) ltem 1
3.6 | Electrical Installation (Site Office) ltem 1
3.7 | HVAC Systems (Site Office) ltem 1
3.8 | Paving and Walkways (Site Office) m? 60
Sub-Total (3):
4.0 | On-site Preparation
4.1 | Site Preparation and Earthworks (Both Units) ltem 1
4.2 | Water and Sewer Connections (Both Units) ltem 1
4.3 | Electrical Connections (Both Units) ltem 1
4.4 | Supply of Main Office Prefab Unit m? 250
Sub-Total (4):
5.0 | Project Close-out
As-Built Drawings and O&M Manuals ltem 1
Testing and Commissioning ltem 1
Sub-Total (5):
.6.0 | Other Works Sum 1
Sub-Total (6):
Total Project Value (Excl. Vat) | R
Note: The onus lies with the supplier to ensure correct dimensions, and all other considerations have been taken into

All price alterations must be signed for by the bidder confirming that such changes were made by the Bidder. PLEASE NOTE THAT
PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE DISQUALIFICATION OF THE BID SUBMITTED.

Scope of Work
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NOTE: e onus lies with the tenderer to make sure that all formulas and calculations are correct. Calculation
errors discovered during the evaluation process will be logged as a non-conformance and the
tender/quotation will therefore be disregarded

27 ACCEPTANCE

The conditions and requirements as stated in this “Scope of Work” are accepted with the following exceptions/exclusions: -

The conditions and requirements as stated in this “Scope of Work” are accepted with the following inclusions: -

28 SUB-CONTRACTOR (PLEASE PROVIDE LIST AND FUNCTION)

Failure to complete this form will lead to disqualification — Please do not leave blanks!

BBBEE Level Black Ownership % Black Woman Ownership %
Tender Validity Days Manufacturing Period | Days Installation Period Days
Guarantee Months Commencement after receipt of official purchase order Days
Payment terms

Price Basis for the duration of the contract/till supply of goods (Please tick):

Fixed Duration of fixed price 12 Months 24 Months

Variable Price Base Date

Scope of Work SOP 8 PROJ Page 41 of 44



FOSKOR ﬁ

If variable provides price variation factors, percentages, and formula in the cover letter. (Please specify indices to be used)

Price variation factors & percentages (e.g., material, labour, fuel, overheads, admin etc)

Factor % Factor % Factor % Factor % Factor %

Where prices include a foreign currency rate please provide:

% of price, subject ROE | % ROE =ZAR

ROE Base Date

Note: If the above fields are not completed, it is confirmed that the quoted price/s are valid for the entire contract period

mentioned and no escalation in the price is allowed under any circumstances.

l, in my capacity as for and on behalf of

hereby acknowledge that | have read and understand the Instruction to Tender and the

Scope of Work as detailed in this document and accept all the Terms and Conditions of Tender.

Signed at on this the day of 2025
Signature:

Witnesses:

1. Name:

2. Name:

For and on behalf of Foskor (Pry) Limited

Name: Signature:

Designation: Date:

Note: Itisimperative to complete this schedule in full where applicable, marked “N/A” where not applicable and signed off in

full, unsigned bids will not be accepted. All the supporting documentation requested with the tender document,

scope of work and evaluation criteria need to be submitted with the tender. Tenders received without supporting

documentation requested for the tender evaluation will not be considered.

29 DOCUMENTED INFORMATION
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RETENTION TIME
DESCRIPTION RESP. LOCATION FILE NAME / INDEX (MINIMUM)
Scope of Works  |Procurement | Procurement Procurement As per Procurement Policies
and procedures

30 REFERENCES
Code of Practice Foskor Risk Assessment (COP 01).
Quality Management Systems — Requirements (ISO 9001:2015).
Environmental Management Systems — Requirements with guidance for use (ISO 14001:2015).

Occupational Health and Safety Systems — (ISO 45001)
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