
 

 

PRICE SCHEDULE  

RFP 57-25/26 

 

Price Schedule (Bill of Material) 

Manual Rope Access Silo Cleaning 2025 

 

Item Description Crew Size Est Days 
Prov 

Unit Provision 
Qty 

Unit Cost Total 

A Fixed Cost       

A1 Site Establishment    Ea 2   

A2 Accommodation Crew Silo 2000 Ton (2 Silos)   Crew/Night    

A3 Permit to Work – Mandatory training   Ea 1   

A4 Tools & Equipment   Ea 2   

 Other Specify       

 Sub Total A (Excl. VAT)       

B Variable Cost Crew Size  Unit Qty Rate/Hr Total 

B1 Silo 4 Cleaning 70% of 2000 ton   Hours Est Hours 
Provision 

  

B.1.1 Rope Access Supervisor       

B.1.2 Rope Access Crew Level 1 (Advise Crew Size)       

B.1.3 Rope Access Crew Level 3 (Advise Crew Size)       

B.1.4 Traveling per day per person (Crew)   Days     

        

B2 Silo 5 Cleaning 70% of 3000 Ton    Est Hours 
Provision 

  

B.2.1 Rope Access Supervisor       

B.2.2 Rope Access Crew Level 1 (Advise Crew Size)       

B.2.3 Rope Access Crew Level 3 (Advise Crew Size)       

B.2.4 Traveling per day per person (Crew)   Days    

 Subtotal B (Excl. VAT)       

 Total A + B (Excl. VAT       

 VAT if applicable       

 Discount if applicable       

 Total Incl. VAT)       
*** Spares holding provision for non -warranty repairs of 15% of the Capital Investment.  

NOTE: The onus lies with the tenderer to make sure that all formulas and calculations are correct.  Calculation errors discovered during the evaluation 

process will be logged as a non-conformance and the tender/quotation will therefore be disregarded. 

 


