
DESCRIPTION UNIT QTY RATE AMOUNT

Design, Supply, Installation, Commissioning and 

Training for the A-train demineralisation plant: 

As defined in the Scope of Work

Per item

P&G
Preliminary and General: Any other costs 

associated with the project (Please provide a 

detailed breakdown on a separate sheet)

Sum R

1 Engineering Design 

Engineering design & Project Management - should 

include all relevant discipline-specific documents.
Sum R

2 Equipment supply & Execution

2.1. Cation System supply Sum R

2.2. Cation & Inert Resin supply Sum R

2.3. Anion System supply Sum R

2.4. Anion & Inert Resin supply Sum R

2.5. Electrical and instrumentation requirements Sum R

2.6. Installation requirements Sum R

2.7. Rigging methodology Sum R

2.8. Delivery/transportation  Sum R

2.9. Onsite civil works Sum R

2.10. Removal of existing A train vessels Sum R

3 Training & Close-out 

3.1. Commissioning and handover documents Sum R

3.2. Training Sum R

TOTAL :

PROJECT CLIENT:  Sulphuric Acid Plant 

PROJECT NAME:  Design, Supply, Installation, Commissioning and Training for the A-train demineralisation plant 

Tender Signature and Company Stamp:



PROJECT PHASE : TIME ALLOCATION (Where 

applicable)

DESCRIPTION UNIT QTY RATE AMOUNT

Process Engineer                                                     hr

Mechanical Engineer                                             hr

E&I Engineer                                         hr

Engineering Manager hr

Contract Manager / Project Manager                                                           hr

Construction Manager / Supervisor hr

Quality Inspector hr

Technician hr

Design Draughtsman hr

Overhead factor hr

Mark-up on outsourced services hr

Other: (Please provide a detailed breakdown on a 

separate sheet)
hr

TOTAL :


