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NAME TITLE SIGNATURE DATE
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| Siyabonga Gumede  Project Supervisor 505555 &I=X3) 22 an ‘Lo';LS

COMPREHENSION AND ACCEPTANCE BY CLIENT

The Client warrants that he/she reviewed the Scope of Works and that this Tender and related ;

document and that the Scope of Works comply to Production requirements and the outcome of ;

the work as agreed between parties. !

R Py A
Sagie Moodley | Snr. Manager -—[ o8y (j é 22 e/ 0y ‘
i Phosphoric Acid Plant S I !
I D e

ltumeleng Mthethwa  Snr. Manager- - | \c;ogtﬁg P \) Noo /Ol l 25

Granulation Plant K,,__ f )

— .
Precious Buthelezi Snr. Manager - Sulphuric
Acid Plant 22N\ S 2 \b\ \95

VI

Comments: ’
! Revision Legend: 0.n = Draft, 1= Final version

Thus first draft = 0.1, second draft = 0.2, etc, and final approved = 1.0
Should the final be revised for whatever reason the revision would be 1.1 etc.
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APPROVAL TO PROCEED

— —

= ‘
Ramo Moroeng Snr. Manager Projects _ (1A
5' D.T 4 |~ a-qz ﬂc( @’DE’%;/

Snr. Manager Technical g

: Ntsikelelo Lukope @6‘%
- gf?/ol 2025

& Cl
- Sam Mbuyazi | GM Acid Division FQD\M\ ; %bﬁi\”w\ 3\3\3 \\3&1&

Comments:
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Section A: INVITE AND TENDER INSTRUCTIONS

A.1 Invitation to tender
A.1.1 Tenderers are invited to submit a tender in accordance with this Tender Document.

The Works consist of Engineering Design, manufacture, supply and installation of 7

autosamplers.

The tender Instructions are to be found in Section A.
The Contract Works Forms of Tender is stipulated in Section B.
The detailed Scope of Work and Specifications are to be found in Section C.

The Conditions of Contract are stipulated by Foskor (Pty) Ltd, Procurement

Department.

A.1.2 At the time of tendering, any queries and/or doubts within the scope, specifications or

drawings shall be referred to:

Designation Buyer: Tenders and Contracts
For the attention Mphumeleli Ngqulunga

of

Telephone 035902 3115

Fax 035 797 3941

Cell no

Email PhumeN@foskor.c_o.za
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A.2 Return of Tender Documents

A2A1

One copy of this document, duly completed and signed by the Tenderer, shall be

delivered in a plain sealed envelope, distinctly marked as follows:

TENDER
Tender No. FTP /24/NMIN

Contract Title: Engineering Design, The Manager Procurement

FOSKOR LIMITED
21 John Ross Parkway

fabrication, supply and install 7

autosamplers
Richards Bay

Closing date &

time:

A.2.2 Tenders shall be placed in the Tender Box at Foskor Richards Bay Main Administration

Reception no later than 12h00 noon on the closing date

A.2.3 A tender sent by fax shall not be accepted.

In case of Tenderers not being local, and not being in a position to hand deliver tender
documents to the above-mentioned location, Tenderers may use an approved document
courier for the purpose of delivering the tender document to Foskor (Pty) Ltd. This would
be subject to auditable proof of dispatch from the Courier Company (including time and

date of dispatch).

Such proof shall be faxed and confirmed as addressed to Superintendent: Tenders and
Contracts, FOSKOR (PTY) LTD, 21 John Ross Parkway, Richards Bay, facsimile number

as indicated under item A.1.3 before the closing time and date of the tender.

Foskor shall take no responsibility for lost courier documents — prior to opening of tenders

- and onus rests on Tenderer to keep duplicate of Tender Submission.

In this case the sealed envelope shall remain addressed as per paragraph A.2.1, and
shall be placed in a sealed courier bag with the following street address delivery

instructions:
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FOSKOR (PTY) LIMITED - (TENDER BOX)
21 John Ross Parkway

Richards Bay

3900

A.2.4 Tenders will not be opened in public and under no circumstances will the price(s) at which

any Contract was awarded be divulged to any person.

A.2.5 In the event that the Tenderer did not submit a tender or if his tender was unsuccessful,
the Tenderer shall return the Enquiry Document and Drawings within 14 days to the

Superintendent: Tenders and Contracts .

A.3  Site Inspection

An official Site inspection shall be held at the Foskor, Richards Bay site in order for the
Tenderer to fully acquaint himself with prevailing site and works conditions. In so doing you
are to ensure that you fully understand the context and extent of the works (refer B.5 — Site

Inspection Certificate).

Date of Site Visit

Time of Site Visit From: To:

Meeting Venue
Report at Main Security Entrance

Please wear the following protective clothing:

Overalls (Acid Proof), [Yes |
Hard Hat W
Safety Shoes | Yes
Safety Glasses iﬁ
Hearing protection | Yes

SCOPE OF WORK FOR AUTOSAMPLERS - SAP, PAP AND GRANULATION PLANTS
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A4

A4

Gloves Yes

IMPORTANT

Please note that a Safety Induction is MANDATORY and all Tenderers to allow for at

least 30 minutes before the Site Meeting start, to complete the induction.

The Site Visit / Inspection are COMPULSORY.

Examination and Completion of Documents

The Tenderer shall examine all documents forming part of the Tender and submit his tender
accordingly. All drawings, addendums, annexures received with the Tender documents
must be returned with your company stamp and/or signature, as a comprehensive part of

your Tender Submission. Failure to do so may result in disqualification from tender.

Tender in accordance with this format and submit documents as specified below.

A.4.2 The Sections of this document shall not be separated in any way nor shall any pages be

detached therefrom.

A.4.3 The Tenderers submission is to include all Financial and Contractual detail and be signed

(by authorized person) and/or company-stamped together with tender submission.

A.4.3.1 Schedule of rates of Costs in detailed Breakdown or Labour Rates for the Works

or Breakdown per Bill of Quantities

A.4.3.2 Initial Project Program of Works, Work Methodology, and Cash Flow (structured

similarly to payment terms)
A.4.3.3 Schedule of Key Personnel on the Project
A.4.3.4 Schedule of Similar Contracts Undertaken

A.4.3.5 Site Inspection Certificate — signed by Tenderer as proof of attendance
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A.5 Contract Documents Priority

The eventual contract shall comprise the documents as stated in this tender document,
your Tender submission by which you agree and the Foskor (Pty) Ltd Terms and
Conditions, which shall be interpreted in accordance with the order of priority stated in the

said Conditions.

A.6  Alterations by Tenderer

A.6.1 Should the Tenderer propose any departures or modifications from the Conditions of
Contract, Specifications, or to qualify his tender in any way, he/she shall set out his/her
proposals clearly in the covering letter attached to this Tender with reference to the
particular section of the document, failing which the tender will be deemed to be unqualified.
Any proposed technical departures from Foskor (Pty) Ltd.’s Requirements or Specifications
shall only be considered if submitted in writing together with a detailed motivation for such

departures.

A.6.2 The Tenderer shall include in respect of each proposed alteration the following:
a) Reason for proposed exception;
b) Suggested re-wording;
c) Any effect on the tender price;
c) Any effect on the execution of the scope of supply;
d) Any effect on Foskor's overall program objectives.

If any of the above information is not supplied, the Tender may be regarded as non-

compliant.
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A7

AT7A

A7.2

A7.3

A74

A.7.5

A.7.6

General

Foskor (Pty) Ltd reserves the right to adjust arithmetical or obvious errors in the Tender.
Such adjustments made by Foskor (Pty) Ltd will be communicated to the Tenderer prior to

the acceptance of his Tender.

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender
as private and confidential and no copies shall be made thereof without the permission of
Foskor (Pty) Ltd.

Foskor (Pty) Ltd is not bound to accept the lowest or any other Tender it may receive, nor
to assign a reason for the rejection or acceptance of any Tender, and Foskor (Pty) Ltd has
the right, after Tenders are opened, and before a Contract is awarded, to enter into
negotiations and discussions with one or more Tenderers short-listed on a price,
programme or technical basis, with a view to the clarification, improvement or amendment

of any particular Tender.

All Tenderers tender at their own risk and Foskor (Pty) Ltd is not bound to accept any Tender
and under no circumstances whatsoever will be responsible for any costs incurred by any

Tenderer in compiling or submitting the tender.

Furthermore, Foskor reserves the right to accept only a part of the Tender, with due

communication and agreement of the Tenderer.

The Tenderer is required to submit a ‘bona fide’ Tender, intended to be competitive and not
to fix or adjust the amount of the Tender by or under or in accordance with any agreement
or arrangement with any third party. The Tenderer is also obliged to ensure that it has not
and will not at any time before the hour and date for the lodging of this Tender do any of the

following acts:

a) Communicate to any person' the amount or approximate amount of the proposed
Tender except where the disclosure, in confidence, of the amount of this Tender was

necessary for the preparation of the Tender.
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b) Enter into any agreement or arrangement with any third party that shall disqualify from

or that Foskor shall refrain from using.

c) Commit any act or omission that would be contrary to the Maintenance and Promotion
of Competition Act 96 of 1979 and notices and regulations published in terms of that
Act,

Section B: FORMS OF TENDER TO BE SUBMITTED

B.1 Schedule of Rates or Summary of Bill of Quantities p
From o i
cor:

1.0 SUB TOTALS:

1.01  Preliminary and General A1

1.02 Engineering Design A2

1.03 Execution

1.04 Commissioning and Close-Out

Sub Totals Sum (Excluding VAT) A3
2.0 Add: VAT 15% D
3.0 Total Tender Sum (Including VAT) A4
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B1.1

B1.2

B1.3

B1.4

B1.5

In the event of there being any obvious errors of pricing, extensions or additions in the
priced Schedule of Quantities attached, we agree to their being corrected, and the
contract amount altered accordingly.

We further undertake that this tender cannot be withdrawn or retracted for 90 (ninety)
days from the closing date.

Notwithstanding that, this tender is submitted by invitation, it is clearly understood and

agreed that there is no obligation upon Foskor to accept the lowest or any tender.

The tendered prices are fixed and firm for the duration of the contract.

Unless or until a formal agreement is prepared and signed, this tender, shall serve as
your written acceptance and constitute a binding contract between Foskor and Yourself.

Amount In Words:

Signed . (o] o FRUU

aa

Signatur

€ menemssesrerneeneninenresn o BB E I e e rnnraeas  aaesrseeenses SEEEEER GARERTY (e e s e s
For and on behalf of the Tenderer (duly em
authorized)

B.2 Initial Project Programme of Works, Work Methodology and Cash Flow

(This is a workable schedule and the Contractor is in no way obligated to these dates. An

obligatory final programme will only be required once the tender is awarded)
SCOPE OF WORK FOR AUTOSAMPLERS - SAP, PAP AND GRANULATION PLANTS
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Commencement of Engineering design and
Construction 10 weeks from appointment date

OTHER IMPORTANT NOTES

‘Defects Liability Period’ shall be that period in force for Foskor to call upon the
Contractor/Consultant to rectify at no cost to Foskor (Pty) Ltd any defects of workmanship,
quality or practice; and shall remain in force in parallel with the Retention Period and

any other duration agreed to.

The Tenderer is to list and motivate any deviations in terms of Project Program and/or

time allowed and this is subject to approval by the Foskor (Pty) Ltd Engineer.

It would be expected, in the event of critical work and/or work behind
programme/schedule, should such be attributable to the Contractor, to make up the time

and work and complete the work at no cost to Foskor (Pty) Ltd.

The Tenderer shall within 7 (seven) days of contract award submit a final detailed work
methodology and programme, and the final work methodology shall be verified and

approved by Foskor (Pty) Ltd.

The Tenderer is welcome to propose alternatives work methodology or approach to work,
that may be of mutual benefit. This would be submitted in the form of an Alternative
(clearly marked), however the Tenderer is still to submit a tender in the form specified

in this tender.

The Tenderer shall submit a Work Breakdown Structure (WBS) and compile a programme

(use MS Projects or MS Excel to compile the Project Program).

If the Tenderer is partially or wholly responsible for the design or design drawings
according to which construction is specified, any corrections to design/design drawings
shall remain for the Tenderers account for a period of 6 months (or as otherwise agreed)
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B.2.1

B.2.2

after project completion. This is to ensure that poor design or inaccuracy of designs is

rectified at no cost to Foskor.
Project Completion and Handover; Defects Liability Period

Unless otherwise agreed, Project Completion (handover), shall be deemed to be from date
of Foskor issuing a Project Complete/Handover Certificate to the Contractor. This should be
expected to be received within seven (7) days from date of receipt by Foskor of the complete
Data Pack in its acceptably certifiable form (refer Section C of this document, Quality
Control). Once the project has reached completion as defined by this scope, onus rests on
the Tenderer to request from Foskor a Project Complete/Handover Certificate, which receipt

shall define and signify the commencement of Defects Liability Period.

Initial Program to be Submitted

The interim and final project completion dates, as indicated in the above table should be used

as the guideline for the Tenderer to compile the detail project schedule.

After the contract agreement is accepted (by signature of an agreement or acceptance of a
Purchase Order) the dates shall be fixed and shall be applicable to the penalty clause as per

agreement.

ATTACH GANT CHART AND/OR BAR CHART TO THIS PAGE

B.2.3 Table with Milestones to be Submitted

Using the critical path items from the program compile related Milestone Dates. Thus, the

items/actions/ activities to be met that is critical towards the completion of the project

SCOPE OF WORK FOR AUTOSAMPLERS - SAP, PAP AND GRANULATION PLANTS
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B.3 Schedule of Key Personnel on the Project

The Tenderer shall:

1. Complete schedule B.6.1 below conceming the Key Personnel on the project, indicating also
if the

person is employed by the Tenderer, a sub-contractor or temporary employed person.

2. Submit a project organogram showing the relationships and authority.

Employed,
Full/Part Time Years
Name and ; Sub-
Key Personnel on site, off- Related
Surname I Contractor or ]
site? Experience
Temp?

Project Manager /|

Owner ;

Electrical
Engineer/Technologist |

Mechanical Engineer/

Technologist

Process
Engineer/Technologist

Quality Assurance and

Control

Construgtion

Manager/Supervisor
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These persons shall not be substituted without prior consultation with and approval from Foskor
(Pty) Ltd.

Failure to submit this information at the time of tender could lead to disqualification of the tender.
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B.4 Schedule of Similar Contracts Undertaken

Please provide a list of work done on contract of which the Scope of Works that are similar to

the one described in this document (or attach references)

Completed Contact
Month, Description Client Name Person & Value
Year Details

_ —

S T
S|

§ DR
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B.5 Schedule of Labour Rates for the Works:

The rates for labour indicated below shall be the Total Cost to the Company (Contractor). It
shall include for all the Contractor’s profits, overheads, wages, accommodation, travelling,
subsistence and other costs relative to the employment by the Contractor of the personnel
detailed, and for hand and portable electric or pneumatic tools and consumables normal to the

trade of the respective personnel.

However, it will exclude indirect supervision as same are deemed to be included under the costs
relating to the Conditions of Contract i.e. non-productive supervisors are deemed to be included

in the rate.
The rates detailed herein shall not be subject to escalation.
The Contractor’s rates per hour are based on a normal 9 hours per day.

The application and use of these rates shall be at the sole discretion and subject to the prior

approval of the Foskor designate representative.

Rate per Hour in Rands
Item

Catego Sundays
No. Lot Normal Overtime 4
and PPH
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B.6 Schedule of Disbursements of the Works

The Contractor must list below all the items of major equipment, which he guarantees will be
provided on site in perfect working order to complete the work. The lists of items of equipment
shall provide the Contractor's warranty of ownership of such equipment unless specifically

endorsed in this Annexure to the contrary as "hired" or "hire purchase equipment.”

The rates for Equipment detailed below shall include all overheads, profits, and maintenance

and running costs including the provision of drivers/operators where necessary.
Contractor’s rates per day are based on 9 hours per day.

The rates detailed herein shall not be subject to escalation. No payment in respect of standing

time shall be paid for items of equipment not listed below.

This Schedule must be accurately completed. Phrases such as "adequate equipment will be
provided" will not be accepted. The application and use of these rates shall be at the sole

discretion and subject to the prior approval of the Engineer.

Rate per Hour in Rands
Item

Catego Sundays
No. SRl Normal Overtime 4
and PPH
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B.7  Site Inspection Certificate — To be signed by Tenderer

Thisis to CERTIFY, that We.........coooviriiiniii e
Name (s in CAPITAL LETTERS) (Referred to on the Form
as “We”)

representing and being duly authorized by:

(Name of Company and Address) (Referred to on the Form as “We”)

1. Visited the SITEON ... (date);

2. Received the TENDER Documents (including all attachments and subsequent

correspondence related to this tender);

3. Carefully examined the SITE and made ourselves familiar with all local conditions
likely to influence the WORKS and the cost thereof;

We further CERTIFY that we are satisfied with the description of the WORKS and
explanations given by Foskor (Pty) Ltd and that we fully understand the nature of this
TENDER.

I/We are,

Yours faithfully

SIGNATURE:
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ON BEHALF OF:

DATE:

AS WITNESS:
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Section C: SCOPE OF WORKS

CA.

C.1.1

C.1.2

Background, Present Situation and Proposed Solution

Background

Autosamplers are automated devices mainly used in chemical and mining industries to
collect and prepare samples for analysis. These devices ensure consistency and precision
in sample handling and in reducing human error. Autosamplers are essential in environments
where large volumes of samples need to be processed efficiently and where accuracy and

reproducibility are critical.

Poor sampling techniques results in inaccurate measurements of analysis leading the
company to making decisions based on inaccurate results. In most cases re-sampling is
required to verify results from manual sampling resulting in wasted resources and time
consumed. Foskor currently does not have autosamplers in any part of their process and it
would be beneficial to install them for business continuity by providing reliability and accuracy

in results used for business decisions.

Present Situation

The areas noted for autosamplers are the granulation plant for the final product MAP, the
phosphoric acid plant for incoming rock (new and old plant), and the sulphuric acid plant
for incoming sulphur and for effluent (gypsum and buoyant streams). With all seven (7)
sample points, the designated operator's sample at different intervals. The sampling
techniques currently used for the solid product/raw material is either using a sample scoop
or a grab sampling technique where the sample gets scooped from the conveyor belt; and
the for the liquid, the operators use a 500ml bottle to collect liquid sample product/effluent

from a running stream. These methods of sampling are not well represented due to
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C1.3

C14

variabilities of the human factor and introduce inconsistencies due to the varying times at

which samples are taken.

Safety of persons carrying out the manual sampling process is compromised due to
ergonomics challenges in various sampling points, and in addition the whole process is
conducted while the conveyor is in motion which is a safety risk of working in close proximity

to conveyors, as conveyors are classified as high-risk equipment.

Proposed Solution: Reason for this Tender

The proposed solution is to install seven (7) autosamplers, at critical points within the process

at various plants, throughout Foskor.

o Three (3) autosamplers for solid dry materials will be installed at the Phosphoric Acid
Plant at conveyors C4, C9 and CV950.

e One (1) autosampler for solid dry material will be installed at the Granulation Plant at
conveyor C05.

¢ One (1) autosampler for solid dry material will be installed at the Sulphuric Acid Plant
at conveyor CV10.

e Two (2) autosamplers for liquid slurry material will be installed at the effluent/buoyant

line and gypsum line respectively.

The proposed solution will eliminate human intervention throughout the sampling process to
increase accuracy due to better representation of the sample. Safety challenges of working

at close proximity to conveyors and ergonomics challenges will be completely eliminated.

Scope of work Deliverables

This scope of work for the autosampler entails:
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e Engineering design, manufacture, supply and install 7 autosamplers in accordance
with conveyor belt (dry material) and piping (slurry material) specifications.

e Engineering design, manufacture, supply and install chute/piping at applicable
conveyor belts and pipes.

e Engineering Design, manufacture, supply and installation of 7 electrical control box
units as per autosampler requirement and electrical & instrumentation requirements.

e Approved for Construction drawings (AFC) for all engineering disciplines.

e Mechanical and Electrical Data Sheets for equipment.

e Operating & Control Philosophy.

¢ Construction Bill of Quantities (BOQ) & Bill of Materials (BOM) for all applicable
engineering disciplines.

¢ Project Schedule.

e Construction and installation management.

¢ Pre-commissioning & commissioning. '

¢ Provision of nameplates for the equipment.

¢ Training of maintenance and process teams.

e Hand Over documents and signing off.

e Supply of all material, equipment, tools, consumables and trained labour.

e Compliance at all times to the Foskor SHE requirements and permit systems.

The Contractor will be responsible for the manufactured integrity and detailed design of their

supplied equipment. Data Pack to be fully inclusive of all checks and certificates required.

The Contractor shall further ensure that all work is executed with a detailed quantity of work and/or

design detail is provided and complies with the specifications as set out in this document.

All detailed designs and specifications are to be approved prior to final acceptance by Foskor (Pty)
Ltd.
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C.2. Legislation, Standards and Codes of Practice

Latest revisions or amendments of the listed codes and specification are applicable to this

contract:
Number Title / Description Revision
COP6 Control of Construction Work Latest
T — Occupational Health and Safety (OHS L atest
Act)
SANS 1123 Flanges Latest
SANS 10142 The wiring of premises Latest
SANS 10162 The structural use of steel Latest

All work listed in this scope of work shall be completed in accordance with the latest
specifications and latest codes as listed above. It is the responsibility of the Tenderer to be
in possession of the latest standards and latest codes as listed above in the execution of this

project.
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Foskor Specifications

All work listed in this scope of work shall be completed in accordance with the latest

specifications listed below.

Those specifically applicable to this Tender is marked with “YES”, however it does not
exclude other specification listed or implied, and it remains the Tenderer’s responsibility to
ensure that work execution and tender prepared is in line and meets the requirements of all

standards indicated or not.

Number Title / Description Versio [Applica |
n ble |

OTHER STANDARDS on this Tender

APPLICABLE FOSKOR SPECIFICATION on this Tender

E003 Industrial Electrical Installations Latest Yes

EC1 Installation, Testing and Commissioning of EIectricalLatest Yes

Equipment

FC005 General Earth Works to Plant and Building Latest

FD0O1 Design Criteria for Structures Latest [Yes

FGO001 General Requirements for Projects Latest Yes

FL001 De_sign & Fabrication Critéria for Ladders & Walkways |Latest

FMO001 General Mechanical Specification Latest [Yes

FM003 Welding of Fabricated Equipment Latest Yes
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FM002 Rubber Lining of Vessels and Piping Latest
FM003 Welding of Fabricate Equipment Latest [Yes
FM432 Insulation of Vessels and F;iping Latest
FQO001 General Engineering Quality Requirements Latest [Yes
FQO002 Non-Destructive Testing Latest [Yes
FS001 Specification for the Fabrication & Erection of StructuraIL tost Yes
ates
Steel Work
|
FS002 Specification of Roof and Side Cladding Latest
FV001 Requirements Vessels, Tanks and Heat Exchangers Latest
GM5 Pipe Standards Including Auxiliary Equipment Latest [Yes
GM6/COP9 | Engineering Drawing and Document requirements Latest [Yes
GQ1 Quality Control Procedure for Contractors Latest Yes
GS1 Structural Steelwork and Plate Work Fabrication andL st
ates
| Erection
MC001 Corrosion Protection Colour Coding Latest [Yes
MCO002 Scope of Corrosion Protection Richards Bay Latest Yes
MCO004 General Plant Painting Specification Low Temperature |Latest
MCO006 Repair/Touch-up of Damaged Steelwork Latest Yes
MC009 General Plant Protection High Corrosive Areas Latest
MC010 Painting Tank Grillage Latest
$S-000000-C-
Latest
006 General specification for concrete construction
$S-000000-C-
Latest
007 Concrete specification
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S$S-000000-C-

Latest
012 Grouting
S$S-000000-Q- LatesYes
001 General quality requirements t
S§$S-000000-S- LatesYes
001 Fabrication and erection of structural steelwork t
DD-000000- Lates
C-001 ' Civil design criteria t
DD-000000-S- Lates Yes
001 Structural design criteria t

Where there is contradiction between the Foskor Specification and Legislation, Standards
and Codes of Practice, Foskor specifications must take precedence. It is the responsibility of

the Tenderer to highlight to Foskor the contradictions on the above.

It is the responsibility of the Tenderer to be in possession of the latest specifications as listed

above or implied in the execution of this project.

The Contractor is referred to the Specification mentioned for full descriptions of materials and

methods referred to in these Bills of Quantities/Lump Sum documents, insofar as they apply.

The Tenderer is advised to study the referred to specification, before pricing Bills of

Quantities/Lump Sum documents.
No claim whatsoever will be allowed in respect of errors in pricing due to brevity of description

of items in the Bills of Quantities/Lump Sum documents which are fully described when read

in conjunction with the relevant Preambles and/or Specifications.
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c4.

Suppliers of materials and the like, whose quality systems apply with one or more of the
SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a
particular SABS/SANS Specification Standard Mark.

The Tenderer is hereby informed that where SABS/SANS Specifications are referred to in

these Bills of Quantities/Lump Sums documents and Specifications thereto, then ONLY the

Specification of Work Clauses will apply. The method of measurement and payment clauses

will NOT apply to this Contract.

Project Requirements

The main works is to provide principal consultant services as per “Guideline for Services and

Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession
Act, 2000, (Act No.46 of 2000)”, latest revision, for the AUTOSAMPLERS - SAP, PAP AND
GRANULATION PLANTS to include the following:

1.

Provision for complete engineering design, manufacture, supply and installation of
seven (7) autosampler units, including but not limited to electrical & instrumentation
requirements.

Provision for complete engineering design, manufacture, supply and installation of
seven (7) electrical control boxes.

Provision for preparation of all As Built Drawings for mechanical and
electrical/instrumentation scope.

Provision for complete engineering design, manufacture, supply and installation of

chute/piping at applicable locations.

Tenderer shall further ensure that all work is executed with a detailed quantity of work, cost

and/or detailed design is provided and complies with the specifications as set out in this

document.
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C.5 Plant Data

All work listed in the document will be designed for construction and installation at the
FOSKOR RICHARDS BAY PLANT, 21 JOHN ROSS PARKWAY, ALTON, RICHARDS
BAY

C.6. Drawings and Technical Data

The following reference drawings, technical data and/or manuals remain the property of
Foskor (Pty) Ltd and shall be returned to Foskor (Pty) Ltd on completion of the work.

C.6.1 Drawings:

SITE PLAN DRAWINGS

Drawing No. Title / Description Revision

C.6.2 Technical Data:
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Autosampler Technical Data

Sulphuric Acid Plant Conveyor location Cv10
Material Type Granular Sulphur
Dry Solid Product
Cutter Speed m/s 0.58
Belt Speed m/s 1
Belt width mm 750
Material nominal | mm 6
top size
Percentage % <1.5
moisture
Bulk density t/m? 1.28-1.44
Throughput tph Nominal | Maximum
170 240
Sampler  cutter | mm 30
width
Primary sample | kg/cut | 2.44 3.45
increment
size/cut
Recommended minutes 15
Sampling
Frequency
Composite kg 20 28

sample per 2
hours
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Granulation Plant Conveyor location CO5
Material Type MAP Fertiliser
Dry Solid Product
Cutter Speed m/s 0.58
Belt Speed m/s 1.7
Belt width mm 600
Material mm 3.35
nominal top
size
Percentage % 1
moisture
Bulk density t/m3 1.85
Throughput tph Nominal | Maximum
60 62
Sampler cutter | mm 30
width
Primary sample | kg/cut | 0.86 0.89
increment
size/cut
Recommended | minutes 15
Sampling
Frequency
Composite kg 7 7
sample per 2
hours
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Phosphate Rock Conveyor location CV950
Material Type Phosphate Rock
Dry Solid Product
Cutter Speed m/s 0.58
Belt Speed m/s 2
Belt width mm 750
Material nominal | mm 0.2
top size
Percentage % 1
moisture
Bulk density t/m3 1.85
Throughput tph Nominal | Maximum
132 200
Sampler  cutter | mm 30
width
Primary sample | kg/cut | 1.90 2.87
increment
size/cut
Recommended minutes 15
Sampling
Frequency
Composite kg 15 23

sample per 2

hours

SCOPE OF WORK FOR AUTOSAMPLERS - SAP, PAP AND GRANULATION PLANTS



TENDER DOCUMENT Page 37/
FOSKOR rr Tender no: FTP  /24/MN 61

Phosphate Rock Conveyor location CONV 4
Material Type Phosphate Rock
Dry Solid Product

Material Type Phosphate Rock
Cutter Speed m/s 0.58
Belt Speed m/s 2.5
Belt width mm 750
Material nominal | mm 0.2
top size
Percentage % 1
moisture
Bulk density t/m3 1.85
Throughput tph Nominal | Maximum
132 861
Sampler cutter | mm 30
width
Primary sample | kg/cut | 1.90 12.37
increment
size/cut

| Recommended | minutes 15
Sampling
Frequency
Composite kg 15 99

sample per 2

hours
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Phosphate Rock Conveyor location Phosphate Rock
CONV 9
Dry Solid Product - —
Material Type Phosphate Rock
Cutter Speed m/s 0.58
Belt Speed m/s 25
Belt width mm 750
Material nominal [ mm 0.2
top size
Percentage % 1
moisture
Bulk density t/m3 1.85
Throughput tph Nominal | Maximum
132 200
Sampler cutter | mm 30
width
Primary sample | kg/cut | 1.90 2.87
increment
size/cut
Recommended | minutes 15
Sampling
Frequency
Composite kg 15 23

sample per 2

hours
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Flowrate: 0 — 1 500m3/hr
Temp < 50degC

Pipe size: 4inch

Gypsum line

Liquid Slurry Product

Buoyant line Flowrate: 0 - 450m3/hr
Liquid Slurry Product [Temp < 50degC

Pipe size: 4inch

All work listed in this scope of work shall be completed in accordance with the latest copies
specifications as listed above. It is the responsibility of the Tenderer to ensure that the
Tenderer has the latest copies of specifications as listed above for the execution of this
project.

On completion of the project the Tenderer must certify all documentation and drawings for
correctness and conformance, specifying which standards and regulatory acts these conform

to.

C.7  Scope of Work
Guideline Scope of Services
The service provider shall render normal services by carrying out the function of Principal Consultant
in a professional and timely manner by executing the following activities as per “Guideline for
Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering
Profession Act, 2000, (Act No.46 of 2000)”, latest revision, for the autosamplers - sap, pap and

granulation plants.
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C.71 Scope Of Work - Extent

The Contractor understands and shall fully satisfy the scope of required services, as described in
the tender FTP /24/MN handed out at the site inspection held on (date)

1. Until otherwise notified, Foskor (Pty) Ltd have designated Siyabonga Gumede (Project
Supervisor) and Lerato Raphiri (Process Engineer) to act as Foskor representatives, and
they are authorized to give instructions and to provide information to you on Foskor's behalf.

2. Itis preferred that the supplier submit contact details for a designated ‘point of contact’ person
who will be authorized to receive information and act on supplier's behalf.

3. Foskor’s Health & Safety Representative will assist and guide with all matters relating to the
Health & Safety specifications and Construction Regulations relating to this assignment.

4. A pre-requisite of this contract is that the supplier confirms that he is professionally registered
with the relevant board and that he shall carry the necessary professional/construction

indemnity insurance cover to the extent of the liabilities contemplated.

C.7.2 Site Conditions
The site is located at 21 John Ross Parkway, Richards Bay. The Tenderer is deemed to
have viewed the site and to have thoroughly acquainted himself with the extent, nature and

conditions affecting the work to be done before submitting his tender.

Access to the area is free of obstructions, however the Contractor must take note that Foskor

is an MHI (Major Hazard Installation).

It will be imperative for the successful Tenderer to liaise with the Foskor (Pty) Ltd.s
designated team leader (Foskor representative) to ensure safety whenever site access is

required.
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As it will be deemed that the prevailing conditions have been taken into account when
tendering, no claims for extras arising from failure to observe all site conditions will be
admitted.
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C.7.3 Services which are known to exist on the site

The following services exist on the site:

e Water and air pipes.
¢ Acid pipes.
e Steam pipes.

e Electrical cables and racking.

C.7.3.1 Foskor Supplied Services
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Foskor (Pty) Ltd shall be responsible for: Applica
ble:
1 Supply a copy of the relevant Foskor Procedure
. refer C.3
Specification(s).
2 | Supply a copy of reference drawings if required. refer C.6
4 | Provide access to electricity connection points
= Any connection and consumption will be monitored by YES
Tenderer and verified by Foskor on defined intervals
(usually at the beginning and end of contract)
5 | Provide access to potable water
=  Connection and consumption would need to be monitored
by Successful Tenderer (Contractor) and verified by Foskor | YES
on intervals (usually at the beginning and end of contract)
defined by Foskor
| 6 | Provide a suitable area for site establishment for Successful
: Tenderer (Contractor).
=  Successful Tenderer to formally in writing motivate, request
| and define the area and services it deems necessary for
| site establishment. No

»  Foskor will at its own discretion (if request is approved)
allocate a site establishment area, however Foskor can
should it deem necessary retract or re-define its approval

by giving reasonable notice to the successful Tenderer
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7 | Provide access to ablutions facilities. (not change rooms)

=  Successful Tenderer (Contractor)'s workers to be fully
dressed in required PPE when coming on site.

= The successful Tenderer to ensure that its
workers/subcontractors/ supplier that are making use of | YES
facilities, do so in an orderly and well-mannered way.

»  Successful Tenderer is not allowed to make use of Foskor’s
change room or tearoom facilities unless agreed to in
writing. ‘

8 | Assist in issuing of work clearances and HIRA certificates. YES

7.3.1 Successful Tenderer (Contractor) Responsibilities

alia):

The successful Tenderer (Contractor) shall be responsible for (inter | Applicab

le:

1 |Supply of own labour, supervision, equipment, specialized

manpower and other staff to fulfill the scope of work.

YES
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The successful Tenderer (Contractor) shall be responsible for (inter

alia):

Applicab

2 | Supply suitable (approved) Personal Protective Equipment (PPE)

3 | To ensure that all work is reviewed by designated Foskor (Pty) Ltd

representative at all stages and/or agreed milestones of the
project. All work completed needs to be inspected and approved
by the designated Foskor representative (e.g. Project Supervisor/

Manager)

YES

YES

4 | After installation/construction and commissioning the successful
Tenderer shall conduct final inspection of all work together with

designated Foskor (Pty) Ltd representative to compile SNAG list.

YES

5 | To ensure that all acceptance approvals as per the Quality Control

Policy (QCP) are received before work is finally handed over.

YES

6 | Provide access to ablutions facilities. (not change rooms)

»  Successful Tenderer (Contractor)'s workers to be fully

dressed in required PPE when coming on site.

= The successful Tenderer to ensure that its
workers/subcontractors/ supplier that are making use of

facilities, do so in an orderly and well-mannered way.

. Successful Tenderer is not allowed to make use of Foskor’s

change room or tearoom facilities unless agreed to in writing.

No

7 | Provide access to potable water

Connection and consumption would need to be provided and

monitored by Successful Tenderer (Contractor)

Yes

Note that concerning above:
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C74

C.7.5

C.7.6

i No claims towards losses will be accommodated.

ii. All items that the Successful Tenderer will bring to Foskor (Pty) Ltd, will be subjected

to review and approval by Foskor (Pty) Ltd and shall conform to Foskor procedures.

Certification by Recognized Bodies

Only Tenderers registered with the relevant Board (e.g. ECSA, etc.) of South Africa in
accordance with the Regulations of the Occupational Health and Safety Act will be accepted

and permitted to do work under this contract.

Requirement for the termination, diversion, or maintenance of existing services

Only Applies if/iwhere electrical conductors, pipe conduits, electrical transmitters, ducting or
ventilation services are affected. Unless identified as part of the scope, the Contractor must
immediately bring to Foskor's attention any previously unspecified or obstructing services

existing in his area of work and without terminating/diverting/hindering such services.

Nominated Sub-Tenderers

Should the tenderer anticipate using Subcontractors for any part of the scope, these must be

specified below.

The following Sub-Tenderers are nominated:

Contractor Concerning Works Contact
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C.7.7 Invoicing and Payment

Payment will be made by Foskor (Pty) Ltd, after approval (with consideration for the
construction, completion and defects corrections of the Works) by the Foskor (Pty) Ltd's
Project Representative (i.e. Engineer, Project Supervisor) of the submitted Payment
Certificate to the Tenderer within 30 (thirty) days from the date of the Tenderers approved

invoice.

The invoice shall be approved in accordance with the provisions of Foskor (Pty) Ltd.'s terms

and conditions.

The invoice submitted is to be in a format acceptable to the Foskor (Pty) Ltd’s Project

Representative and need to contain the following minimum information:
e Company details, registration no and VAT registration no,
¢ Purchase Order no & Date of Invoice,
e Copy of Purchase Order,
o Detail description of work done to date,
e Value of the current claim and work done (excl. VAT),

e VAT charged.
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C.7.8

C.7.9

Standing Time

Standing time is defined as a period of time measured in hours, when the Contractor's normal
operational cycle is affected by causes caused by Foskor (Pty) Ltd and results in normal

stoppage or major disruption to the regular progress of the Works.

Payment to the Contractor for standing time will be certified only where, in Foskor (Pty) Ltd’s
opinion, the delay was clearly beyond the reasonable control of the Contractor and the
Contractor further took all reasonable measures to avoid or reduce such delay and such

delay imposed direct costs to the Contractor.
Progress of Works

Should Foskor (Pty) Ltd at any time be of the opinion that the rate of progress of the Works
or any part thereof is too slow to ensure the completion of the Works or any part thereof by
the Completion Date, Foskor (Pty) Ltd shall so notify the Contractor in writing, with specific
reference to this Clause, and the Contractor shall thereupon, subject to the approval of
Foskor (Pty) Ltd take such steps as are necessary to expedite progress so as to complete

the Works or the said part thereof by the Due Completion Date.

C.7.10Penalty

If the Contractor, by the Due Completion Date, fails to complete the Works to the extent which
entitles him to receive a Certificate of Practical Completion, the Contractor shall be liable to
Foskor (Pty) Ltd for an amount of 0.1% for every Calendar Day that the works is late or

such portion of the contract price as is associated with that part of the Works.

The imposing of such penalty shall not relieve the Contractor from the obligation to complete

the Works or from his obligations and liabilities under the Contract.

C.7.11Claims: Extension of Time for Completion, Additional Payments or Compensation

C.7.111 Claims Procedure

The following provisions shall apply:
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i. Claims are to be submitted in writing within 7 days after the circumstances, event, act

or omission giving rise to such claim has arisen or occurred to the Foskor (Pty) Ltd

Project Representative

ii. Submit written notice to the Foskor (Pty) Ltd Project Representative of the intention

to claim within 7 days after the circumstances, event, act or omission giving rise to

such claim has arisen or occurred. The Notice and subsequent claim to set out:

a.

d.

Particulars of the circumstance, event, act or omission giving rise to the claim

concerned;
Provisions of the portion of the contract on which he intends to make the claim;

Length of extension of time, if any, claimed and the basis of calculation thereof,

and

The Price Adjustment, if any, claimed and the basis of calculation thereof.

iii. If the Contractor cannot reasonably comply with any of the provision above within the

said period 14 days, he shall:

a.

Notify the Foskor (Pty) Ltd Project Representative in writing of his intention to

make the claim and comply with such requirements as he reasonably can;

Deliver additional information in writing that is reasonably required by Foskor

(Pty) Ltd; and

Comply as soon as practical with such requirements as described above in this

clause, within a time agreed to by the Foskor (Pty) Ltd Project Representative.

iv. In the event of failure to comply to any of the provisions, the claim would not be

accommodated and Foskor (Pty) Ltd would be discharged of all liability in connection

with the claim.

C.7.11.2 Extension of Time for Completion

The whole works shall be completed within the time agreed upon.
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If any circumstances of any kind whatsoever may occur and as such, fairly entitle the

Contractor to any extension of time for the completion of the works or portion thereof, then

the Foskor (Pty) Ltd Project Representative will consider a claim duly submitted.

C.7.12Cancellation of the Contract by Foskor (Pty) Ltd

If:
(a)

(b)

(i) The estate of the Contractor shall be sequestrated (provisionally or finally), or
(i)  The Contractor shall publish a notice of surrender of his estate as insolvent, or

(i) The Contractor, being a company or a close corporation, shall go into

liquidation (provisionally or finally), or

(iv) The Contractor shall assign the Contract without the consent in writing of

Foskor (Pty) Ltd having first been obtained, or

(v)  The Contractor shall enter into a compromise with the general body of his

creditors, or
(vi)  The Contractor shall have an execution levied on his goods, or

the Foskor (Pty) Ltd Project Representative shall certify in writing to Foskor (Pty) Ltd,
and to the Contractor/Consultant, with specific reference to this Clause, that in his

opinion the Contractor/Consultant:
(i) has abandoned or repudiated the Contract, or

(i)  has, without reasonable excuse, failed to commence the Works in terms of the

time allowed and agreed to, or
(i)  has suspended the progress of the Works without due cause, or
(iv)  has failed to proceed with the Works with due diligence, or

(vi) is not executing the Works in accordance with the Contract, or
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(vii) has, without the approval of the Foskor (Pty) Ltd Project Representative,

subcontracted any part of the Contract, or

(viii) has failed to provide the Surety ship, Professional Indemnity within the time
stipulated and for 14 days after receiving a written notice from the Foskor (Pty)
Ltd Project Representative, referring specifically to the default concerned and

to this Clause, failed to remedy the default,

Foskor (Pty) Ltd may, by written notice to the Contractor, terminate the Contract and withhold

any payments due until further notice.

C.7.13Urgent remedial work

All designs changes or remedial action must be communicated to the Foskor Engineer or the
authorized Foskor Designate. Approval of such must be sought and received as early as not
to impose undue costs and delays. Should there however be remedial work necessary, the
Contractor shall, upon approval from the Foskor Engineer/Designate, effect these with care,

accuracy and speed, so as not to impose undue extension of time and /or cost.

If any work as done by Foskor (Pty) Ltd is work which the Contractor was liable to do at his
own expense under the Contract, all costs incurred by Foskor (Pty) Ltd in so doing shall be
determined by Foskor (Pty) Ltd or its agent and shall on demand be paid by the Contractor
to Foskor (Pty) Ltd.

C.8 Foskor Safety Documents to be submitted, Environmental and Site Management

C.8.1 SHREQ Requirements
The successful Tenderer will be required to comply and ensure continuous compliance with

Foskor standards and national regulations:
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C.8.2

Co

o Compliance with COP6 (Contractor Management).

e Compliance and signing of Section 37(2) Agreement in terms of the OHSAct No.85 of
1993 at the Foskor (Pty) Ltd Safety Department.

e Compliance with Legislation requirements which includes the OHSAct, NEMA (National

Environment Management Act) and other relevant applicable Legislation.

* copy of requirements available from Foskor SHREQ Department.

Environmental Management Specifications

In order to ensure that the construction works is designed for an environmentally sensitive
area, strict compliance to the Environmental Management Plan (EMP) guidelines may be

requested after appointment of the contractor.

The EMP shall be part of the terms of reference for all contractors/consultants, sub-

contractors/consultants and suppliers.
A copy of the EMP requirements is available from Foskor (Pty) Ltd SHREQ department.
All MSDS's to be submitted to Foskor (Pty) Ltd.

Waste disposal needs to comply to Foskor (Pty) Ltd Waste Management Plan.

OHSA 1993 Health and Safety Specification

This specification covers the health and safety requirements to be met by the successful
Tenderer (Contractor) to ensure a continued safe and healthy environment for all workers,
employees and subcontractors/consultants and for all other persons entering the site of

works.
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C.9.1.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and

all other safety codes and specifications referred to in the said Construction regulations.

Health and Safety Induction

The successful Tenderer (Contractor) shall ensure that all employees under his control,
including the subcontractors/consultants and their employees, undergo a health and safety

induction training course by a Foskor competent person before entering site.
a. The Contractor shall prepare a safety plan for the work to be done.

b. The contractor must appoint a qualified Safety Officer with at least Diploma in Safety
Management or SAMTRAC or both either on a full time or part-time basis to conduct the

following responsibilities:

» Conduct and submits audits monthly.

Conduct and submit inspections monthly.

Compile and submit safety monthly report to Safety Department.

Perform safety talks and awareness training and submit evidence to Foskor.
Visibility on Site.

Conduct inspections on PPE and provide evidence to Foskor.

VvV V V V V¥V VY

Continuously update Safety file.

C. The Contractor to submit a comprehensive task-based risk assessment that has

acknowledged the Foskor baseline risk assessment and method statement.

d. The Contractor to appoint a full-time Supervisor to manage and supervise all the

activities of his/her employer.

e. All new work activities must have scope of work and communicated to Safety

Department before starting with the work with exception of emergency breakdowns.

f. All maintenance emergency works and consultants are exempted from the above-

mentioned safety requirements.
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g. The Contractor shall ensure all his/her personnel have attended the Safety Induction,
by Foskor (Pty) Ltd before they enter the site.

h. The Contractor on entering site, must wear Foskor minimum required PPE at all times
namely safety glasses, acid resistant overalls, safety harnesses (on heights), safety boots or
steel cap gumboots, ear protection and gas masks (Halfmask double filter — screw type with
filter type A1B1E1K1 — North Safety Product or similar approved product) and goggles (Uvex
ultravision — W1663459B — DIN CE 0196) preferably in a pouch. Should a Contractor be
found on site without the above-mentioned safety clothing, he will be removed from site and
will not be allowed to return. FFP3 dust mask fitted with an exhalation valve must be used

when working in dust in on the B&D Store.

i. A contractor that has been awarded work must register with HSEC Online, which is a
contractor management system for Foskor Acid Division where all contractors are required

to submit their safety files.

a. The above requirements are informed by previous incidents picked up during
incident investigations and most industries apply this as a best practice to
reduce incidents to an acceptable level especially with Lost Time Injury
Frequency Rate (LTIFR). Therefore, it is the responsibility of Managers to

enforce these safety changes in their areas of responsibility.

b. Your cooperation in this regard will be greatly appreciated, this will come into
effect as from the 1st of June 2024.

j- Overalls must be Blue Sweet Orr overall (80% Ployester 20% Viscose Rayon Acid
repellent) with Company names either on front of jacket or back OR Blue North Safety
Acid/Flame overall (Flame retardant acid resistant anti-static ATPV 15.4CAL/CM2) with
company names either on front of jacket or back and fluorescent reflective strips to

be stitched onto sleeves and on the knees.

k. The Contractor shall demarcate the relevant work area. The Contractor shall supply
and erect an appropriate name board with all relevant information and contact details at the

work area.
SCOPE OF WORK FOR AUTOSAMPLERS - SAP, PAP AND GRANULATION PLANTS



TENDER DOCUMENT Page 55/

FOSKOR ﬁ Tender no: FTP  /24/MN 61

l. The job risk assessment shall be carried out at the start of each shift. This risk
assessment shall cover all activities planned for the relevant shift. The risk assessment shall
be submitted to Foskor (Pty) Ltd at the start of each day shift and each night shift.

m. The Contractor must take safety precautions when working on site.

n. The Contractor must remove all their equipment within 48 hours after project

completion/closure.

0. A complete safety file to be submitted to Foskor (Pty) Ltd Safety Department before

any work commences.

p. The Contactor’s vehicle when entering the Plant must always have rotating orange
lights on.
qg. The Contractor and their employees must undergo a full medical at either Foskor

(Pty) Ltd’s Clinic or Caredoc Richards Bay or their approved by Foskor (Pty) Ltd. A full
lung function test must be done. If a project is longer than twelve months, then a
complete medical including lung function tests must be done again and thereafter the
lung function test. Medical certificates are valid for one year only. For medical costs
and bookings please contact Sister Nkosazana Nxumalo at Foskor (Pty) Ltd Clinic on
035 902 3267.

r. A once-off fee is also required for access cards from Foskor Security. Please contact
Foskor (Pty) Ltd Security Reception at 035 902 3267 for information.

S. No access to elevated platforms, roof and scaffolding will be allowed during rainy

days.

MANDATORY AS ENVISAGED BY SECTION37(2) OF THE ACT

By the submission of a tender, any tenderer will, if awarded the contract to which this tender

document relates, be deemed to be the mandatory as envisaged by Section 37 (2) of the Act.

SCOPE OF WORK FOR AUTOSAMPLERS - SAP, PAP AND GRANULATION PLANTS



TENDER DOCUMENT Page 56 /

FOSKOR f Tenderno: FTP  /24/MN 61

c.10.

As a mandatory the successful tenderer will be deemed to be the “principal contractor” and
an employer in his/her/their own right with duties as prescribed in the Act and accordingly will
be deemed to have agreed to be solely responsible for ensuring that in connection with the
service to which this tender document relates, all work will be performed in accordance with
the Act.

It is further noted that: -
a) The Contractor shall comply with all Foskor Regulations and Safety Standards.
b) The Contractor shall fully comply with the OHS Act (Act 85 of 1993).

c) The Contractor shall fully comply with Covid-19 compliance as part of Section
37(2) of the Act.

IMPORTANT NOTE

The above is a summary of some of matters as defined in the Act. The successful Tenderer
(Contractor) is required and advised in his own interest to make a careful study of the Act

and the Construction regulations.

Ignorance of the Act and the Regulations will not be accepted in any proceedings, as valid

reason if non-conformance to the Act and the Regulations are committed.

Applicable General Conditions of Contract

Unless expressly otherwise indicated, Foskor General Conditions of Contract and the FIDIC
terms of Contract would apply, and is available from the Manager Procurement Foskor

Richards Bay.
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Quality Management

The successful Tenderer is to adhere to Foskor (Pty) Ltd.’s Quality Management System and

specifications incorporated in this Tender Document.

To ensure that all installations are carried out in a controlled manner, the Contractor shall
demonstrate this by means of the internal quality system, which shall include as a minimum
a QCP for each piece of equipment. The QCP must be approved by Foskor before

commencement of any work.

C.11.1Quality Control:

c.12.

o & BN

i. A detailed QCP (Quality Control Plan) shall be submitted within 3 days of contract award.
ii. Quality of work must be monitored and controlled at a high level at all times.

iii. At each hold and witness point all work shall be suspended until the specified inspection
has been completed and the QCP updated and signed accordingly by Foskor (Pty) Ltd or

its representative.

iv. At each milestone, the designated Foskor (Pty) Ltd Quality Representative must approve

the quality and standard of work being produced.

v. It shall be the responsibility of the Successful Tenderer (Contractor) to give Foskor (Pty)

Ltd timely notice of hold and witness points requiring their intervention.

Summary of Documents to be Submitted with this Tender:
Method Statement / Project Execution plan.
Priced Bill of Quantities completed in Foskor format.
Traceable record of similar previous work undertaken.
Valid professional indemnity certificate(s).

Schedule and CVs of key personnel (organogram).
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6. Valid certification of registration with a regulating South African Professional Body.
7. Initial project schedule (Bar/Gantt chart).

8. Site Inspection Certificate.
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PROJECT NAME:  AUTOSAMPLERS - SAP, PAP AND GRANULATION PLANTS
PROJECT NUMBER:
FOS KO R CONTRACT NUMBER:
PROJECT SUPERVISOR:  Lerato Raphiri
PROJECT CLIENT:  SAP, PAP AND GRANULATION PLANTS
] DESCRIPTION UNIT Qry RATE AMOUNT
Design, Supply, Installation, Commissioning and Training for
AUTOSAMPLERS - SAP, PAP AND GRANULATION PLANT: As defined in Per item
the Scope of Work
P&G Preliminary and General: Any other costs associated with the project Sum R
(Please provide a detailed breakdown on a separate sheet)
1 Engineering Design
1.1 Engineering Design - Solid dry product {PAP, SAP and Granulation) Sum R
1.2 Engineering Design - Liquid slurry product (Effluent & Gypsum Lines) Sum R
Engineering design & Project Management - should include all relevant
discipline-specific documents.
2 Supply & Execution
2.1. Autosampler - Solid dry product (PAP, SAP and Granulation)
2.1.1 Manufacturing and supply of autosamplers
2.1.1,1. SAP Autosampler Sum R
2.1.1.2. PAP Autosamplers Sum R
2.1.1.3. Granulation Autosampler Sum R
2.1.2 Delivery/transportation Sum R
2.1.3 Electrical & Instrumentation requirements Sum R
2.1.4 Installation requirements Sum R
2.1.5 Rigging methodology Sum R
2.2. Autosampler - Liquid slurry product (Effluent & Gypsum Lines)
2.2.1. Manufacturing and supply of autosamplers
2.2.1.1. Effluent line Sum R
2.2.1.2. Gypsum line Sum R
2.2,2 Delivery/transportation Sum R
2.2.3 Electrical & Instrumentation requirements Sum R
2.2.4 Instaliation requirements Sum R
2.2.5 Rigging methodology Sum R
3 Commissioning and Training
3.1 Commissioning and handover documents Sum R
3.2 Training Sum R
TOTAL:

Tender Signature and Company Stamp:
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PROJECT NAME:

PROJECT NUMBER:

FOS KOR CONTRACT NUMBER:
PROJECT SUPERVISOR:

PROJECT CLIENT:

AUTOSAMPLERS - SAP, PAP AND GRANULATION PLANTS

Lerato Raphiri

SAP, PAP and Granulation Plant

PROJECT PHASE : TIME ALLOCATION

STAGE DESCRIPTION UNIT | Q1Y RATE AMOUNT
Process Engineer hr
Mechanical Engineer hr
E&I Engineer hr
Engineering Manager hr
Contract Manager / Project Manager hr
Construction Manager / Supervisor hr
Quality Inspector hr
Technician hr
Design Draughtsman hr
Overhead factor hr
Mark-up on outsourced services hr
Other: (Please provide a detailed breakdown on a separate sheet) hr
TOTAL:

Tender Signature and Company Stamp:
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