PROJECT NAME: Design, Supply, Installation, Commissioning and Training for the A-train demineralisation plant

DESCRIPTION UNIT Q1Y RATE AMOUNT
Design, Supply, Installation, Commissioning and
Training for the A-train demineralisation plant: Per item
As defined in the Scope of Work
P&G

Preliminary and General: Any other costs
associated with the project (Please provide a Sum R
detailed breakdown on a separate sheet)

1 |Engineering Design
Engineering design & Project Management - should
. L o Sum R
include all relevant discipline-specific documents.

2 |Equipment supply & Execution
2.1. Cation System supply Sum R
2.2. Cation & Inert Resin supply Sum R
2.3. Anion System supply Sum R
2.4. Anion & Inert Resin supply Sum R
2.5. Electrical and instrumentation requirements Sum R
2.6. Installation requirements Sum R
2.7. Rigging methodology Sum R
2.8. Delivery/transportation Sum R
2.9. Onsite civil works Sum R
2.10. Removal of existing A train vessels Sum R

3 [Training & Close-out
3.1. Commissioning and handover documents Sum R
3.2. Training Sum R

TOTAL :

Tender Signature and Company Stamp:

PROJECT CLIENT: Sulphuric Acid Plant




PROJECT PHASE : TIME ALLOCATION (Where
applicable)

DESCRIPTION UNIT QTY RATE AMOUNT
Process Engineer hr
Mechanical Engineer hr
E&l Engineer hr
Engineering Manager hr
Contract Manager / Project Manager hr
Construction Manager / Supervisor hr
Quality Inspector hr
Technician hr
Design Draughtsman hr
Overhead factor hr
Mark-up on outsourced services hr
Other: (Please provide a detailed breakdown on a hr

separate sheet)

TOTAL :




