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FOSKOR«
SCOPE OF WORK

Tender No.:

Description:  Supply, Delivery, Installation and Commissioning of 5x 25M High Mast Lights at Drying & Dispatch

1 PRE-QUALIFICATION

11 TECHNICAL PRE-QUALIFICATION

o CIDB requirement is a 3EP grading or higher.
e Bidder must be registered as Electrical Contractor with Department of Labour.
o Compulsory site briefing.

o IS0 9001 Certificate from the Original Equipment Manufacturer for the Mast Poles and the Lights.

2 INVITATION TO TENDER

Appointment of an Electrical Contractor to Supply, Deliver, Install and commissioning of 5x 25M High Mast Lights at
Drying & Dispatch.
3 DEFINITIONS AND ABBREVIATIONS

BOQ - Bill of Quantities MHSA - Mine Health and Safety Act

BRA - Baseline Risk Assessment NDT - Non-destructive Test

COC - Certificate of Compliance OH&S - Occupational Health and Safety
COP - Code of Practice OHC - Over-Head Crane

CTD - Critical task Descriptions PEE - Portable Electrical Equipment
DAP - Diammonium Phosphate PPE — Personal Protective Equipment
DB — Distribution Boards QA — Quality Assurance

DWA - Department of water affairs QC - Quality Control

DWG - Drawing QCP - Quality control Plan

ECO - Engineering Change Order QMmS - Quality Management System
HDG - Hot-Dip galvanizing RFI — Request for Inspection

HIRA - Hazard Identification and Risk Assessment ROPS - Rollover Protection System

IFC - Issued for Construction SANS - South African National Standards
ISO - International Organization of Standardization =~ SHE — Safety, Health, Environment

LDV - Light Delivery Vehicle SHERQ - Safety Health Environment Risk & Quality
MAP - Monoammonium phosphate TMMS - Trackless Mobile Machines
MCOP - Mandator Code of Practice WBS - Work-breakdown structure

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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4

5

6

6.1

6.2

6.2.1

SCOPE BACKGROUND

This specification provides for the supply of 5 x 25M high masts lights at Drying & Dispatch railway delivery,
transportation to site, off-loading, installation, assembling, positioning, connecting, testing including any

commissioning, and handing over to the Employer in a satisfactory operating condition.

COMPANY BACKGROUND

Foskor is one of the world’s largest producers of phosphate rock (concentrate) and phosphoric acid. It is one of
the world’s few vertically integrated producers of phosphoric acid and is the second-largest supplier to India, the

world’s largest consumer of phosphoric acid.

The Company owns and mines phosphate resources and beneficiates the mined material to produce a phosphate
concentrate at Phalaborwa, in the Limpopo Province of South Africa. The phosphate concentrate is sold locally
and also transported to the Richards Bay plant on the coast of Kwa-Zulu Natal to produce phosphoric acid,
sulphuric acid and granular fertilisers MAP and DAP from phosphoric acid and is the leading supplier of fertilisers
to South Africa. In all about 95% of the phosphoric acid is exported and the granular sales are divided between
exports and local markets. Since 1951 Foskor has supplied more than 95% of South Africa’s fertiliser

requirements

SCOPE OF WORK

BACKGROUND DOCUMENTATION

Not Applicable

SCOPE - EXTENT OF WORK OR SERVICE REQUIRED

General Scope Considerations:

Please allow for a competent Quality Control Officer to compile and manage the contractor’s quality management.
In the event of quality system failures, Foskor will request the Quality Official’s experience and qualifications and

if this is not acceptable, it will be expected that the contractor obtains this service at its own cost.

Please allow for a competent person to compile the method statement and the subsequent Microsoft Project plan.
This person will manage and update this plan weekly and present it to the Foskor Project Engineer. Itis expected
that this planning and management is executed by the contractor. This service will be provided at the contractor’s
cost. If the contractor cannot execute this planning and report to management, it will be expected that the

contractor obtains this service at his/her cost.

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

6.3

6.3.1

Project cost and expenses:

The contractor shall supply all engineering services, materials, labour, transport, supervision, and consumable
materials, equipment, tools and every item of expense for the scope of work to be completed successfully unless

otherwise stated taking the following into consideration.

Disposal of refuse

The Contractor shall be responsible for disposal of refuse and waste generated by his staff daily. The site is to

be kept clean, neat, and tidy, by complying with Foskor Waste Management COP.

General requirements for commissioning

Commissioning or handover will be executed as per Foskor Procedures or as directed by the Engineer. Normally

the Foskor Punch list and Hand over certificate will be used.

The successful or appointed service provider shall comply with the latest revisions of the following

Foskor CTD’s (Critical task Descriptions) (CTD’s are available on request):

i.  Not applicable

Sub-Contracting and joint ventures

The primary aspect of the works may not be subcontracted. For subcontracting the relevant companies supporting

documentation needs to support the bidder’s tender.
Joint Ventures must be declared in the bidder’s tender with all relevant supporting documentation.
SCOPE

Basic Requirement

The work of this project covers the supply, manufacture, transport to site, installation, testing, and
commissioning of the complete electrical requirements as indicated below. The Contractor will also supply the

COC as well as the certificates for the installation.

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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6.3.2 Construction

SCOPE OF WORK

Drying and Dispatch need to replace existing rail mast lights to ensure that:

o Railways are illuminated for Rail Safety Regulator standards,

o Lights can be ergonomically maintained.

Design: Layout and coverage

To cover the rail siding on Foskor private rail siding from Silo 9 to South End side using 5 x 25m scissor
mast floodlights.

During the site meeting a typical area drawing will be issued and if required electronically, a memory
stick needs to be supplied to load the drawing.

Define the methods to be used and min lux coverage.
The proposed layout is to be supplied with the tender.

An Engineers design and related documentation data pack shall be supplied by the successful external
provider.

All designs to be verified and approved by a certified registered Engineer.

Final Drawings shall be supplied Electronically in AutoCAD on Foskor's template — the external
providers details may be inserted on the drawing with references

6.3.3 Foundations

Each mast shall be supplied with foundation bolts and templates. The bolts shall be hot dip galvanized over their

entire length in compliance with SANS 121 (ISO 1461) 2000-1. Two galvanized nuts, two washers and one spring

washer shall be supplied for each bolt. The number of foundation bolts shall be determined according to the

design. Calculations shall be submitted upon request.

A foundation plan, adequately designed for the conditions based on a soil bearing capacity minimum of 150kPa,

giving details of the reinforcing required shall be submitted. Soil pressure and overturning safety factors shall be

stated.

All reinforcing and foundation bolts shall have a minimum of 100mm concrete cover. The 28-day cube strength of

the concrete shall be a minimum of 25 MPa.

All foundations shall have a circular flat base from which a square plinth shall rise to above the surrounding

ground level.

One or two PVC, Class B cable sleeves shall be provided from the center of the top of the foundation plinth,

through the concrete to a point below ground level on the side of the plinth.

After casting the foundation, the slab shall be covered by earth, properly compacted. The area around the plinth

shall be brought to the original level and shall be left neat and tidy.

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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6.3.4

6.3.5

Designs for the foundations are to be signed off by a registered Engineer before construction.

Mast Pole

The mast poles shall be 25-meter-high need to be constructed that the mast have a scissor action.
The mast poles shall be Hot Dipped Galvanized to ISO 1461 after manufacturing.
The mast poles shall be supplied with all floodlight fittings.

The mast poles need to be assembled and installed by the external provider to ensure conformance to legislation and
guarantee. Should the external provider use sub external providers the provider needs to ensure that all installations are
according to design and installation standards.

The mast poles shall each be fitted with lightning arrestor earthing system (2 x 1.2m earth spikes per mast pole).
Servicing equipment (1 set per site is recommended)
Maintenance kit/set and test leads at least 8m long shall be supplied with mast poles as recommended above.

Luminaires

All electrical DB splitter boxes and trailing cables to be supplied

The floodlights need to cover 360 Deg along the railway.

Floodlights to be Spectra LED ultra flood light 1440 W(57k), IP 65 Rated, Power Supply 90v — 305 v AC 50/60HZ.
Flood lights Body: Aluminium housing, Electrophoretically coated to ensure maximum corrosion resistance

Surge Protector: standard 6kv internal surge protection.

Flood lights shall conform to SANS 60598, 62262 and other relevant standards.

The mast lights shall be commissioned and adjusted to meet the design, Lux readings to be taken and recorded.

Submit an official report on the design and installation with all relevant certifications and drawings

DELIVERY OF MATERIALS AND EQUIPMENT

It is the responsibility of the Contractor to take delivery, off-load, store, and move into their permanent position all
equipment and materials covered under this Scope. The Contractor shall, at his own expense, be responsible for
the delivery to the Site of imported plant and equipment, materials and Contractor's plant and equipment in
connection with the execution of the works, including but not limited to securing of permits and customs clearances,
and payment of handling costs, storage costs, releasing costs, transportation costs, and duties, taxes, imposts,
excise and charges of any kind that may be imposed by the South African Government, or any of its agencies and
political subdivisions relating to the supply and delivery to the site of the imported plant and equipment, materials

and Contractor’s plant and equipment.

TAKE NOTE - Foskor pays for material delivered to Foskor site only!

NB: The contractor/ consultant must clearly state in his tender submission if there is an exclusion on the Foskor

scope (As per the site meeting procurement scope and site meeting minutes) Failure to state the exclusion will

mean that the full Foskor scope is still applicable.

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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8 BATTERY LIMITS — INCLUSIONS AND EXCLUSIONS

List the boundaries in terms of equipment (Foskor plant specific). Up to where is it Foskor’s responsibility and where/what is
the contractor’s responsibility.

WHO WILL SUPPLY THE
FOLLOWING?
N/A = NOT APPLICABLE
C = CONTRACTOR
FF = FOSKOR, FREE OF CHARGE
FC = FOSKOR, AT COST TO
CONTRACTOR
1.Sanitary - 2.Transport 3.Electrical
1.1 Wat.elzrl on sllte.anq t0|Ietl FF | 2.1Labour C 3.1 Generators C
facilities / janitorial services
1.2 Potable connection point FF | 2.2 Materials C 3.2 Electrical Extensions C
1.3 Connection to construction | e | 5 3 pquipment | C | 3.3 COC Site Establishment c
water supply
1.4 Change rooms FF | 2.4 All TMMS C 3.4 Temporary lighting C
3.5 Electrical connection point C
3.6 Connection to Electrical FE
supply
3.7 Electric panel + distributing c
wiring
3.8 Power for tools on site from
existing Foskor electrical FF
supply point (Welding plugs
and 220v plugs
Electrical and Instrumentation c
Installation
4. Quality — 5. Security 6. Lifting and Rigging
. , 6.1 All rigging equipment (Slings,
4.1 Plan, Management, QA,QC | C 5.1Site Security C Chain blocks, turfers, ec. C
4.2 All quality test Civil, Paint, | | 5 9 pookoriD Card | C | 6.2 Rigger c
Mechanical, etc.
4.3 Sampllng and laboratory C 6.3 Mobile cranes c
testing
8. Communication
devices — All
communication
devices like
7. Medicals - laptops, C 9. PPE
computers,
networks,
radios,
cellphones, etc.
71 Entry and Exit 9.1 Supply, Issue, inspect and c
manage
7.2 First aid box at place of work

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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WHO WILL SUPPLY THE
FOLLOWING?

N/A =NOT APPLICABLE
C =CONTRACTOR

FF = FOSKOR, FREE OF CHARGE
FC = FOSKOR, AT COST TO

CONTRACTOR
11. Safety File -
10 Site Surveys C Foskor will FF | 12 Training & Authorizations
issue template
Ensure file
Const.ruction Reference Levels C conform/ populate C 12.1 All Required Training C
and site surveys to Foskor
standards
12.2 Authorisation - As Per FF
Foskor COP
14 Waste e .
13. Site Establishment management e Pamtm_g -l SR C
. tools paint, labour, etc.
on site
13.1 Site office/s with suitable 141 U:Qtse p?ort all
facilities for daily “Green c Foskor C All on-site touchups (snags) and C
Area” meetings, and lunch desi painting
area e3|gnalted
waste sites
13.2 Site establishment space FF
16 Scaffolding 17 Labour 18. Compressed air
17.1 All labour as
per Scope of
16.1 Scaffolding Supply & Erect | C Work to C | 18.1 Sandblasting or flash blast | C
execute task
including
management
16.2 Scaffolds be managed by C 18.2 Compressor c
the Contractor
16.3 Cherry Picker’s — only if and .
when available by pre C 18.3 Air for power tools - If FF
. available
booking
16.4 Cherry Picker's Driver—
Trained and authorized C
driver
20. Storage and
19 Fuel inventory 21 Consumables
control
20.1 Protective
19.1 Fuel Supply C coverings/tarpa | C | 21.1 Welding rods C
ulins
20.2 Storage area
19.2 Fuel storage C andinventory | FF | 21.2 Bolts & Nuts C
control
19.3 Fuel fire protection C 21.3 Etc. C
19.4 Refuelling C
22 Tools & Equipment 23 Certificates - 24 Training

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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WHO WILL SUPPLY THE
FOLLOWING?
N/A = NOT APPLICABLE
C = CONTRACTOR
FF = FOSKOR, FREE OF CHARGE
FC = FOSKOR, AT COST TO
CONTRACTOR
All required training and training
. Supply All manuals as required to ensure
221 Aé” Eiorr:?eb*? Electrical C certificates as C that Foskor can train its workforce | C
quip required and operate the plant / equipment
safely
22.2 Hot Work Equip as per All manuals and related
Foskor COP - Welding c documents to be supplied to c
Machines, Gas Cutting, project Eng. and Foskor Drawing
Grinding, Gauging, efc. office for safe keeping
22.3 Tools as required to C
execute task

“*NOTE

Foskor has made provision for the supply scaffolding free of charge the size and nature of the works. It is expected
that arrangements will be communicated to the appointed Scaffolding contractor at least 3 days before
requirement. Proof of request and arrangements and actual scaffolding installation for Scaffolding to be provided to

Foskor on request

It should be noted that FOSKOR has an existing appointed and accredited scaffolding supplier

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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8.1  ADDITIONAL BOUNDARIES

Contractor to take note of allowable working times and plan accordingly. The normal work hours are from 7 am to 4 pm,
the contractor may work to 6 pm upon application and granting of permission but at no point exceed gazetted allowable

working hours, nor work at night

9 ASBUILT DRAWINGS

As built drawing requirement is defined below:
o As built drawings are to be compiled after completion.

Note! - All drawings to be delivered in AutoCAD electronic format. All drawing to be detail engineering drawings

10 QUALITY

The service provider must provide the necessary quality management systems and plans to ensure that the quality

of his work complies with the requirements of this scope of work
ii.  The service provider shall during all phases of construction comply with the Foskor approved Quality Assurance Plan

ii.  The service provider shall be responsible for all the resources required for executing the Quality Management System
including but not limited to, developing the Quality Assurance Plan & performing the Quality Control measures to

ensure that the deliverables comply with the specifications & standards mentioned in the scope of work

iv.  Any change requests / additional work resulting due to inadequate quality management system will be to the account

of the service provider
v.  Foskor might appoint a third party for Quality Control Inspections
vi.  The Service provider will have to provide an approved quality system for all work executed.

vii.  This will include the following but is not limited to:
a. Quality plan
b. Quality compliance — Performance and reports
c. Quantity surveying
d. Quality Assurance
e. Quality Authorization matrix — part of the Quality plan
f. Quality control

g. Quality administration. — All documents, checks, measurements, reports, variances, analysis, Corrective

actions, etc. needs to be properly filed and available on request at any time. The file will require an index
h. Includes all test work, laboratories, Filing, etc.

i.  Survey and survey verifications

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch. Page
10 of 34
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i

k.

Construction versus design - Any Deviations from the approved “Construction Drawings”

Quality communication — What needs to be reported to whom and at what frequency

viii. ~ Foskor envisage a complete quality System driven by the Service provider and this system/plan will be approved by

Foskor and the appointed designer (if applicable) before construction/fabrication will be started.

ix.  Compliance to this plan will be measured and failure to adhere to the quality plan will result in the stopping of

construction activities until concerns have been addressed. The cost for this delay will be for the service provider's

account.

x.  Foskor may appoint a third party to measure and control Foskor’s interest in the terms of quality in this contract and

the service provider is expected to work in conjunction with this company

xi.  Hold points will be discussed and finalized with the successful service provider based on the approved Quality plan

The Quality plan will only be compiled and signed off after the Method Statement and WBS* have been compiled.

Quality on Shutdown type tasks will be included in the Scope of Works, but the service provider will have to submit proof of

an experienced quality assurer or relevant qualifications. IF the service provider does not have this it will be required that

this service be hired in by the service provider at his cost.

State any specific hold points that are not negotiable here

State any other applicable quality that is not in the “Parameters” section

Method statement — the service provider must list all steps and actions required to complete the work as per the scope of

work — typically includes the items listed below:

iv.

V.

Key step and stages of the work required
Tools, Equipment, TMMS, etc

Labour requirements, etc

Spares, resources,

Safety requirements

*WBS is a hierarchical and incremental decomposition of the project into phases, deliverables and work packages. It is

a tree structure, which shows a subdivision of effort required to achieve an objective, for example, a program, project,

and contract.

This includes arrangements, tools, equipment labour, Tasks, Purchase, Quality, Communication, etc

10.1  QUALITY FILE INDEX

The quality file index listed below will be the minimum requirement.

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch. Page
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FOSKOR f

This file must be kept up to date for the duration of the project and will be handed to the Foskor project Engineer on

completion of the project

10.1.1 QUALITY FILE INDEX

Doc. Mo FSH-P-GEN--00
QUALITY FILE INDEX Rev_ No. or
FOSKOR: TSS - PROJEGTS — —

Contents

Issued for Construction {(IFC) drawings — &pproved 1
Quiality Control Plan (QCP) Approved 2
Competency of People — Welder Qualifications, Trade, Authonzation. Certifications, etc ... 3

DesignerEngineers Instructions, Specifications, Approvals, Concessions applied for &

approved. Site instructions, Wanations and ECOS e
Method Statement of confractor— Approved 5
Material orders & Delivery notes &

Certiicates — Matenal, Data Sheets, Compliance, Cerlification, etc .

==l

Test Results — Each Dhscipline — Test cubes, NDT, et B

Request for inspechion (R

B = T T I = g U TSSO

Reports - Survey, el e 11

Handowerf Occupaftions/ Taking over Certificates/Commissioning._.._.._._________________ 13

10.2 ADDITIONAL QUALITY REQUIREMENTS

Not Applicable.
11 PROJECT DELIVERABLES

111 THE DELIVERABLES FOR THIS PROJECT INCLUDE:

As stipulated in the scope of work

11.2 DATA BOOKS

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch. Page
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NB! ALL CERTIFICATES AND DOCUMENTS MUST BE CROSS-REFERENCED

11.3 MANUALS AND DOCUMENTATION

The following must be supplied:

i.  Three “safety manuals” containing detailed and step-by-step task descriptions for general maintenance, major
component replacements and abnormal operating conditions. Task descriptions to show identified hazards and
what corrective actions must be taken. (Risk assessment and safety precautions)

ii.  Three “Workshop maintenance manuals” to be supplied. The maintenance manuals must at least contain:

ii.  Three “Workshop Electrical maintenance manuals” to be supplied.
iv.  Three “Spare parts manuals” to be supplied.

11.4 FORMAT OF DOCUMENTS AND MANUALS

Note! - All Manuals must be in English

11.5 TRANSMITTAL OF DOCUMENTS AND MANUALS

Documents and Manuals to be submitted in the flowing formats:

Type of Document Hard Copy Electronic Format
Manuals X X
Drawings X X
Reports X X

Data Books X X

Hard Copy: Book or binding arch file format and must be durable and of high quality.

Soft Copy: Manuals, Reports and Data Books — Word, Excel, PDF, efc.

Storage — Compact Disk or Data traveller
Language: English

11.6 PROJECT COMPLETION

On project completion, the contractor will issue Foskor with a Handover certificate

The handover certificate will be accompanied by the following document

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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12 ON-SITE SUPERVISION REQUIREMENT

A Foskor work permit before commencement of site work.
A full-time appointed supervisor will be on this site for the entire duration of site work
An appointed site manager for overall site management

Appointed SHE Rep for the entire duration of site work

121 ADDITIONAL REQUIREMENTS

None

13 TENDER DELIVERABLES

The deliverables will include; -

Complete Foskor pricing schedule (BOQ)
Preliminary Project Schedule
Preliminary method statement to execute the site work

Company training Matrix indicated minimum training requirement compliance, or the tenderer should provide
an undertaking to comply with Foskor Safety requirements during the tendering stage and fulfil the
requirements if awarded the work. Any deviation may lead to the cancellation of the order/contract.

Timeframes need to be attached

Tax Clearance

Letter of Good standing (Workman compensation)
BEE Certificate

Commercial documents requested by Procurement

Not submitting the required documentation or not completing the documentation (Pricing Schedule) correctly

will lead to a disregard of the tender.

Take note of the tender evaluation documents that need to be submitted

Note. Not submitting the required documentation or not completing the documentation (Pricing Schedule) correctly

will lead to a disregard of the tender.

14 SAFETY

Service provider to refer to the full and updated Foskor COP’s available:

The service provider and sub-service providers need to always comply with the Occupational Health and Safety

act. All Foskor COP’s Policies and procedures need to be adhered to.

A service provider site supervisor to be permanently on-site.

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch. Page
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Vi,

Vil.

viii.

Xi.

Xil.

Xiii.

Xiv.

XV.

XVi.

XVil.

Xviii.

XiX.

XX.
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Medical, Induction, Foskor ID Card, etc. is approximately R800 per person. Exit medicals need to be done at

the termination of the contract.

The Successful tenderer will be required to compile a Foskor Work permit and at least 2 weeks should be
allocated for this. The service provider must provide the following appointed persons in terms of the MHSA: Site

Manager; Site Supervisor and — SHE REP for the duration of the contract
All vehicles and cranes and other TMM'’s to be inspected before going to site.
All person competencies to be verified before being allowed to work on Foskor premises for a specific task.

The service provider must compile a Safety File as per Foskor standard for all service providers and sub-service

providers

Site access will need to be controlled, and all persons must receive site-specific induction before entering the

site.

Conduct inspections as per Foskor Safety System. Analyse data and trends and recommend preventative

measures where required

Ensure all authorizations are in place as per the Foskor Safety System. Arrangement with Foskor training to be

done by the service provider to ensure that authorization and training are conducted. Arrange timeously.
Ensure all workers competencies are available and have been validated.
Ensure proper security, signboards, fencing, and barricading is in place on-site where applicable

The service provider shall in general comply with the FOSKOR General Engineering Specifications, COP’s,

latest revisions, and all relevant regulations

The service provider must complete a Baseline Risk Assessment (COP 01) before a work permit can be issued

for the installation.

All service providers not in possession of a valid Foskor ID card have to complete the Foskor induction course

and have to undergo a medical examination at the Foskor clinic for the service provider’s account

The service provider shall be responsible for coordinating and integrating his schedule and responsibilities with

other FOSKOR appointed contract manager on-site for this Scope of Work.

All personnel operating mobile equipment including LDV’s must have a driver's permit.
An open Pit Licence is required for driving in the mining area’s

All the required PPE and Safety Equipment are for the service provider’s account.

All service providers must ensure that:
a. His workers are issued with the correct personal protective equipment free of charge.

b. That the workers wear the PPE per the project area's requirements or as given by the service provider

Supervisor.
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XXi.

XXil.

XXiil.

c. Training is provided in the correct use of PPE to workers.
d. Daily inspections are done on PPE.
e. The registers will be complete at least monthly on findings on PPE. (All PPE must be kept in good

condition)

All providers of services need to be informed of the following minimum training applies to all service providers
(irrespective of the tasks or scope of work) that will enter the Foskor Phalaborwa site with effect from 1 April
2014. This training is not presented by the Foskor Training section and service providers must ensure that the

training is sourced through accredited external training companies:

a. Basic health and safety principles

b. HIRA

c. First Aid Training
All other training requirements must be aligned with the baseline risk assessment. Risks identified in the
baseline risk assessment will guide the requirements for training. A summary of the training must be completed
as well as status on required authorization as per Foskor COP’s.
Training certificates will be accepted if complying with the following:

a. Unit Standard Title

b. Learner Full name

c. Learner ID number

d. Competency achieved

e. Date of Assessment

f.  Assessor's signature

g. Training provider logo

h. Training provider registration number and accreditation number.

i. Setalogo

15 ENVIROMENTAL

The successful or appointed service provider shall comply with the following Environmental Specifications, Policies and

Procedures:

16 of 34

COP 41 Housekeeping and workplace organisation

COP 49 Waste Management

COP 51 Resource conservation, energy, and materials

COP 70 Storage of petroleum products and other hazardous material

National Environmental Management Act 107 of 1998 (NEMA)
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f)  National Environmental Management Waste Act 59 of 2008 (NEMWA) as amended

g) The successful service provider shall include in his/her SAFETY FILE, and comply with, the following

documents:

i.  Environmental Aspect and Impact Register (To be submitted by the successful applicant in line with

this contract).

i.  Environmental Objectives and Targets (To be submitted by the successful applicant in line with this

contract).
iii. ~ Waste Management Plan (To be submitted by the successful applicant in line with this contract).
iv.  FOSKOR Atmospheric Emissions License (Copy available to the successful applicant upon request)
v. FOSKOR Waste Management Licence (Copy available to the successful applicant upon request)

vi. FOSKOR Water Use Licence (Copy available to the successful applicant upon request)

16 LEGISLATIVE REQUIREMENTS - SUMMARY

16.1 MINIMUM LEGISLATIVE REQUIREMENTS:

The successful or appointed service provider shall comply with:

i.  The MHSA
ii.  The National Road Traffic Act with Regulations (Latest revision)
jii. Al applicable national and international legislative requirements and regulations.
iv.  Foskor (Pty) Ltd. COP (Code of Practise) No. 25 for Service Provider Control (Available on request)
v.  Foskor (Pty) Ltd. COP (Code of Practise) No. 59 for Trackless Mobile Machinery (Available on request)

vi.  All Foskor (Pty) Ltd. safety, health, quality, and environmental procedures applicable to the successful

application of the contract. (Available on request)

vii. - All Foskor procedures and policies apply to the successful application of the contract. (Available on request)

16.2 SUMMARISED REQUIREMENTS/EXTRACTS FROM FOSKOR COP’S

16.2.1 Before e working on site the appointed service provider shall ensure that his workmen are:

i.  Briefed on the required task and have been informed of any abnormal conditions/situations.
ii.  Physically, emotionally, and mentally fit to perform their duty.

i.  Issued with the necessary PPE (Personal Protective Equipment) to safely operate his service vehicles and

perform the duty of maintaining, servicing, inspecting, and testing earthmoving- and mobile equipment.

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch. Page
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iv.

Before commencement of work:
a. Alltools and equipment shall have been inspected and tested to be in good and safe working order.

b.  Allworkmen have participated in the completion of a standard site risk assessment (Commonly known
as a HIRA or Hazard Identification and Risk Assessment) and taken appropriate actions to mitigate

any identified hazards.

16.2.2 Before working on site, the appointed service provider shall:

Ensure that his portable electrical equipment has been tested and declared safe to use.

17 PERMIT TO WORK

Before any on-site work under this contract may commence, the appointed or successful service provider shall obtain from

Foskor a PERMIT TO WORK. The following guidelines are provided to assist the appointed service provider in obtaining a
PERMIT TO WORK. (See Foskor COP 28 Permit to work and COP 25 Control of Externally Provided Processes, Products

and Services (Service provider Control) for details):

18 of 34

The PERMIT TO WORK can be obtained from- and on completion returned to the Legal Administrator, Foskor
Safety department.

Obtain a contract number from the Foskor procurement or projects department.
Appoint a subordinate manager and an on-site supervisor of the MHSA.

The appointed subordinate manager and -supervisor shall be required to write and pass the Foskor 2.6.1 and

2.9.2 legal examinations within 30 days after being awarded this contract.
Attend an hour-long legal exam briefing any Thursday between 08:00 and 09:00 at the Security training hall.
Write legal examination any Friday between 07:30 and 10:30 at the Security training hall. (Please book)

Appoint an on-site SHE-Rep of the MHSA to assist project manager and site supervisor in the daily on-site

management of health, safety, and environmental issues.
The designated SHE Rep must have the ability to read, write and express him/herself.

The appointed SHE-Rep shall be required to attend a five-day SHE-Rep training course within 30 days after being
awarded this contract (Training free of charge). Make booking on 015 789 2531

A pre-requisite for attending the SHE-Rep training course is successful completion of Basic Health & Safety
Principals- and HIRA training.

See Foskor's COP 5 Health and Safety Representatives for details.
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V.

vi.

vil.

viii.

Xi.

Xii.
Xiil.

Xiv.
XV.
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Provide a name list, including ID numbers, residential and postal addresses and telephone numbers of all of the
appointed service providers on-site employees.
All the appointed service providers on-site employees shall undergo a full medical examination at the Foskor on-
site CLINIX Clinic. The clinic can be contacted at 015 789 2427 for an appointment. Please note:
All NEW- and employees LEAVING the service of the appointed service provider must undergo a full entry or exit
medical examination
Women who are pregnant or suspect that they may be pregnant must notify the examining medical practitioner.
The appointed service providers designated on-site drivers shall receive competence testing and authorisation to
operate vehicles on the Foskor site
All the appointed service providers’ employees shall receive/have received training in:

17.1.11 First aid level 1 (Provide own training)

17.1.1.2 Working at heights (Provide own training)

17.1.1.3 Basic Health & Safety Principals (Provide own training)

17114 HIRA (Provide own training)

17.1.1.5 Basic firefighting. (Provide own- or receive Foskor training, contact

trainingbookings@foskor.co.za or 015 789 2531 to book)
17.1.1.6 Lockout. (Provide own- or receive Foskor training, contact trainingbookings@foskor.co.za
or 015 789 2531 to book)
All training not provided by Foskor must be verified by the Foskor training superintendent Mr Johan Fouche.
Please contact him on 015 7789 2525 to make an appointment or email proof of training and certificates
to johanfo@foskor.co.za to confirm compliance before requesting his approval on the PERMIT TO WORK.
All the appointed service providers’ on-site employees shall receive the basic Foskor site induction training at the
Foskor Security office.
All the appointed service providers’ on-site employees shall receive site-specific induction training provided by
the Foskor area Regulation 2.6.1 appointeel/s.
A BRA (Baseline Risk Assessment) shall be completed for ALL “typical” tasks that will be completed under this
contract. The BRA to be approved by the responsible Foskor MHSA appointee and signed by all of the service
providers employees. Make use of Foskor's BRA document, Annexure 1.2, contained in COP 1, Risk and
Opportunities Management (Available on request)
Attach a detailed SCOPE OF WORK describing the required task and -outcome of this contract.
A manager must undersign/approve the PERMIT TO WORK.
Registration and proof of payment under the Compensation for Occupational Injuries and Diseases Act, no. 130
of 1993. The registration number must be provided.
SARS issued a tax clearance certificate.
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xvi. Al relevant documentation and/or evidence of compliance must be attached to the PERMIT TO WORK.

xvii. — Upon successful completion and approval of the PERMIT TO WORK the security department will issue the

appointed service providers’ employees with access ID cards.

xviii.  Any other documents, certificates or records as requested by a Foskor official deemed necessary to ensure that

all safety, legislative and administrative requirements have been met must be attached to the PERMIT TO WORK.

xix.  The appointed service provider must allow at least three to ten working days to complete all the PERMIT TO

WORK requirements.

18 SAFETY FILE

The appointed contractor must compile a SAFETY FILE specifically for this contract. The SAFETY FILE must always be
available for inspection by a Foskor official: The following guidelines are provided to assist the appointed contractor in
compiling a SAFETY FILE:

Before any work may commence, the appointed service provider must IN CONJUNCTION WITH THE FOSKOR SAFETY
DEPARTMENT, compile a SAFETY FILE specifically for THIS contract. (Contact the relevant area responsible safety

representative as indicated by Foskor in the Kick-off Meeting

The SAFETY FILE must always be available for inspection by a Foskor official.

18.1 REMINDER OF RISK IDENTIFICATION - LIFE SAVING RULES

Adherence to the Foskor lifesaving rules in mandatory and should be communicated. The lifesaving rules are as follows:
e  Risk Assessments and clearance certificates
e  Lifting operations
e  Working at heights
o  Confined space entry
o  Positive energy Isolation and lockout
e  Moving Machinery

e  Personal protective equipment

Risk assessment is applicable to all jobs and training apply to all that will do physical work!
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19 PARAMETERS

19.1 DESIGN PARAMETERS

All plant and equipment will be designed to:
e  Operate satisfactorily under atmospheric, ambient, and other conditions present at the site location

o  Ensure interchangeability of units and/or sub-parts throughout the plant to reduce spares holding requirements

— take old plant equipment into account
e Ensure reliability and maintainability. Minimum availability of 98% is required
o  Operate without undue vibration, stresses (temperature and built-in) and excessive noise

e  Comply with legal requirements in terms of the water license and DWA

19.2 SPECIFICATIONS, CODES, STANDARDS AND REGULATIONS

The Latest edition of the South African National Standards in effects at the date of projects design shall establish the
minimum requirements for design, materials, and construction. This should be referenced with the Foskor General
Engineering specifications and requirements of the Foskor SHERQ system (COP’s). No work shall be contemplated which
is in breach of any legislation in South Africa — Typically:

o Water license - 04/B72K/ACGIJ/962 Requirements

o  Occupational Health and Safety Act (Act 85 of 1993)

e  Mine Health and Safety Acts and regulations (Act 29 of 1996)

o  Explosive Acts and Regulations - South Africa

e  DWS and the National Water Act.

e  Foskor COP’s and applicable General SHEQ Requirements

e  Foskor Engineering Specifications

e  Chamber of Mines / Mine Council SHEQ Requirements (Milestones)
o  Atmospheric Emissions Licence - 13/2/AEL-02 Requirements

e  The latest revisions of the SANS standardized specifications and Foskor Specifications as applicable at the
time of quotation shall apply to this contract.

Note:
The equipment to be capable of continuous operation 24 hrs/day, 365 days/year with operating availability equal to
100%.
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19.3 SITE

GEOGRAPHY

The plant is located at Phalaborwa Limpopo, South Africa

194 AMB

IENT CONDITIONS
Ambient temperature
Summer 35 °C Avg. 50 °C Max
Winter 17 °C Avg. 2 °C Min

Site Altitude: 380 m
Prevailing wind direction: Generally South Easterly - Maximum design velocity 40 m/s (144 km/h)
Very dusty conditions

Average annual rainfall = 540 mm

19.5 ADDITIONAL SPECIFICATIONS IF REQUIRED

e Not Applicable.

20 PROJECT MANAGEMENT - CONTRACTOR

22 of 34

Nominate a single window of communication to Foskor — Typically the appointed contractor 2.6.1

Attend meetings as agreed during the project kick-off meeting

Submit Progress reports (Format & interval) as defined in the Kick-off Meeting (Invoicing, Labour, Performance
against the plan, Contractor purchases, Quality Management, Safety, Etc.

Manage and participate in the “Daily Journal” as part of executing the project

All meetings will be held at FOSKOR offices unless otherwise stated

The contractor to provide updated project management plans on progress as defined by the Foskor Project Engineer.
If the project is executed based on a shutdown approach the contractor will produce a formal Works Breakdown
Structure of the works.

If the contractor cannot produce a proper WBS then the contractor will be required to subcontract this function to
produce the WBS and manage the WBS for the duration of the project. This cost must be included in the contractor’s
price

WBS - WBS is a hierarchical and incremental decomposition of the project into phases, deliverables, and work
packages. It is a tree structure, which shows a subdivision of effort required to achieve an objective, for example, a
program, project, and contract.

This includes arrangements, tools, equipment, labour, Tasks, Purchase, Quality, Communication, etc
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k) Project progress updates - If the contractor cannot produce proper updates on a WBS then the contractor will be
required to subcontract this function to produce the WBS updates for the duration of the project. This cost must be

included in the contractor’s price

The Service provider is responsible for managing the project and this is graphically displayed below indicating where what

functions lies. Graphical presentation only covers some basic aspects.

P ROJ E CT- Simpified tipical task flow diagram

? Recieve Tender Invite

Admin & Support Ny Attend site meeting -

Site manager Determain exactly what
the job entails

Cost Estimator <€ the supplied BOQ

a Get the job
. Attendthe kick-off

Site Manager

- | Quote a price based on
> ‘i

Give a method
statement describing
- Site Supervisor exactly how the job will
* Cost Estimator be done
* Safety Officer

Plan & Execute

= Make needed arrangements
Procurement < = Place orders

Admin & Support | = Procurement

CONTRACTOR

- Develop Project Plan and WBS -
Project Planner u | 2 ; |

Present plan to Foskor

[01U0YD % JO)IUO
jJuswabeue 399(oid - YONSOS

’ Start the job - Fabrication / Construction

Update Project Plan according
Project Planner <= ;““d to Progress and keep Foskor
informed

Monitor progress and give

Site Manager )H feedback to Foskor - Required
actions to stick to plan

Implement Quality Assurance /

Quallity Controller 3 >|-_-d | Control

20.1 ADDITIONAL PROJECT MANAGEMENT REQUIREMENTS:

e None

21 PLANNING AND SCHEDULING:

o  The Project Section has a planning standard that needs to be adhered to during the execution as per the relevant
order placed

e  The Foskor scheduler can be contacted to provide schedule details input and guidelines if needed.
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Schedule must be compiled within one week after kick-off meeting conducted by the Foskor Project Leader
The Contractor schedule needs to be signed off by contractor 2.6.1 before approval by Foskor

The Foskor scheduler will issue the Templates to be used - This template must be adhered to and no changes to

be made
Progress Update is needed every once week one day before the weekly progress meeting or as requested
The progress Updates to be submitted to Foskor Scheduler/Planner via email.

It is the contractor’s responsibility to appoint the competent person to manage the contractors schedule which that
person will directly communicate with Foskor Scheduler - If the contractor’'s responsibility to add cost of the

competent person on the project. Commercial action to be taken if the performance in planning is lacking

Foskor requires all contractors to use MS project software which it will be fully implemented latest 1 February 2022.

211 TYPICAL ASPECT THAT NEEDS TO BE ADHERED TO

It is the subcontractor’s responsibility to produce a detailed schedule which tie up to the Foskor standards of

requirements.

The Schedule must not have open ended activity task.

The schedule must be fully resourced.

The schedule must not have constraints.

The Calendar must be created and assigned in the schedule. Confirm the templates with the Foskor Scheduler
It is Foskor responsibility to review the schedule before it's been approved

A schedule must be Approved by Project scheduler/Project Manager & Project Engineer

The approved baselined schedule must be updated by the contractor to show Planned Vs Actual

The contractor must show S-Curve which will be constructed from the schedule.

Project Updates Must be submitted to the Project Planner/Scheduler for review.

21.2  LIAISON AND CO-OPERATION WITH OTHERS

24 of 34

The CONTRACTOR/ SERVICE PROVIDER shall be required to co-operate and liaise with Foskor appointed

project manager

The CONTRACTOR/ SERVICE PROVIDER must note that construction is within an operational plant.

The CONTRACTOR/ SERVICE PROVIDER may appoint a Foskor approved sub-contractor

The CONTRACTOR/ SERVICE PROVIDER shall be required to work in conjunction with the Foskor appointed

structural-, electrical-, equipment- and instrumentation installation contractor - if applicable.
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22 GENERAL CONDITIONS - COMMERCIAL

22.1 EXTENSIONS, PENALTIES AND RETENTIONS

a) Extension on the promised completion or Milestone date may be requested but needs to be approved by Foskor.
The contractor should be in possession of a formal document issued via Foskor Procurement indicating that
this request was approved

b) Any additional works not defined in the order needs to be approved by Foskor in writing before any work

commence.
Description Condition Duration
Penalties 2% per week, maximum of 8% Late Delivery after promised completion date
Performance Bond 0% of Contract Value 0 Year after completion
Retention 5 % of Contract value Release after 6 months
Type of Contract Foskor General condition of contract
Tender price validity Per RFP document
Escalation None None

All delays must be immediately brought under the attention of the section engineer and the responsible party agreed

upon immediately.

23 AFTER SALES SERVICE OR REQUIREMENTS

23.1 AFTER SALES SERVICE REQUIREMENTS ARE LISTED BELOW:

a)  Full description of guarantee and guarantee period to be attached to the official tender

b)  Full description of planned support during AND after the guarantee period to be attached to the official tender.

24 INVOICE DUE DATES

The due dates for claim certificate are the 12t of every month. Invoices are due the latest the 15" of every month.
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Invoice
Management -
Due Dates

SIB and IFC Projects

!

Contrator - SubmitCertificate
for claim to be paid by the end

of the Month - Due 10th
of every monthy

L

PE - Review Certificate and
approve - Notify contrator that
Invoice can be prepared and
submitted - Due 13th of

every monthy

L

Contrator- Submitinvoice for
approval - Due 16th of
every monthy

ECO - ECO Approval Due

.

PE - Approval of Invoice as
per Foskorapproval matrix -

Due 19th of every
monthy

Note - Remembertoapprove
JDE ordersif applicable

L

Procurment- Review invoices

and handin to Finance
Due 21st of every
monthy

25 TENDER EVALUATION CRITERIA

e As part of the process to assist with the evaluation of the bidder’s proposal/quotation and to make an informed

decision in the awarding of this tender, the following information is required

e The following tender evaluation criteria will be used for adjudicating the Contractor submitted tender.

e  Please provide the required documentation as requested in the “Proof/documents to be submitted” column. Please

be specific when submitting documents by ensuring that they answer the item specified.

e  Please use the annexure number as indicated to identify the proof submitted.

o  Failure to submit the relevant documentation as requested in the Evaluation criteria document may lead to a

disregard of the submitted tender.
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26 EVALUATION CRITERIA (TECHNICAL)

Technical Evaluation: Supply, Delivery, Installation and Commissioning of 5 x
25M High Mast Lights at Drying & Dispatch.

Item | Technical Criteria Description Feaid docume_nts D Annex No. % Contribution
submitted
1 Experience & Team competence
Company - Previous experience in the
supply, Delivery, Installation and Projects reference list
commissioning of High Masts above R1 with
million. 1. project values,
a) appointment letter and | Annexure A 30%
Scoring: completion certificate.
up to 2 projects =40% 2. contact numbers for
up to 4 projects =60% verification
more than 5 projects =100%
Professional Engineer/ Technologist
Scoring:
Bsc/Btech Electrical with ECSA registered.
6 yrs and above as registered person = Provide certified copies
o e
o) | 10" orfeatoneandcy | Aexure 20%
From 4 yrs to 6 yrs as registered person = 9
0 as proof
70%
From 2 yrs to 4 yrs as registered person =
50%
Below 2 yrs as registered person = 0%
Provide organogram
. o with names, positions
Project team organogram indicating and skills.
names, positions and trade for this project. , ,
The bidder is
Scorina: responsible to have
C) No Orggnogram: 0% sufficient team to M 10%
, . execute the scope of
Organogram with some skills = 5% work.
Organogram with all relevant skills = 10%.
2 | Company Capacity
Quality control plan from previous client
and Quality management system (QMS). Provide
Scoring: 1. a signed QCP from .
a) | No QCP = 0% a previous client not Annexure D 20%
. = 400 more than 5yrs (similar
QCP not signed off = 10% project)
QCP signed off =20%
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Company- Execute similar project
according to a previous approved
WBS/project schedule from previous

Provide proof of one (1)

client. previous signed off
b) | Scoring: WBS/project schedule, | Annexure E 10%
No WBS/project schedule = 0% not more than 5 yrs
WBS/ Schedule not signed = 5% (similar works)
WBS/ Schedule signed off = 10%
3 | Plant & Equipment
Plant & Equipment Provide proof of E-natis
Scorina: registration/ License
g Disc papers.
N
) 8 Ton truck with hi-up =4 % Full points (own by the | Amexure F -
Cherry picker =3 % company/ Director) -
1-ton LDV= 3% and half points for
Lack of any item above = 0% for the leased Equipment.
specific item.
Total Technical Score 100%
Notes:

For a bid to be considered the bidder needs to comply to all mandatory requirements

and score 70% and above

Foskor pricing schedule should be used for the pricing

27 COMMERCIAL EVAULATION REQUIREMENTS:

271 FINANCE

As directed by Procurement Department - Linked to Approved Supplier database

a. Suppliers Account — In good standing - Supply relevant major supplier account information

Note! Additional requirements to be defined by procurement

28 PRICING SCHEDULE

Tender No.:

Description: - Supply, Delivery, Installation and Commissioning 5 x 25M High Mast Lights at Drying & Dispatch

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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BILL OF QUANTITIES

ITEMS

DESCRIPTION

UNIT

QTY

RATE

TOTAL AMOUNT

Preliminary and General

Allow for Compliance with all Specification
Preliminary and General Conditions and
Contract and for Site Establishment and for
Providing a Site Office and Adequate and
Suitable Water, Sanitation and First Aid
Services for Attending all Inspections,
Trainings, Transportation and Site Meetings.

Sum.

1.1

Transportation
(From camp to various sites for the period of

the project)

Sum.

LIFTING AND CRANAGE
35-ton Crane for The Lifting and Erection of
Mast — Max no. 10 High Mast Poles

Sum.

DESIGN REPORT
Foundation Designs and Drawings as Per
Underground Assessment

Sum.

3.1

CONCRETE FOUNDATIONS

Casting Minimum of 25Mpa Concrete Including
Reinforcing Steel Per Mast as Per Approve Design.
Including DCP Test and Test Cube Results

No.

FLOODLIGHTS

Supply, Delivery and Installation.

Mounting and wiring of 1440W Spectral ED
Lights 6 Per Mast.

No.

30
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POLES SUPPLY & INSTALLATION

Supply, Delivery & Installation

25 Meter long(scissor) Galvanized Steel Mast
Pole That Can Accommodate 6 Floodlights Per
Mast. (Including Removal of 5 Existing Mast
poles)

No.

CONSUMABLES PER MAST
Complete HD Bolts, Template and Keeper
Plate Set

No

Earthing for The Installed Masts (including
Excavation, Compacting & Backfilling)

No.

SERVICE or MAINTENANCE KIT
Supply Portable Double Drum Winch

No.

8.1

Supply Hydraulic Power Tool with Remote and
3 M Test Lead

No.

8.2

Supply 4 pin Vandal Proof Key

No.

8.3

Complete Control circuit for the Masts including
three phase main circuit breaker, 60A circuit
breaker,

No.

8.4

Supply cable 16mm2 4 core Armored cable to
supply the masts poles. (Limited to 50M long
per installation)

250

TESTING AND COMMISSIONING OF FIVE
MASTS

Includes but not limited to testing and issuing
of Certificate of Compliance

Sum.

10

SUB TOTAL

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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11 | 15% VAT R

12 | TOTAL TENDERED AMOUNT R

All price alterations must be signed for by the bidder confirming that such changes were made by the Bidder. PLEASE NOTE THAT PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD
TO THE DISQUALIFICATION OF THE BID SUBMITTED.

NOTE: The onus lies with the tenderer to make sure that all formulas and calculations are correct. Calculation errors discovered during the evaluation process will be logged as

a non-conformance and the tender/quotation will therefore be disregarded

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch. Page 31 of 34



FOSKOR «

29 ACCEPTANCE

The conditions and requirements as stated in this “Scope of Work” are accepted with the following exceptions/exclusions: -

The conditions and requirements as stated in this “Scope of Work” are accepted with the following inclusions: -

30 SUB-CONTRACTOR (PLEASE PROVIDE LIST AND FUNCTION)

Failure to complete this form will lead to disqualification — Please do not leave blanks!

BBBEE Level

Tender Validity

Guarantee

Payment terms

Fixed

Variable

Black Ownership % Black Woman Ownership %
Days Manufacturing Period Days Installation Period Days
Months Commencement after receipt of official purchase order Days
Price Basis for the duration of the contract/till supply of goods (Please tick):
Duration of fixed price 12 Months 24 Months
Price Base Date
Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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If variable provides price variation factors, percentages and formula in the cover letter. (Please specify indices to be used)

Price variation factors & percentages (e.g. material, labour, fuel, overheads, admin etc)

Factor % Factor % Factor % Factor % Factor %

Where prices include a foreign currency rate please provide:

% of price, subject RO E % ROE =ZAR

ROE Base Date

Note: If the above fields are not completed, it is confirmed that the quoted price/s are valid for the entire contract period

mentioned and no escalation in the price is allowed under any circumstances.

in my capacity as for and on behalf of

hereby acknowledge that | have read and understand the Instruction to Tender and the

Scope of Work as detailed in this document and accept all the Terms and Conditions of Tender T

Signed at on this the day of 2022
Signature:

Witnesses:

1. Name:

2. Name:

For and on behalf of Foskor (Pry) Limited

Name: Signature:

Designation: Date:

Note: It is imperative to complete this schedule in full where applicable, marked “N/A” where not applicable and signed off in

full, unsigned bids will not be accepted. All the supporting documentation requested with the tender document, scope

of work and evaluation criteria need to be submitted with the tender. Tenders received without supporting documentation

requested for the tender evaluation will not be considered.

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch. Page
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31 DOCUMENTED INFORMATION

RETENTION TIME
DESCRIPTION RESP. LOCATION FILE NAME / INDEX (MINIMUM)
Scope of Works Procurement | Procurement Procurement As per Procurement
Policies and procedures

32 REFERENCES
Code of Practice Foskor Risk Assessment (COP 01).
Quality Management Systems — Requirements (ISO 9001:2015).
Environmental Management Systems — Requirements with guidance for use (ISO 14001:2015).

Occupational Health and Safety Systems — (ISO 45001)

Supply, Delivery, Installation and Commissioning 5 x25M High Mast Lights at Drying & Dispatch.
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