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SCOPE OF WORK - FOR THE PROVISION OF MINOR CONSTRUCTION, MAINTENANCE, AND REPAIR 
WORK AT THE PREMISES OF FOSKOR (PTY) LIMITED IN PHALABORWA AND NAMAKGALE, INCLUDING 

SERVICES AT THE CAFETERIA WITHIN THE PLANT AND MINING DEPARTMENTS. 

FOR THE PERIOD OF THREE YEARS 

 

1.1 The successful or appointed service provider shall comply with the following 

Environmental Specifications, Policies and Procedures: 

a) COP 41 Housekeeping and workplace organisation 

b) COP 49 Waste Management 

c) COP 51 Resource conservation, energy, and materials 

d) COP 70 Storage of petroleum products and other hazardous material 

e) National Environmental Management Act 107 of 1998 (NEMA) and its Regulations 

f) National Environmental Management Waste Act 59 of 2008 (NEMWA) as amended. 

g) The successful service provider shall include in his/her SAFETY FILE, and comply with, the following 

documents: 

i. Environmental Aspect and Impact Register (Applicable to this contract). 

ii. Environmental Objectives and Targets (Applicable to this contract). 

iii. Waste Management Plan (Applicable to this contract). 

iv. FOSKOR Atmospheric Emissions License (Copy available on request – to be discussed with Mine 

Official responsible for the Services required) 

v. FOSKOR Waste Management Licence (Copy available on request – to be discussed with Mine 

Official responsible for the Services required) 

vi. FOSKOR Water Use Licence (Copy available on request – to be discussed with Mine Official 

responsible for the Services required) 

 

 

1.2 SCOPE BACKGROUND 

This scope broadly covers all normal maintenance activities, standard to a professional civil work practice. The 

work at estates general civil maintenance includes carpentry, masonry, painting, plumbing, installation of kitchen 

units, painting, maintenance of motors for the gates, door frame installation and tiling. The maintenance work is 

for PHALABORWA SQ’S, Avignon, Kiaat, Green acres, Disa, Palfos, Museumt, Namakgale Single Quarters (Phola 

Park), foskor Community Centre and Cafeteria in the plant and Mining Department. 

1.3 COMPANY BACKGROUND 

Foskor is one of the world’s largest producers of phosphate rock (concentrate) and phosphoric acid.  It is one of 

the world’s few vertically integrated producers of phosphoric acid and is the second largest supplier to India, the 

world’s largest consumer of phosphoric acid.  

The Company owns and mines phosphate resources and beneficiates the mined material to produce a phosphate 
concentrate at Phalaborwa, in the Limpopo Province of South Africa.  The phosphate concentrate is sold locally 
and also transported to the Richards Bay plant on the coast of Kwa-Zulu Natal to produce phosphoric acid, sulphuric 
acid and granular fertilisers MAP and DAP from phosphoric acid and is the leading supplier of fertilisers to South 
Africa.  In all about 95% of the phosphoric acid is exported and the granular sales are divided between exports and 
local markets.  Since 1951 Foskor has supplied more than 95% of South Africa’s fertiliser requirements. 

 
 

2. SCOPE OF WORK 
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2.1 BACKGROUND DOCUMENTATION 

 

              Foskor has multiple facilities around Ba-Phalaboorwa Municipality. The scope of work is focusing on Facilities in        

Phalaborwa Town and Namakgale. The tender will be split into two that is Phalaborwa and Namakgale. There will 

be two successful bidders of this tender namely one responsible for Phalaborwa and the other responsible for 

Namakgale. 

 
2.2  SCOPE - EXTENT OF WORK OR SERVICE REQUIRED 

 

2.2.1 General Scope Considerations: 

Please allow for a Coodinator SLP & Facilities to compile and manage the contractor’s quality management.  In the 
event of quality system failures, Foskor will request the Quality Official’s experience and qualifications and if this is 
not acceptable, it will be expected that the contractor obtain this service at its own cost. 

Please allow for a competent person to compile the method statement and the subsequent Microsoft Project plan.  
This person will manage and update this plan on a weekly basis and present to the Foskor Project Engineer.  It is 
expected that this planning and management is executed by the contractor.  This service will be provided at the 
contractor’s cost.  If the contractor cannot execute this planning and reporting to management, it will be expected 
that the contractor obtains this service at his/her cost 

Housing Department will arrange the Scaffolding. It is expected that arrangements will be communicated to the 
Civil Workshop When the Contractor has fished the work, they should communivcate with Housing Department 
with immidiet effect. 

 
2.2.2 Project costing and expenses 

 
 
2.2.3 The contractor shall supply all engineering services, materials, labour, transport, supervision, and consumable 

materials, equipment, tools and each item of expense in order for the scope of work to be completed successfully 
unless otherwise stated taking the following into consideration 

 
2.2.4 Disposal of refuse 

 
The Contractor shall be responsible for disposal of refuse and waste generated by his staff daily.  The site is to be 
kept clean, neat and tidy, by complying to Foskor Waste Management COP  

2.2.5 General requirements for commissioning 

 
Commissioning or handover will be executed as per Foskor Procedures or as directed by the Engineer. Normally 
the Foskor Punch list and Hand over certificate will be used. 
 

2.2.6 Scope Specific statutory and legislative requirements Legislative requirements  
 

 The successful service provider shall ensure that all work is carried out in accordance with the following 

specifications and requirements {SANS BUILDING STANDARD-SANS 10400) 

 

 

2.3.   SCOPE  

 
2.3.1 Basic Requirement 

 
This scope covers the minimum specifications and requirements to provide the service of Minor Civil Maintainance 

and Repair work as requested by Foskor from time-to-time.  Civil maintenance and repair work covers disciplines 

in masonry, plumbing, carpentry, paintwork etc. 
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 All work includes all toosl, labour, equipment, Transport, Supervision., Quality management, Project communication 
and management. 

 

 3. Scope of Work – Task specific 
 
 
3.1  The Scope explain what the contractor’s responsibilities are about the different tasks that wilbe performed.  

The contractor may exercise his discretion about the method that he adopts to execute the task.  The 
results achieved are to conform to professional civil maintenance practice standards and to the standards 
required by Foskor. 

 
 

3.2 The MAINTENANCE SCHEDULE details the frequency of specified maintenance.  The contractor should 
schedule his maintenance routine according to the required maintenance as far as possible. 

 

3.3 The conditions of this scope of work exclude errors and omissions. 
 
 

I.   LABOUR COMPENSATION 
 

a. Foskor requires the Contractor to pay their skilled & unskilled labour the minimum rate as determined and 
described by the Department of Labour sectoral determination applicable to the type of work. 

 

b. The Contractor shall provide the workmen with all the protective / safety clothing. 
 

c.       All statutory requirements for employing labour should be always complied with 
d. Housing will monitor compliance in terms of Sectoral Determination. 

 
 

II. LABOUR REQUIREMENTS FOR THE PHALABORWA AND NAMAKGALE AREA  
   

 a. Supervision 
      

 b. The Civil Work team to be responsible for the following Trades:   

• Carpentry 

• Masonry 

• Painting 

• Plumbing 

• Tiling. 

• Kitchen units repairs and replacement. 

• Painting 

• Maintance of motors for the gates. 

• Door frame instalation  

• Extraction fan services at Cafeteria. 

• Unblocking of drains. 

• Repalcement of windowpanes and glasses.  

• Maintenance of gyzer and replacement 
 

 
III.  NORMAL CARPENTRY MAINTENANCE ACTIVITIES 

 

 a. FLYSCREENS 
 

• Removal / replacement of fly screens / fly screen gausses/ frames 
 

 
 

b.      CUPBOARDS, WARDROBES, DOORS & DOOR LOCKS 
 

• Repair / replace wooden cupboard & wardrobe shelves & doors 

• Open or Replace default door locks & supply keys 
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IV.    NORMAL MASONRY MAINTENANCE ACTIVITIES 
 

a.  WALL TILES 
 

• Replace wall tiles  

• Wall tiling new surfaces 

• Re-grout wall tiles 
 

b. FLOOR TILING 
 

• Laying of ceramic tiles on new surface 

• Replacement of tiles on a previously prepared surface 
 

 
 

 

c. PAVING & BRICK WORD 
 

• Repair existing paving 

• Preparation and laying of new paving under normal conditions including compacting. 

• Definition of normal conditions: No rocks or vegetation 
 

 

V.    PLUMBING 
 
 

a. REPAIR/REPLACEMENT OF WATER PIPES & CLOSE UP TRENCH 
 

• Repair / replacement of water pipes which includes fittings and couplings. 

• Repair / replacement sewer pipes, fittings and couplings 

• Repair / replacement of gutters and downpipes fittings and couplings 
 
 
 
 

The following are considered break stops (emergencies): 
 

• Repair / replace leaking geyser 

• Repair / replace leaking valves 

• Repair / replace leaking water pipes 

• Unblock sewer lines, toilets, and drains 

• Repair / replace stripped taps 

• Replace of surface pipe to be copper as far as practically possible 

• Replacement of Domestic water supply lines. The lines need to be laid to a minimum dept of 
500mm. 
 

 
 

VI.   TOUCH UP PAINTING  
 

• Foskor will decide upon the colour of all paint.  Where possible, colours will be standardised. 

• All surfaces to which paint is applied shall be moisture dry. 

• Special attention shall be given to cracks, crevices, and edges to ensure complete coverage. 

• Ceilings must be painted with super acrylic PVA 

• Varnished woodwork must be re-varnished when necessary 

• All materials shall be evenly applied to form a smooth, continuous, unbroken coating, free from sags, runs 
and other defects. 

• All glazing must be free of paint marks upon completion of painting 

• Care is to be taken that all floors and furnishings are suitably covered prior to commencing painting. 
 

 

4. PROJECT URGENCY 
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Normal working hours are defined as follows: 

 

   07H00 to 16H00 Mondays to Fridays. 

 

5. DELIVERY OF MATERIALS AND EQUIPMENT 

It is the responsibility of the Contractor to take delivery, off-load, store, and move into their permanent position all 

equipment and materials covered under this Scope. The Contractor shall, at his own expense, be responsible for 

the delivery to the Site of imported plant and equipment, materials and Contractor’s plant and equipment in 

connection with the execution of the works, including but not limited to securing of permits and customs clearances, 

and payment of handling costs, storage costs, releasing costs, transportation costs, and duties, taxes, imposts, 

excise and charges of any kind that may be imposed by the South African Government, or any of its agencies and 

political subdivisions relating to the supply and delivery to the site of the imported plant and equipment, materials 

and Contractor’s plant and equipment. 

  

 

NB: The contractor/ consultant must clearly state in his tender submission if there is an exclusion on the Foskor 

scope (As per the site meeting procurement scope and site meeting minutes) Failure to state the exclusion will 

mean that the full Foskor scope is still applicable. 

 

6. BATTERY LIMITS – INCLUSIONS AND EXCLUSIONS 

 
List the boundaries in terms of equipment (Foskor plant specific).  Up to where is it Foskor’s responsibility and 
where/what is the contractor’s responsibility.  
 

 
 

 
WHO WILL SUPPLY THE FOLLOWING?    
  

      

N/A =   NOT APPLICABLE 
C    =   CONTRACTOR 
FF  =   FOSKOR, FREE OF CHARGE 
FC  =  FOSKOR, AT COST TO CONTRACTOR 

      
    
    
    

            

1.Sanitary –    2.Transport   3.Electrical   

1.1  Water on site and toilet 
facilities / janitorial 
services 

C 2.1 Labour C 3.1  Generators C 

1.2  Potable connection 
point 

 C 2.2  Materials C 3.2  Electrical Extensions C 

1.3  Connection to 
construction water 
supply 

C 2.3  Equipment C 
3.3  COC Site 

Establishment 
N/A 

1.4  Change rooms C 2.4  All TMMS  C 3.4  Temporary lighting C 

        
3.5  Electrical connection 

point 
FF 

        
3.6  Connection to 

Electrical supply 
C 

        
3.7  Electric panel + 

distributing wiring 
N/A 
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WHO WILL SUPPLY THE FOLLOWING?    
  

      

N/A =   NOT APPLICABLE 
C    =   CONTRACTOR 
FF  =   FOSKOR, FREE OF CHARGE 
FC  =  FOSKOR, AT COST TO CONTRACTOR 

      
    
    
    

            

        

3.8  Power for tools on site 
for existing Foskor 
electrical supply point 
(Welding plugs and 
220v plugs 

C 

        
Electrical and 
Instrumentation Installation 

 FF 

4.  Quality –   5.  Security   6.  Lifting and Rigging   

4.1 Plan, Management, QA, 
QC 

C 5.1 Site Security C 

 
6.1  All rigging equipment 

(Slings, Chain blocks, 
turfers, etc 

C 

4.2  All quality test Civil, 
Paint, Mechanical, etc 

C 5.2  Foskor ID Card  C 6.2  Rigger C 

4.3  Sampling and laboratory 
testing 

N/A     6.3 Mobile cranes C 

7. Medicals -   

8.  Communication 
devices – All 
communication devices 
like laptops, computers, 
networks, radios, 
cellphones, etc 

C 9. PPE  C  

7.1  Entry and Exit C 8.1     One Computer for JDE  N/A 
9.1  Supply, Issue, inspect 

and manage 
C 

7.2  First aid box at place of 
work 

C         

10  Site Surveys C 
11.  Safety File - Foskor 

will issue template 
FF 

12  Training & 
Authorizations 

  

 N/A   
 Ensure file conform/ 

populate to Foskor 
standards 

C  12.1  All Required Training C 

        
12.2  Authorisation - As per 

Foskor COP 
FF 

13.  Site Establishment   
14. Waste management 

on site  
  

15. Painting - All 
Equipment and tools 
paint, labour, etc 

C 

13.1  Site office/s with suitable 
facilities for daily “Green 
Area” meetings, and 
lunch area 

C 
14.1  Transport all waste to 

Foskor designated 
waste sites 

C 
 15.1 All Equipment and tools 

paint, labour, etc 
 C 

13.2  Site establishment 
space 

N/A         

16  Scaffolding    17  Labour   18.  Compressed air   

16.1  Scaffolding Supply & 
Erect 

FF 
17.1  All labour as per 

Scope of Work to 
C  

18.1  Sandblasting or flash 
blast 

C 
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WHO WILL SUPPLY THE FOLLOWING?    
  

      

N/A =   NOT APPLICABLE 
C    =   CONTRACTOR 
FF  =   FOSKOR, FREE OF CHARGE 
FC  =  FOSKOR, AT COST TO CONTRACTOR 

      
    
    
    

            

execute task including 
management  

16.2  Scaffolds be managed 
by the Contractor 

C     18.2  Compressor C 

16.3 Cherry Picker’s – only 
when available by pre 
booking 

 N/A     
18.3  Air for power tools - If 

available 
C 

 16.4 Cherry Picker’s Driver– 
Trained and authorized 
driver 

 N/A         

19  Fuel   
20.  Storage and 

inventory control  
  21  Consumables   

19.1 Fuel Supply C 
20.1  Protective 

coverings/tarpaulins 
C 21.1  Welding rods C 

19.2  Fuel storage C 
20.2 Storage area and 

inventory control 
C 21.2  All other Comsumables C 

19.3  Fuel fire protection C       

 19.4  Refuelling   C         

22  Tools & Equipment    23 Certificates -    24 Training   

22.1  All Portable Electrical 
Equipment 

C 
Supply All certificates as 
required 

C  

All required training and 
training manuals as required 
to ensure that Foskor can 
train its workforce and 
operate the plant / equipment 
safely 

 C 

22.2  Hot Work Equip as per 
Foskor COP - Welding 
Machines, Gas Cutting, 
Grinding, Gauging, etc 

C     

All manuals and related 
documents to be supplied to 
project Eng and Foskor 
Drawing office for safe 
keeping 

C  

22.3   Tools as required to 
execute task  

C         

 

7. AS BUILT DRAWINGS 

 N/A 

 

8. QUALITY 

 

i. The service provider must provide the necessary quality management systems and plans to ensure that the 

quality of his/her work complies with the requirements of this scope of work 

ii. The service provider shall during all phases of construction comply with the Foskor approved Quality 

Assurance Plan 
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iii. The service provider shall be responsible for all the resources required for executing the Quality 

Management System including but not limited to, developing the Quality Assurance Plan & performing the 

Quality Control measures to ensure that the deliverables comply to the specifications & standards mentioned 

in the scope of work 

iv. Any change requests / additional work resulting due to inadequate quality management system will be to 

the account of the service provider 

v. Foskor might appoint a third party for Quality Control Inspections 

vi. The Service provider will have to provide an approved quality system for all work executed. 

vii. This will include the following but is not limited to: 

a. Quality plan 

b. Quality compliance – Performance and reports 

c. Quantity surveying 

d. Quality Assurance 

e. Quality Authorization matrix – part of Quality plan 

f. Quality control 

g. Quality administration. – All documents, checks, measurements, reports, variances, analysis, 

Corrective actions, etc. needs to be properly filed and available on request at any time. The file will 

require an index 

h. Includes all test work, laboratories, Filing, etc.  

i. Survey and survey verifications 

j. Construction versus design - Any Deviations from the approved “Construction Drawings” 

k. Quality communication – What needs to be reported to whom and at what frequency 

viii. Foskor envisage a complete quality System driven by the Service provider and this system / plan will be 

approved by Foskor and the appointed designer (if applicable) before construction/fabrication will be started. 

ix. Compliance to this plan will be measured and failure to adhere to the quality plan will result in the stopping 

of construction activities until concerns have been addressed. The cost for this delay will be for the service 

provider’s account. 

x. Foskor may appoint a third part to measure and control Foskor’s interest in the terms of quality in this 

contract and the service provider is expected to work in conjunction with this company 

xi. Hold points will be discussed and finalized with the successful service provider based on the approved 

Quality plan 

 

9. PROJECT DELIVERABLES 

9.1  The deliverables for this project include: 

 

Upon completion of the new or repair of Minor Civil, the service provider shall be required to inspect the area in 
concern with the request to access competence in accordance with the requirements as per the work order 

 
 

10. ON-SITE SUPERVISION REQUIREMENT 
 

• A Foskor work permit before commencement of site work.  

• A full time 2.9.2 appointed supervisor will be on this site for the entire duration of site work 

• A 2.6.1 appointed site manager for overall site management 

• Appointed SHE Rep for the entire duration of site work 

 
 
 
11. TENDER DELIVERABLES 
 

The deliverables will include: -  
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• Complete Foskor pricing schedule Bill of Quantities (BOQ) 

• Preliminary Project Schedule  

• Preliminary method statement to execute the site work 

• Company training Matrix indicated minimum training requirement compliance or the     

tenderer should provide undertaking to comply with Foskor Safety requirements during tendering stage and 
fulfil the requirements if awarded the work. Any deviation may lead to cancellation of order/contract. 
Timeframes needs to be attached 

• Copy of Certificate of Passing Foskor 2.6.1 and 2.9.2 Legal Exam for the people that is intended to be used in 
this task /project  

• Tax Clearance 

• Letter of Good standing (Workman compensation) 

• BEE Certificate 

• Commercial documents requested by Procurement 

• Not submitting the required documentation or not completing the documentation (Pricing Schedule) correctly 
will lead to a disregard of the tender.  

• Take note of the tender evaluation documents that needs to be submitted 

 

 

12.  SAFETY 

 

See table below indicating tipical steps to obtain a work permit 

OBTAINING A WORK PERMIT – TIPICAL STEPS 

 

Typical 
Step 

Activity Completed Foskor 2.6.1 
Signature 

1 Obtain Order – procurement to Sign work permit   

2 Obtain Work Permit from Safety   

3 Do Method Statement – Sign off by Foskor 2.6.1 Tools, Equip and 
people – List all major pieces of equipment, Tools, Tmm’s 

  

4 List Subcontractors in Work permit   

5 Baseline Risk Assessment 

• Execute Baseline Risk Assessment – Signed Off by Foskor 
2.6.1.  

• Define and Document supervision requirements -based on 
Baseline Risk 

• Verification of ROPS and TMM requirements 

  

6 Verify letter of Good Standing Main contractor and subcontractors   

7 Verify Main contractor and subcontractor Letter of good standing   

8 List all workers on Yellow and Blue form from Work Permit   

9 Execute Medicals at Clinic   

10 Dp induction at Security   

11 Compile critical tasks All to participate - Sign off by Foskor 2.6.1   

 Execute training and ensure BHS, First Aid and HIRA – Sign off at 
Johan at Training Centre 

  

12 Compile contractor organogram   

13 Compile Training matrix   

15 Foskor 2.9.2 and 2.6.1 legal exam – As soon as possible   

16 Execute relevant trainings as defined in Baseline Risk for all 
personnel – (Hot Work, Working at Height, Lifting and Rigging, 
Conveyors, etc.) 

  

17 Site Specific induction – Arrange with relevant area Foskor 2.6.1   
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18 Compile authorisations forms for relevant 2.13.1 Eng to sign off (Hot 
Work, Working at Height, Lifting and Rigging, Conveyors, etc.) 

  

19 Compile Safety file with all relevant Documentation, Use Foskor 
Safety File index 

  

    

20 Verification of ROPS and TMM requirements   

21 Foskor Security to Sign Work Permit   

22 Foskor 2.9.2 to Sign Work Permit   

23 Foskor 2.6.1 to Sign Work Permit   

24 Foskor 2.13.1 to Sign Work Permit   

25 LACA Certification (2.9.2 and 2.6.1) – As soon as possible   

26 Foskor 3.1.a to sign Work permit. Appoint Contractor 2.6.1 and 2.9.2    

27 Foskor Safety to Sign Work Permit   

28 Hand in Work permit at Safety – Remember to have a copy in your 
safety file 

  

29 Issue Access cards by Security – Remember to have a copy in your 
safety file 

  

30 Book TMM training at Mining for VTS. Complete form and sign off 
by 3.1.a. After VTS go back to Clinic and get 3.1.a to sign off 

  

31 All TMM’s’ to be checked for compliance before entering the Plant. 
Arrangements with LDV workshop. Illumination test certificates to be 
in place with checklist book/file 

  

32 Compile tools and equipment list and present to Security for 
verification.  

  

33 Take all electrical tools to Foskor Electrical workshop for inspection 
and to be signed off 

  

34 NOTE: Site establishment can now take place   

    

    

    

    

 

 

Service provider to refer to the full and updated Foskor COP’s available: 

i. The service provider and subservice providers need to comply with the Mine Health and Safety act at all 

times. All Foskor COP’s Policies and procedures needs to be adhered to.  

ii. A service provider 2.9.2 to be permanently on site.  

iii. Medical, Induction, Foskor ID Card, etc. is approximately R800 per Person. Exit medicals need to be done 

at termination of contract. 

iv. The Successful tenderer will be required to compile a Foskor Work permit and at least 2 weeks should be 

allocated for this. The service provider must provide the following appointed persons in terms of the MHSA: 

2.6.1; 2.9.2 and Section 29(1) – SHE REP for the duration of the contract.  

v. All vehicles and cranes and other TMM’s to be inspected before entering Foskor Premises. 

vi. All person competencies to be verified before being allowed to work on Foskor premises for a specific task. 

vii. The service provider must compile a Safety File as per Foskor standard for all service providers and sub-

service providers. 

viii. Site access will need to be controlled and all persons must receive site specific induction before entering 

the site. 

ix. Conduct inspections as per Foskor Safety System. Analyse data and trends and recommend preventative 

measures where required. 

x. Ensure all authorizations are in place as per the Foskor Safety System. Arrangement with Foskor training 

to be done by the service provider to ensure that authorization and training is conducted. Arrange timeously. 

xi. Ensure all workers competencies are available and have been validated. 

xii. Ensure proper security, sign boards, fencing and barricading is in place on site where applicable.  
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xiii. The service provider shall in general comply with the FOSKOR General Engineering Specifications, COP’s, 

latest revisions and all relevant regulations.  

xiv. The service provider must complete a Baseline Risk Assessment (COP 01) before a work permit can be 

issued for the installation. 

xv. All service providers not in possession of a valid Foskor ID card have to complete the Foskor induction 

course and have to undergo a medical examination at the Foskor clinic for the service provider’s account. 

xvi. The service provider shall be responsible for coordinating and integrating his schedule and responsibilities 

with other FOSKOR appointed contract manager on site for this Scope of Work. 

xvii. All personnel operating mobile equipment including LDV’s must have a Foskor driver’s permit. 

xviii. An open Pit Licence is required for driving in the mining areas. 

xix. All the required PPE and Safety Equipment are for the service provider’s account. 

xx. All service providers must ensure that: 

a. His workers are issued with the correct personal protective equipment free of charge. 

b. That the workers wear the PPE in accordance with the project area's requirements or as given by the 

service provider Supervisor. 

c. Training is provided in the correct use of PPE to workers. 

d. Daily inspections are done on PPE. 

e. The registers will be complete at least monthly on findings on PPE. (All PPE must be kept in good 

condition) 

xxi. All providers of services need be informed of the following minimum training is applicable to all service 

providers (irrespective of the tasks or scope of work) that will enter Foskor Phalaborwa site with effect from 

1 April 2014. This training is not presented by Foskor Training section and service providers must ensure 

that the training is sourced through accredited external training companies: 

a. Basic health and safety principles 

b. HIRA 

c. First Aid Training 

xxii. All other training requirements must be aligned with the baseline risk assessment. Risks identified in the 

baseline risk assessment will guide the requirements for training. A summary of the training must be 

completed as well as status on required authorization as per Foskor COP’s.  

xxiii. Training certificate will be accepted if complying to the following: 

a. Unit Standard Title 

b. Learner Full name 

c. Learner ID number 

d. Competency achieved 

e. Date of Assessment 

f. Assessors signature 

g. Training provider logo 

h. Training provider registration number and accreditation number. 

i. Seta logo 

 

 

 

13. LEGISLATIVE REQUIREMENTS – SUMMARY  

 

13.1 Minimum Legislative Requirements: 

 

The successful or appointed service provider shall comply with:  

i. The Mines Health and Safety Act with Regulations (Latest revision) 

ii. The National Road Traffic Act with Regulations (Latest revision) 

iii. All applicable national and international legislative requirements and regulations. 

iv. Foskor (Pty) Ltd. COP (Code of Practise) No. 25 for Service provider Control (Available on request) 
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v. Foskor (Pty) Ltd. COP (Code of Practise) No. 59 for Trackless Mobile Machinery (Available on request) 

vi. All Foskor (Pty) Ltd. safety, health, quality and environmental procedures applicable to the successful 

application of the contract. (Available on request) 

vii. All Foskor procedures and policies applicable to the successful application of the contract. (Available on 

request) 

 

13.2 Summarised requirements/extracts from Foskor COP’s 

 

13.2.1 Before entering and operating a service vehicle (Own vehicle) on the Foskor site, the appointed service provider 

shall: 

i. Ensure that his driver/s are in possession of a valid national driver’s licence for the specific class of vehicle, 

has been tested by the Foskor mobile equipment training centre and authorised by a Foskor MHSA (Mines 

Health and Safety Act) regulation 2.13.1 appointee for the class of vehicle to be used on site. 

(Contact the Foskor mobile equipment training centre on 015 789 2840 to make an appointment for 

competence testing and authorisations) 

13.2.2 Before commencement of work: 

a. All tools and equipment shall have been inspected and tested to be in a good and safe working order.  

b. All workmen have participated in the completion of a standard Foskor site risk assessment (Commonly 

known as a HIRA or Hazard Identification and Risk Assessment) and taken appropriate actions to mitigate 

any identified hazards. 

 

14. PERMIT TO WORK 

 

Before any on-site work under this contract may commence, the appointed or successful service provider shall 

obtain from Foskor a PERMIT TO WORK.  The following guidelines are provided to assist the appointed service 

provider in obtaining a PERMIT TO WORK. (See Foskor COP 28 Permit to work and COP 25 Control of Externally 

Provided Processes, Products and Services (Service provider Control) for details): 

 

i. The PERMIT TO WORK can be obtained from- and on completion returned to the Legal Administrator, 

Foskor Safety department. 

ii. Obtain a contract number from the Foskor procurement or projects department. 

iii. Appoint a subordinate manager in accordance with Regulation 2.6.1 and an on-site supervisor in accordance 

with Regulation 2.9.2 of the Mines Health and Safety Act. 

The appointed subordinate manager and -supervisor shall be required to write and pass the Foskor 2.6.1 

and 2.9.2 legal examinations within 30 days after being awarded this contract. 

Attend a hour long legal exam briefing any Thursday between 08:00 and 09:00 at the Security training hall. 

Write legal examination any Friday between 07:30 and 10:30 at the Security training hall. (Please book) 

iv. Appoint an on-site SHE-Rep in accordance with section 29(1) of the MHSA to assist the Regulation 2.6.1 

and 2.9.2 in the daily on-site management of health, safety and environmental issues. 

The designated SHE Rep must have the ability to read, write and express him/herself.  

The appointed SHE-Rep shall be required to attend a five day SHE-Rep training course within 30 days after 

being awarded this contract (Training free of charge).  Make booking on 015 789 2531 

A pre-requisite for attending the SHE-Rep training course is successful completion of Basic Health & Safety 

Principals- and HIRA training.  

See Foskor’s COP 5 Health and Safety Representatives for details.  

v. Provide a name list, including ID numbers, residential and postal addresses and telephone numbers of all 

of the appointed service providers on-site employees. 

vi. All of the appointed service providers on-site employees shall undergo a full medical examination at the 

Foskor on-site Clinix Clinic.  The clinic can be contacted at 015 789 2427 for an appointment.  Please note: 

All NEW- and employees LEAVING the service of the appointed service provider must undergo a full entry 

or exit medical examination 
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Women who are pregnant or suspect that they may be pregnant must notify the examining medical 

practitioner. 

vii. The appointed service providers designated on-site drivers shall receive competence testing and 

authorisation to operate vehicles on the Foskor site 

viii. All of the appointed service providers’ employees shall receive/have received training in: 

a. First aid level 1 (Provide own training) 

b. Working at heights (Provide own training) 

c. Basic Health & Safety Principals (Provide own training) 

d. HIRA (Provide own training) 

e. Basic fire fighting.  (Provide own- or receive Foskor training, contact 015 789 2531 to book) 

f. Lock out.  (Provide own- or receive Foskor training, contact 015 789 2531 to book) 

All training not provided by Foskor must be verified by the Foskor training superintendent Mr. Johan Fouche.  

Please contact him on 015 7789 2525 to make an appointment or alternatively email proof of training and 

certificates to johanfo@foskor.co.za to confirm compliance before requesting his approval on the PERMIT 

TO WORK. 

ix. All of the appointed service providers’ on-site employees shall receive the basic Foskor site induction training 

at the Foskor Security office. 

x. All the appointed service providers’ on-site employees shall receive site specific induction training provided 

by the Foskor area Regulation 2.6.1 appointee/s. 

xi. A BRA (Baseline Risk Assessment) shall be completed for ALL “typical” tasks that will be completed under 

this contract.  The BRA to be approved by the responsible Foskor MHSA 2.13.1 appointee and signed by 

all of service providers employees.  Make use of Foskor’s own BRA document, Annexure 1.2, contained in 

COP 1, Risk and Opportunities Management (Available on request) 

xii. Attach a detailed SCOPE OF WORK describing the required task and -outcome of this contract. 

xiii. All Foskors appointed MHSA Regulation 2.9.2, 2.6.1, 2.13.1 and 3.1.a managers must undersign/approve 

the PERMIT TO WORK. 

xiv. Registration and proof of payment under the Compensation for Occupational Injuries and Diseases Act, no. 

130 of 1993.  Registration number must be provided. 

xv. SARS issued tax clearance certificate. 

xvi. All relevant documentation and/or evidence of compliance must be attached to the PERMIT TO WORK. 

xvii. Upon successful completion and approval of the PERMIT TO WORK the security department will issue the 

appointed service providers’ employees with access ID cards. 

xviii. Any other documents, certificates or records as requested by a Foskor official deemed necessary to ensure 

that all safety, legislative and administrative requirements have been met must be attached to the PERMIT 

TO WORK. 

xix. The appointed service provider must allow at least three to ten working days to complete all the PERMIT 

TO WORK requirements. 

 

 

 

15. SAFETY FILE 

 

The appointed contractor must compile a SAFETY FILE specifically for this contract.  The SAFETY FILE must at 

all times be available for inspection by a Foskor official:  The following guidelines are provided in order to assist the 

appointed contractor in compiling a SAFETY FILE: 

 

Before any work may commence, the appointed service provider must, IN CONJUNCTION WITH THE FOSKOR 

SAFETY DEPARTMENT, compile a SAFETY FILE specifically for THIS contract.  (Contact the area responsible 

safety representative or attend the monthly service providers meeting every 2nd Monday of the month (3rd Monday 

if 1st or 2nd Monday a public holiday) at 13:30 in the Foskor Plant Training Hall) 

The SAFETY FILE must at all times be available for inspection by a Foskor official. 

mailto:johanfo@foskor.co.za
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SHE FILE INDEX / TABLE OF CONTENT - Tipical 
 

See index below 
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TYPICAL CONTENTS OF SAFETY FILE: 

i. Title and index cover page 

ii. A copy of the PERMIT TO WORK. 

iii. A copy of the MHSA Regulation 2.6.1 and -2.9.2 and SHE Rep appointment letters. 

iv. A copy of Foskor COP 25, Service provider control. 

v. A copy of LME (Lifting Machine Entity) registration certificate with the Department of Labour. 

vi. Copy of LMI (Lifting Machine Inspector) registration certificate with the Engineering Council of South Africa 

in the employ of the service provider. 

vii. Base line risk assessment of ALL and ANY POTENTIAL tasks that may be performed on site under this 

contract.  See Foskor COP 26, Critical Task Descriptions for details. 

viii. Copies of critical task descriptions and standard operating/maintenance procedures. 

ix. Copies of the appointed service providers safety, health, environmental, HIV and AIDS, smoking and waste 

management policies. 

x. Training records of all on-site employees. 

xi. Employee records of actual time worked (Normal and overtime). 

xii. Copy of on-site induction training. 

xiii. Records of inspections of TMM (Trackless Mobile Machinery) and trailers.  See Foskor COP 59, Trackless 

Mobile Machinery for details. 

xiv. Records of issues and inspections of PPE (Personal Protective Equipment) and safety equipment.  See 

Foskor COP 65, Personal Protection Equipment for details. 

xv. Records of issues and inspections of PEE (Portable Electrical Equipment). See Foskor COP 60, Portable 

electrical Equipment for details. 

xvi. Records of issues and inspections of tools and equipment.  See Foskor COP 63, hand tools for details 

xvii. Records of daily, weekly and monthly 2.6.1 / SHE Rep safety inspections.  See Foskor COP 22, SHE 

Inspections for details. 

xviii. Records of daily green-area and safety talks.  See Foskor COP 7, Communication for details. 

xix. Any other documents, certificates or records as requested by a Foskor official deemed necessary to ensure 

that all safety, legislative and administrative requirements have been met. 

Note:  The bidder / Service provider can obtain an updated CD/Disk with all Foskor COP’s from Abigail Modika at 
the Projects Department on 015 789 2005 or abigailm@foskor.co.za. 
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COP 25 – CONTRACTORS LEGAL OBLIGATION AND MINIMUM REQUIREMENTS 

Contractor must comply to the requirements below within 4 weeks from awarding the contract unless otherwise agreed with 3.1 and SHE Manager within 10 days from the awarding of such contract 
 

 Visitors 
Short Term Contractors 
(1-5 days) 

Medium Term Contractors 
(1 days -1 month) – low risk 

Long Term Contractors 
(>1 month) – low risk work 

Medium or Term Contractors 
(1 days up to 12 month) – Risk work 

Definition 

Consultations, Salespersons, 
Foskor arranged and organised 
visitor groups, Family of injured 
employees 

Deliveries, Consultation, 
Specialist, Auditors for less 
than 5 days and do not exceed 
4 visits per year 

Contractors working on the Mine 
premises for period more than 6 day 
but less than 1 month. 

Duration of work is longer than 1 month 
Duration of work is irrelevant  
(only focus on Risk exposure) 

Special  
conditions 

May perform no work on site 
May perform no physical work 
on site that will involve tools, 
equipment, or machinery. 

• No work that relates to life saving 
behaviours e.g. Construction, 
Conveyors, Lifting, Electrical, 
Lock-out, Working at Heights, 
Hotwork.  

• Specialist and consultants 
(experts) working in teams smaller 
than 5 for less than 1 month on 
site. 

No construction work or work that 
relates to life saving behaviours e.g. 
Conveyors, Lifting or Rigging, Electrical 
maintenance, Lock-out, Hot work, 
confined spaces, use of TMM’s, 
Working at heights 

This include all work relating to relates 
to life saving behaviours (risk work) and 
therefore must comply to relevant 
training and Authorisations as required 
in the Foskor COP’s before work can 
start and permits signed. 

Supervision 

The organiser is responsible for the 
group. The visitors must be 
accompanied by a Foskor 
Regulation 2.9.2, Regulation 2.6.1 
or legally appointed person. 

Direct supervision of Foskor 
appointed Regulation 2.9.2. 
and Regulation 2.6.1  

Direct supervision of Foskor appointed 
Regulation 2.9.2. and Regulation 2.6.1 
appointed manager may be provided if 
contractor is unable to supply. 

Must provide dedicated Regulation 
2.9.2. with proof of competency and 
direct supervisor. Regulation 2.6.1 
appointed manager may be provided if 
contractor is unable to supply. 

Must provide dedicated Regulation 
2.6.1. and Regulation 2.9.2. appointees 
with proof of competency. The 
Regulation 2.9.2 appointee must have 
technical competency and experience 
in line with scope and trained in the in 
all aspects as defined in Baseline risk.  

Medical  
Surveillance 

Only completed a declaration of 
fitness and health matters relevant 
to visit 

Shortened medical surveillance Full Medical Surveillance as per COP Full Medical Surveillance as per COP Full Medical Surveillance as per COP 

Must declare Pregnancy and all 
chronic medical conditions at 
Mine Clinic 

Must declare Pregnancy and all 
chronic medical conditions at Mine 
Clinic 

Must declare Pregnancy and all chronic 
medical conditions at Mine Clinic 

Must declare Pregnancy and all chronic 
medical conditions at Mine Clinic 

Permit  
required 

Day Permit is obtained at Security 
(Valid for 1 day) 

Short term ID card at Security 
Return permit to Security when 
completed. 
(Permit each day) 

Short term ID card at Security 
Permit to work at Foskor is required 
unless Specialists or Product experts. 
Return Permit to Security when work is 
complete 

Permit to work at Foskor 
Permanent ID at security 
Return Permit to Security when work is 
complete 

Permit to work at Foskor 
Permanent ID at security 
Return Permit to Security when work is 
complete 

Induction SHEQ Induction pamphlet only 
Attend full Foskor Induction 
Site Specific Induction 
SHE Induction Pamphlet 

Attend full Foskor Induction 
Site Specific Induction 
SHE Induction Pamphlet 

Attend full Foskor Induction 
Site Specific Induction 
SHE Induction Pamphlet 

Attend full Foskor Induction 
Site Specific Induction 
SHE Induction Pamphlet 
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 Visitors 
Short Term Contractors 
(1-5 days) 

Medium Term Contractors 
(1 days -1 month) – low risk 

Long Term Contractors 
(>1 month) – low risk work 

Medium or Term Contractors 
(1 days up to 12 month) – Risk work 

Minimum  
training 

None None 

1. First Aid Training 
2. HIRA 
3. Understanding Basic Health and 

Safety Principles 

1. First Aid Training 
2. HIRA 
3. Understanding Basic Health and 

Safety Principles 
PLUS, all training as defined in Baseline 
risk assessment and Scope (COP 1) 

1. First Aid Training 
2. HIRA 
3. Understanding Basic Health & 

Safety  
PLUS all training as defined in Baseline 
risk assessment and Scope (COP 1). 
When construction or maintenance 
work is done – minimum 1 artisan per 
team. 

Letter of  
Good  
standing 

Not required Not required 
May be required (dependant on scope) 
and correct nature of business must 
reflect on the Letter of Good standing 

Required and correct nature of business 
must reflect on the Letter of Good 
standing 

Required and correct nature of 
business must reflect on the Letter of 
Good standing 

 
#LOUR LIFE SAVING RULES. 
 
1. Risk assessment and clearance certificate. 

2. Lifting operations.  

3. Working at heights.  

4. Confined space entry. 

5. Positive energy isolation and lockout.  

6. Moving machinery 

7. Personal protective equipment 

 Risk assessment is also on life saving behaviours – but this is applicable to all jobs and training apply to all that will do physical work!  
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16. PARAMETERS 

16.1 Design parameters 

All plant and equipment will be designed to: 

• Operate satisfactorily under atmospheric, ambient and other conditions present at the site location 

• Ensure interchangeability of units and/or sub parts throughout the plant to reduce spares holding 

requirements – take old plant equipment into account 

• Ensure reliability and maintainability. A minimum availability of 98% is required 

• Operate without undue vibration, stresses (temperature and built in) and excessive noise 

• Comply with legal requirements in terms of the water license and DWA 

16.2 Specifications, Codes, Standards and Regulations 

Latest addition of the South African National Standards in effects at the date of projects design shall establish 

the minimum requirements for design, materials and construction. This should be referenced with the Foskor 

General Engineering specifications and requirements of the Foskor SHEQ system (COP’s) 

No work shall be contemplated which is in breach of any Lergislation in South Africa – Tipically: 

• Water license (04/B72K/ACGIJ/962) 

• Occupational Health and Safety Act 

• South African Mine Health and Safety Acts and regulations (Act 29 of 1996) 

• Explosive Acts and Regulations - South Africa 

• DWA and the National Water Act. 

• Foskor COP’s 

• Foskor Engineering Specifications 

• The latest revisions of the SANS standardized specifications and Foskor Specifications as applicable at the 

time of quotation shall apply to this contract. 

Note!  The equipment to be capable of continuous operation 24 hrs/day, 365 days/year with operating 

availability equal to 100%. 

16.3 Site Geography 

The properties are located in Phalaborwa and Namakgale, Limpopo, South Africa 

 

16.4 Ambient conditions 

• Ambient temperature                        

Summer 

Winter 

35 Degrees Avg. 

17 Degrees Avg. 

50 Degrees Max 

2 Degrees Min 

• Site Altitude: 380m 

• Prevailing wind direction: Generally South Easterly  - Maximum design velocity 40m/s (144km/h) 

• Very dusty conditions 

• Average annual rainfall = 540 mm 

16.5 Foskor General Engineering Specifications (should be consulted prior to finalization of any design or 

specification) 
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Department responsible is Project Department (Draughtsmen) 

Service provider /Contrator /Supplier - Please ensure that you have the latest copy of Specifications before any activity is 

committed. 
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17. PROJECT MANAGEMENT - CONTRACTOR 

a) Nominate a single window of communication to Foskor – Typically the appointed contractor 2.6.1 

b) Attend meetings as agreed during the project kick off meeting 

c) Submit Progress reports (Format & interval) as defined in the Kick off Meeting (Invoicing, Labour, 

Performance against plan, Contractor purchases, Quality Management, Safety, Etc. 

d) Manage and participate in the “Daily Journal” as part of executing the project 

e) All meetings will be held at FOSKOR offices, unless otherwise stated 

f) The contractor to provide updated project management plans on progress as defined by the Foskor 

Project Engineer. 

g) If the project is executed based on a shutdown approach the contractor will produce a formal Works 

Breakdown Structure of the works.  

h) If the contractor cannot produce a proper WBS then the contractor will be required to subcontract this 

function to produce the WBS and manage the WBS for the duration of the project. This cost must be 

included in the contractor’s price 

i) WBS - WBS is a hierarchical and incremental decomposition of the project into phases, deliverables, and 

work packages. It is a tree structure, which shows a subdivision of effort required to achieve an objective, 

for example, a program, project, and contract. 

j) This includes arrangements, tools, equipment, labour, Tasks, Purchase, Quality, Communication, etc 

k) Project progress updates - If the contractor cannot produce proper updates on a WBS then the contractor 

will be required to subcontract this function to produce the WBS updates for the duration of the project. 

This cost must be included in the contractor’s price 

 

The Service provider is responsible for managing the project and this is graphically displayed below indicating where what 

functions lies. Graphical presentation only covers some basic aspects. 
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18. LIAISON AND CO-OPERATION WITH OTHERS 

• The CONTRACTOR/ SERVICE PROVIDER shall be required to co-operate and liaise with Foskor appointed 

Facilities, Transformation and change Officer. 

• The CONTRACTOR/ SERVICE PROVIDER must note that construction is within an operational plant. 

• The CONTRACTOR/ SERVICE PROVIDER may appoint a Foskor approved sub-contractor 

• The CONTRACTOR/ SERVICE PROVIDER shall be required to work in conjunction with the Foskor 

appointed structural-, electrical-, equipment- and instrumentation installation contractor – if applicable. 

 

 

 

Attend site meeting -
Determain exactly what 

the job entails

Quote a price based on 
the supplied BOQ

Attendthe kick-off 
meeting

Give a method 
statement describing 

exactly how the job will 
be done

▪ Make needed arrangements
▪ Place orders
▪ Procurement

Develop Project Plan and WBS  -
Present plan to Foskor

Start the job - Fabrication / Construction

Monitor progress and give 
feedback to Foskor - Required 

actions to stick to plan

Implement Quality Assurance /  
Control

Recieve Tender Invite

Get the job

1

2

3

4

5

6

7

8

9

10

11

12

Update Project Plan according 
to Progress and keep Foskor 

informed
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19. GENERAL CONDITIONS – COMMERCIAL 

19.1 Extensions, penalties and retentions 

a) Extension on the promised completion or Milestone date may be requested but needs to be approved 

by Foskor. The contractor should be in possession of a formal document issued via Foskor Procurement 

indicating that this request was approved 

b) Any additional works not defined in the order needs to be approved by Foskor in writing before any work 

commence. 

Description Condition Duration 

Penalties 2% per week  
Late Delivery after promised 

completion date 

Performance Bond 0% of Contract Value 0 Year after completion 

Retention 5 % of Contract value Release after 3 months  

Type Of Contract 
Foskor General condition of 

contract 
 

Tender price validity 3 months  

Escalation None None 

 

All delays must be immediately brought under the attention of Facility, Transformation and change officer and 
the responsible party agreed upon immediately. 

 

 

19.2 After sales service or requirements  

 

 After sales service requirements are listed below: 

 

 N/A 

 

 

19.3 Invoice due dates  

 

The due dates for certificate and invoices are outlined in the graphical presentation. 
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20. TENDER EVALUATION CRITERIA 

 

a) As part of the process to assist with the evaluation of the bidder’s proposal/quotation and to make an 

informed decision in the awarding of this tender, the information as set out hereunder is required. 

b) Please provide the required documentation as requested in the “Proof / documents to be submitted” 

column. Please be specific when submitting documents by ensuring it answer the item specified.  

c) Please use the annexure number as indicated to identify proof submitted. 

d) Failure to submit the relevant documentation as requested in the Evaluation criteria document may lead 

to a disregard of the submitted tender.  

 

 

 

 

 

 

 

 

MANDATORY REQUIREMENTS 

Invoice 
Management -

Due Dates

SIB and IFC Projects

Note - Remember to approve 
JDE orders if applicable

Contrator  - Submit Certificate 
for claim to be paid by the end 

of the Month - Due 10th 
of every monthy

Procurment - Review invoices 
and hand in to Finance

Due 21st of every 
monthy

PE  - Review Certificate and 
approve - Notify contrator that 

Invoice can be prepared and 

submitted - Due 13th of 
every monthy

PE - Approval of Invoice as 
per Foskor approval matrix -

Due 19th of every 
monthy

Contrator - Submit invoice for 

approval - Due 16th of 
every monthy

ECO - ECO Approval Due
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The following tender evaluation criteria will be used for adjudicating the Contractor-submitted tender. 

 

 

PRE-EVALUATION REQUIREMENT 

1 

CIDB 

• Minimum 4GB or 4CE and above 

• Compulsary site meeting. 

  

Submit Proof of the certificate 

 Evaluation Criteria (Technical) 

 T   /25 Foskor Estates General Civil mainetenance 

No 

 

Technical Criteria Description  
% Contribution 

Proof/documents to be 

submitted 

 

Notes 

1 Experience & Team competence     

a) 

Company - Previous experience in Civil works, 

carpentry, masonry, painting, plumbing or tiling 

in last 5 years 

35% 

Provide refences of previous 

experience in Civil works, 

carpentry, masonry, painting, 

plumbing or tiling in last 5 years, 

with values and contact numbers 

for verification 
 

 

Scoring: 

0 years = 0% 

≤ 1 year = 25%;  

≤ 2 years = 50% 

≤ 3 years = 75% 

≥ 4 years = 100% 

References may be provided in the 

form of a Purchase Order (PO), 

contract, completion certificate, or 

reference letter. 

 

b) 

Team - Capability to provide qualified 

plumbers, carpenters, etc. 

15% 

Give personnel qaulifications and 

their CVs, trades to execute task  

 

Scoring: 

No skiils = 0 %;  

semi-skilled  = 50 %;  

skilled team = 100 % 

Annexure B 

 

         

2 Company Capacity      

a) 

Contractor Site Equipment List (Project 

Specific) 

20% 

Focus is LDV, Truck, Hand tools, 

Mobile concrete mixers, PPE 

 

Scoring: 

No equipment = 0%;  

2-4 equipment = 50%;  

All Relevant Equipment = 100% 

Bidders must provide proof of 

purchase or Inventory 

register. 
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Annexure C 

b) 

Project team Organogram indicating names, 

positions, trades for this project 

15% 

Submit an organogram with 

names, positions and CVs. 

Required labour, 

• Supervisor 

• Skilled labour X 4 

• Unskilled labour X 2 

 

Scoring: 

No Organogram, no CVs & No Qualification 

= 0 %.  

Organogram, with each CV and 

qualification of the following = Each 20% 

Supervisor 

Skilled labour X 4 

Unskilled labour X 2 
 

Annexure D 

 

         

3 
Minimum Safety Training required on 

Foskor  
   

 

a) 

MQA based Basic health and Safety, First Aid, 

Hira. 

 

Scoring: 

No Training = 0 %;  

All relevant personal trained = 100 % 
 

15% 

Bidder must submit certificates of 

employees for Basic 

health and Safety, First 

Aid, Hira. 

Annexure E 
 

 

         

  
 

Total Technical Score 

 

100.00% 

 
  

  

Note: In order to qualify for the second evaluation phase (commercial) your company need to score a minimum of 

70% on the technical evaluation. 

 

 

 

21. PRICING SCHEDULE 

Tender No.:  T  …./25 

Description:  Foskor Estates General Civil mainetenance 

 

All items of expense to be Included in Pricing Shedule, including but not limited to: 

a. All labour and supervision, including transport, accommodation, meals, etc. 

b. All expertise, skill and technical support, Supervision, Administartion, Safety, etc. 

c. Cost for any subservice providers/service providers used. 
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d. Design, supply fabricate and installation of required Scope items. 

e. Cost and supply of all tools and machinery required to successfully install and commission the OHC. 

f. Wastage/Cut Off to be included in the rates, Sum prices 

g. All consumables required to Execute the work as p[er the Scope, Pricing Shedule (Bolts, nuts, Welding 

Rods, Gas Cutting,  etc) 

h. All Ligting and electrical extentions requirements to execute the work 

i. Sypply amd manage all Mobile Cranes required to execute the tasks 

j. Basic Cleaning of Spillages to execute the work 

k. All Supervision, Transport, Site Securaty, etc 

l. All Safety Related itmes required to execute the task (Work Permit, PPE, Training, Medicals, etc) 

 

NOTE: HANDLING FEE 

Materials supplied can be charged on the cost of material purchased plus a percentage/mark up of the 
contractor. 

 

See attached Excel Spreadsheet.  

 

All price alterations must be signed for by the bidder confirming that such changes were made by the bidder. PLEASE NOTE THAT 
PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE DISQUALIFICATION OF THE BID SUBMITTED. 

NOTE: The onus lies with the tenderer to make sure that all formulas and calculations are correct.  Calculation 
errors discovered during the evaluation process will be logged as a non-conformance and the tender / 
quotation will therefore be disregarded. 

 

22. ACCEPTANCE 

 

The conditions and requirements as stated in this “Scope of Work” are accepted with the following exceptions / exclusions: - 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

The conditions and requirements as stated in this “Scope of Work” are accepted with the following inclusions: - 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

 

 

Sub-contractor (Please provide list and function) 

_______________________________________________________________________________________________ 

_______________________________________________________________________________________________ 

_______________________________________________________________________________________________ 

_______________________________________________________________________________________________ 

Failure to complete this form will lead to disqualification – Please do not leave blanks! 

 

BBBEE Level      Black Ownership    % 
 

Black Woman Ownership  % 
               

Tender Validity  Days  Manufacturing Period    Days  Installation Period   Days 
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Guarantee  Months  Commencement after receipt of official purchase order   Days 
              

Payment terms  

 
Price Basis for the duration of the contract / till supply of goods (Please tick): 

              

Fixed    Duration of fixed price   12 Months   24 Months   

 
             

Variable   Price Base Date      

 
If variable provide price variation factors, percentages and formula in cover letter.  (Please specify indices to be used) 
 

Price variation factors & percentages (e.g. material, labour, fuel, overheads, admin etc) 
 

Factor %  Factor %  Factor %  Factor %  Factor % 

              

      

Where prices include a foreign currency rate please provide:                    

% of price subject R O E  %  ROE                 = ZAR     
              

ROE Base Date           

Note: If the above fields are not completed, it is confirmed that the quoted price/s are valid for the entire contract period 
mentioned and no escalation in the price is allowed under any circumstances. 

I,_______________________________________ in my capacity as __________________________________ for and on behalf of 

__________________________________________ hereby acknowledge that I have read and understand the Instruction to Tender 

and the Scope of Work as detailed in this document and accept all the Terms and Conditions of Tender T           -25. 

Signed at ___________________________________   on this the _____________ day of ____________________________ 2025 

Signature: ___________________________________ 

Witnesses:  

1. __________________________________________________ Name:  __________________________________________ 

 
2. ___________________________________________________ Name:  __________________________________________ 

 

For and on behalf of Foskor (Pry) Limited 

Name: ________________________________________________ Signature: ________________________________________ 

 

Designation: ____________________________________________________________ Date: ____________________________ 

Note:  It is imperative to complete this schedule in full where applicable, marked “N/A” where not applicable and signed 
off in full, unsigned bids will not be accepted.  All the supporting documentation requested with the tender 
document, scope of work and evaluation criteria need to be submitted with the tender.  Tenders received without 
supporting documentation requested for the tender evaluation will not be considered. 

 
23. DOCUMENTED INFORMATION 
 

 
DESCRIPTION 

 
RESP 

 
LOCATION 

 
FILE NAME / INDEX 

RETENTION TIME 
(MINIMUM) 

Scope of Works Procurment Procurment Procurment 
As per Procurment Policies 
and procedures 
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24. REFERENCES 

 
Code of Practice Foskor Risk Assessment (COP 01). 
Quality Management Systems – Requirements (ISO 9001:2015). 
Environmental Management Systems – Requirements with guidance for use (ISO 14001:2015). 
DEKRA SHIELD Systems 

 
 
25. ANNEXURES 

PRICING SCHEDULE #1 
MASONRY 

 Earth Shale Soft rock 

1.1 

Excavations m³ R R R 

Backfill levelled not compacted m³ R R R 

Backfill compacted in 300mm layers m³ R R R 

Backfill compacted in 150mm layers m³ R R R 

Load, transport and unload m³/km R R R 

 

 Earth or shale Crushed rock Sand or Ash 

1.2 
Spreading & levelling 
of material 

50 mm layers m³ R R R 

100 mm 
layers 

m³ R R R 

300 mm 
layers 

m³ R R R 

 

 Slabs Columns Foundations 

1.3 

Demolition of reinforced concrete 

m³ R R R 

m³ R R R 

m³ R R R 

Demolition of non-reinforced concrete 

m³ R R R 

m³ R R R 

m³ R R R 

 

 1 brick wall (Double) ½ brick wall (Single) 

1.4 

Erecting of brick walls – FACE BRICK m² R R 

Erecting of brick walls – STOCK BRICK m² R R 

Demolition of brick walls – FACE BRICK m² R R 

Demolition of brick walls –STOCK BRICK m² R R 

 

 Slabs Columns Foundations 

1.5 

General purpose REINFORCED concrete 
structures 

• Minimum reinforcing to be as per 
MR Reference 245 

• 25MPa 

• Only HT deformed rounds 

• Cement surface 50mm from 
reinforcing 

• Including Shuttering 

m3 R R R 
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 Slabs Columns Foundations 

1.6 

General purpose concrete structures 

• 25Mpa 

• Including Shuttering 

m3 

R R R 

 

1.7 
Cement screed on Concrete floor 38 – 40 mm Thick  
25Mpa cement screed on concrete floor 
(70% of surface chipped) 

m² R 

 

1.8 

Plastering of NEW brick walls (Cement 3:1 Sand) m² R 

Re-Plastering of OLD brick walls (Cement 3:1 Sand) 
(Including remove OLD plaster and 70% surface 
chipped) 

m² R 
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PRICING SCHEDULE #1 (Cont) 
MASONRY 
 

 Floor Wall 

1.9 

Laying of ceramic tiles  (Floor & wall) 
Cost to include -Tile cement/adhesive and 70% area 
chipped. 
Cost to exclude:  Tiles and grout to be quoted on minor 
works request at cost plus 10% handling fee 

m² R R 

Removal of ceramic tiles m² R R 

 

 Soap dish 
Toilet paper 
holders 

1.10 
Replace / install NEW White Ceramic fixture each R R 

Replace / install NEW Stainless steel fixture each R R 

 

 Single Double 

1.11 

Steel 
door 
Frame 

REPLACE 
Remove OLD and Install NEW door Frame. 
(Including Supply of NEW Frame) 

each R R 

NEW 
Supply and Install NEW door Frame. 
(Including Supply of NEW Frame) 

each R R 

Steel 
door 
only 

REPLACE 
Remove OLD and Install NEW door 
(Including Supply of NEW door) 

each R R 

NEW 
Supply and Install NEW door 
(Including Supply of NEW door) 

each R R 

Steel 
door 
and 
frame 
comple
te Unit 

REPLACE 
Remove OLD and Install NEW Frame and Door 
(Including Supply NEW Frame and door) 

each R R 

NEW 
Install NEW Steel door and Frame 
(Including Supply NEW Frame and door) 

each R R 

Excluding door locks,  hinges and paint 

 

1.12 
Steel 
Window 
Frame 

REPLACE 
Remove OLD and Install NEW  Window 
Frame (Excluding supply of NEW frame, 
include repaint)?  

window 
circumference in 
m 

R 

NEW 
Install Window Frame. (Excluding supply of 
NEW frame include repaint)?  

window 
circumference in 
m 

R 

 

 REPLACE NEW 

1.13 

Placing of glass in window pane 
(Including window putty and repaint to original colour) 

m² R R 

Window Putty, including paint to original colour  p/m R R 

 

 NEW Re-lay OLD 

1.14 

80 mm Interlocking paving stones  
(Including levelling and sand base) 

m² R R 

50 X 100 X 200 mm paving stones 
(Including levelling and of sand base) 

m² R R 

Removal and disposal of paving bricks, including re-
levelling of area 

m² R 
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PRICING SCHEDULE #1 (Cont) 
MASONRY 
 

1.15 

Install 
wall 
mounte
d air 
conditi
oner 
box 

REPLACE 

Replace existing wall mounted air conditioner / 
box 
(Remove OLD, install NEW and repaint walls to 
original colour)  

each R 

NEW 
Install NEW wall mounted air conditioner / box  
(Make hole, install and repaint walls to original 
colour) 

each R 

REMOVE 
Remove OLD wall mounted air conditioner / box 
(Remove, brick up, finish/repaint to original wall 
colour and texture) 

  

 

 25mm dia 50mm dia 100mm dia 

1.16 

Core drilling – walls and non-
reinforced concrete structures 

Vertical p/
m 

R R R 

Horizonta
l 

p/
m 

R R R 

Core drilling –reinforced concrete  
Structures 

Vertical p/
m 

R R R 

Horizonta
l 

p/
m 

R R R 

 

1.17 
Seal 210 litre drum containing waste with 100mm thick 25Mpa cement 
topping  

each R 
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PRICING SCHEDULE #2 
CARPENTRY 

 Roofing Side cladding 

2.1 

Remove OLD & replace with NEW 
galvanised sheeting 

IBR 0.8mm m² R R 

Corrugated 
0.8mm 

m² R R 

Install NEW galvanised sheeting 
IBR 0.8mm m² R R 

Corrugated 
0.8mm 

m² R R 

Re-fix OLD galvanised sheeting to original specification m² R R 

 

 Roofing Side cladding 

2.2 
Waterproof 
galvanised 
sheeting  

With bitumen membrane according to 
OEM (Including application and paint) 

m² R R 

With Rain Seal and Membrane according 
to OEM (Including application and paint) 

m² R R 

 
 

 
Replace OLD with 
NEW 

Fit NEW 

2.3 

50mm X75mm  wooden roof PURLINS m R R 

38mm X 114mm wooden roof TRUSSES m R R 

38mm X 38mm wooden roof TILE BATTENS m R R 

38mm X 50mm wooden roof CEILING BRANDING m R R 

 

 
Replace OLD with 
NEW 

Fit NEW 

2.4 Ceiling  

Fibre cement board  m² R R 

Rhino board  m² R R 

Suspended  With GYPREX FROST WHITE 
12.5 x 1200 x 600mm 

m² R R 

 

 
Replace OLD with 
NEW 

Fit NEW 

2.5 

CORNICE 70mm m  R 

SKIRTING 75mm m  R 

QUARTERING 19mm m  R 

 

 
Replace OLD with 
NEW 

Fit NEW 

2.6 

Fibre FACIA Board 150 mm m R R 

Fibre FACIA Board 228 mm m R R 

uPVC FACIA Board m R R 

Fibre BARGE Board 150 mm m R R 

Fibre BARGE Board 228 mm m R R 

uPVC BARGE Board m R R 

 

 
Replace OLD with 
NEW 

Fit NEW 

2.7 

Single doors 
Include Labour 
for hanging of 
door. 

Flush panel Masonite (Brown 
Hard board) Flat 

Each R R 

Sapele Mahogany Veneer (Flat ) Each R R 

Frame/Ledge & Z-Brace B (Pine) Each R R 
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Exclude Union 
Lock and 100mm 
But Hinges. 

Frame/Ledge & Z-Brace B 
(Meranti) 

Each R R 

 
 
 
 
PRICING SCHEDULE #2 (Cont) 
CARPENTRY 
 
 

 
Replace OLD 
with NEW 

Fit NEW 

2.
8 

Double doors 
Include: Rebate Kit, 2 barrel bolts 
and Labour For installation. 
Exclude  Union Lock and 100mm 
Butt Hinges. 

Flush panel Masonite (Brown 
Hard board) Flat 

Each R R 

Flush panel Sapele Mahogany 
Veneer (Flat ) 

Each R R 

Frame/Ledge & With Z-Brace 
(Meranti) 

Each R R 

 

 Replace OLD 
with NEW* 

Fit NEW 

2.9 
Door Fixtures 
and Fittings 

Mortice 2 lever lock with keys – UNION  (Exl 
handles) 
NO Alternative allowed 

Each R R 

Mortice 2 lever lock with keys – UNION  (Incl 
handles) 
NO Alternative allowed 

Each R R 

Night Latch lock – UNION Each R R 

Door Handle only - UNION (Exl lock)* Each R R 

Bathroom/Toilet indicator lock – UNION Each R R 

100mm stainless steel Butt Hinges  Each R R 

Heavy Duty Ryobi Door Closer .80 kg  Each R R 

*ALL Locks and Handles Replaced MUST be Returned to Civil w/s 

 
Replace OLD 
with NEW 

Fit NEW 

2.1
0 

Window stay fastener Each  R 

Window fastener Each  R 
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PRICING SCHEDULE #3 
PLUMBING 

 Replace OLD Install NEW 

3.1 
Hot water geyser complete and installed  
ONLY Franke or Kwikot 
(Including brackets & fixtures) 

100 litre Each R R 

150 litre Each R R 

 

 Replace OLD Install NEW 

3.2 
WASH BASIN: Glazed white 
ceramic mounted on wall.  

Bain minimum width 
560mm 

Each R R 

Chromed Waste trap 
(Standard) 

   

P-trap Each R R 

S-Trap Each R R 

Connector Braided 300 mm 
FxF (Flexi Hose ) 

Each R R 

 

 Replace OLD Install NEW 

3.3 
TOILET: glazed white 
ceramic mounted on wall / 
floor 

Bowl (Complete) Each R R 

Cistern (Tank) Each R R 

Cistern (Kit) Each R R 

Flush master chromed 
Complete 

Each R R 

Seat (White Heavy duty) Each R R 

 

 Replace OLD Install NEW 

3.4 
URINAL: glazed white 
ceramic mounted on wall 

Bowl Each R R 

Chromed Waste trap Each R R 

Urinal Flush master Junior 
Slim line 
(Complete kit) 

Each R R 

 

 Replace OLD Install NEW 

3.5 
BATH: Glazed white 
ceramic 1.7m Installed 

Bath tub 1.7m Each R R 

Waste Each R R 

 

 15mm 20mm 25mm 32mm 40mm 50mm 

3.
6 

REPLACE OLD 
galvanised 
water piping 
(Chasing, 
plastering, 
painting, etc. 
addressed 
under 
MASONRY & 
PAINTING) 

Length m 
Met
er 

R R R R R R 

Elbow 90° Each R R R R R R 

T-Piece Each R R R R R R 

Union Each R R R R R R 

Socket Each R R R R R R 

Nipple Each R R R R R R 

Gate valve Each R R R R R R 

Ball valve Each R R R R R R 

Johnson 
Coup 

Each R R R R R R 

 

 15mm 20mm 25mm 32mm 40mm 50mm 

3.
7 

INSTALL NEW 
galvanised 
water piping 
(Chasing, 
plastering, 

Length m 
Met
er 

R R R R R R 

Elbow 90° Each R R R R R R 

T-Piece Each R R R R R R 
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painting, etc. 
addressed 
under 
MASONRY & 
PAINTING) 

Union Each R R R R R R 

Socket Each R R R R R R 

Nipple Each R R R R R R 

Johnson 
Coup 

Each R R R R R R 

 
PRICING SCHEDULE #3 (Continued) 
PLUMBING 

 REPLACE OLD INSTALL NEW 

    15mm 22mm 15mm 22mm 

3.8 

Chromed 
bathroom & 
kitchen fittings 
(COBRA ONLY) 

Bib tap – wall mount Each R R R R 

Pillar tap – basin mount Each R R R R 

Mixer pillar tap swivel head – 
basin mount 

Each R R R R 

Mixer tap swivel head – wall 
mount 

Each R R R R 

Under tile tap – shower Each R R R R 

Single function shower rose Each R R R R 

Shower arm Each R R R R 

 

 REPLACE OLD INSTALL NEW 

3.9 

110mm Sewer 
and Drainage 
uPVC piping 
 

Length meter R R 

Straight couplings Each R R 

Tee   Each R R 

Bend 90° Each R R 

Bend 90° Inspection Eye Each R R 

Bend 90° Inspection Eye/ 
Vent horn 

Each R R 

Bend Offset Each R R 

Bend 45° Each R R 

Rodding Eye Each R R 

Gully Head Each R R 

Gully P- Trap Each R R 

Offset Pan Connector Each R R 

Y-Junction (Tee 45°) Each R R 

 

 REPLACE OLD INSTALL NEW 

3.10 
50mm Waist 
uPVC piping 
 

Length p/m Each R R 

Straight couplings Each R R 

Bend 90° Each R R 

Bend 90° Inspection Eye Each R R 

Bend 45°  Each R R 

Tee   Each R R 

Tee  Inspection Eye Each R R 

Y-Junction (Tee 45°) Each R R 

Socket reducer Each R R 

Adapter (to Iron) Each R R 

 

 
16m
m 

22m
m 

25m
m 

32m
m 

40m
m 

50m
m 

3.1
1 

REPLACE OLD 
HDPE Class 10 water 
piping (SABS 

Length 
p/m 

Mete
r 

R R R R R R 

Compression Fittings        (Plasson/Marley) 
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Specifications/Standard
s SANS 4427) 
 

Couplin
g 

Each 
R R R R R R 

Adaptor Each R R R R R R 

Elbow Each R R R R R R 

Tee Each R R R R R R 

Plug Each R R R R R R 

Reducers priced cost plus 10% 
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PRICING SCHEDULE #3 (Continued) 
PLUMBING 
 

 
16m
m 

22m
m 

25m
m 

32m
m 

40m
m 

50m
m 

3.1
2 

INSTALL NEW 
HDPE Class 10 water 
piping (SABS 
Specifications/Standard
s SANS 4427) 
 

Length 
p/m 

Mete
r 

R R R R R R 

Compression Fittings        (Plasson/Marley) 

Couplin
g 

Each 
R R R R R R 

Adaptor Each R R R R R R 

Elbow Each R R R R R R 

Tee Each R R R R R R 

Plug Each R R R R R R 

Reducers priced cost plus 10% 
 

 
16m
m 

22m
m 

25m
m 

32m
m 

40m
m 

50m
m 

3.1
3 

REPLACE OLD 
HDPE Class 3 water 
piping (SABS 
Specifications/Standard
s SANS 4427) 
 

Length 
p/m 

Mete
r 

R R R R R R 

Couplin
g 

Each 
R R R R R R 

Adaptor Each R R R R R R 

Elbow Each R R R R R R 

Tee Each R R R R R R 

Plug Each R R R R R R 

Reducers priced cost plus 10% 

 
16m
m 

22m
m 

25m
m 

32m
m 

40m
m 

50m
m 

3.1
4 

INSTALL NEW 
HDPE Class 3 water 
piping (SABS 
Specifications/Standard
s SANS 4427) 
 

Length 
p/m 

Mete
r 

R R R R R R 

Couplin
g 

Each 
R R R R R R 

Adaptor Each R R R R R R 

Elbow Each R R R R R R 

Tee Each R R R R R R 

Plug Each R R R R R R 

Reducers priced cost plus 10% 

 
REPLACE OLD INSTALL NEW 

15mm 22mm 15mm 22mm 

3.15 

Copper water 
piping 
(LEAD 
SOLDER) 

Length p/m Meter R R R R 

Elbow 90° Each R R R R 

Elbow 45° Each R R R R 

Tee Each R R R R 

Straight Coupler Each R R R R 

Union Coupler Each R R R R 

Tube End Cap. Each R R R R 

Wall Plate Elbow 
90° 

Each 
R R R R 

Full Crossover Each R R R R 

Reducers priced cost plus 10% 

 
REPLACE OLD INSTALL NEW 

15mm 22mm 15mm 22mm 

3.16 Length m Meter R R R R 
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Copper water 
piping 
(Compression 
Fittings CONEX) 

Elbow 90° Each R R R R 

Elbow 45° Each R R R R 

Tee Each R R R R 

Straight Coupler Each R R R R 

Union Coupler Each R R R R 

Tube End Cap. Each R R R R 

Wall Plate Elbow 
90° 

Each 
R R R R 

Full Crossover Each R R R R 

Reducers priced cost plus 10% 
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PRICING SCHEDULE #3 (Continued) 
PLUMBING 
 

 15mm 22mm 25mm 32mm 40mm 50mm 

3.1
7 

REPLACE 
OLD 
Valves 

Gate Valve Brass Each R R R R R R 

Ball Valve Galvanise  Each R R R R R R 

Ball valve C/P Each R R R R R R 

Ball Valve Brass Each R R R R R R 

 

 15mm 22mm 25mm 32mm 40mm 50mm 

3.1
8 

INSTALL 
NEW 
Valves 

Gate Valve Brass Each R R R R R R 

Ball Valve Galvanise  Each R R R R R R 

Ball valve C/P Each R R R R R R 

Ball Valve Brass Each R R R R R R 

 

 Replace OLD Install NEW 

3.1
9 

Flashings Fibrocement m R R 

Flashings uPVC m R R 

Galvanised Iron gutters (Complete with all fittings) m R R 

Galvanised Iron down pipes (Complete standard single story) Each R R 

uPVC gutters  (Complete with all fittings) m R R 

uPVC down pipes  (Complete standard single story) Each R R 

 

3.2
0 

Unblock sewerage drain – At toilet Each R 

Unblock sewerage drain – Main line Each R 

Unblock wash basin drain Each R 

Unblock shower drain Each R 
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PRICING SCHEDULE #4 
PAINTWORK 

4.1 

CONCRETE / MASONRY 
ONLY Plascon, O’Grady, Sigma, Dulux or Prominent 

Interior Exterior 

Clean (NEW) cement / plastered walls 
(Primer & two colour over coats) 

m² R R 

Previously painted cement / plastered walls 
(Primer & two colour over coats) 

m² R R 

Clean (NEW) face brick walls 
(Primer and two colour over coats)–  

m² R R 

Previously painted face brick walls 
(Primer and two colour over coats) 

m² R R 

Apply one colour over coat – plastered walls m² R R 

Apply one colour over coat – Face brick walls m² R R 

 

4.
2 

GALVANISED METAL SHEETING 
ONLY Plascon, O’Grady, Sigma, Dulux or Prominent 

Interior Exterior 

Clean (NEW) galvanized sheet metal – CLADDING 
(Apply primer and two colour over coats) 

IBR m² R R 

Corrugate
d 

m² R R 

Previously painted galvanized sheet metal – CLADDING 
(Clean and apply primer and two colour over coats) 

IBR m² R R 

Corrugate
d 

m² R R 

Clean (NEW) galvanized sheet metal – ROOF TOP 
(Apply primer and two colour over coats) 

IBR m² R R 

Corrugate
d 

m² R R 

Previously painted galvanized sheet metal – ROOF TOP 
(Clean and apply primer and two colour over coats) 

IBR m² R R 

Corrugate
d 

m² R R 

 

4.
3 

METAL STRUCTURES 
ONLY Plascon, O’Grady, Sigma, Dulux or Prominent 

Structures > 50 
mm 

Structures < 50 
mm 

Clean (NEW) 
(Sand clean, apply primer and two colour over coats) 

m² R R 

Previously painted 
(Sand clean and apply primer and two colour over 
coats) 

m² R R 

 

4.4 

METAL PIPING 
ONLY Plascon, O’Grady, Sigma, 
Dulux or Prominent 

15-
32mm 

40-
80mm 

100mm 150mm 200mm 300mm 

Clean (NEW) 
(Sand clean, apply primer 
and two colour over coats) 

m R R R R R R 

Previously painted 
(Sand clean and apply primer 
and two colour over coats) 

m R R R R R R 

 

4.5 
Ceilings (Acrylic PVA – white) 
ONLY Plascon, O’Grady, Sigma, Dulux or Prominent 

m² R 

 

 Single Double 

4.
6 

Doors 
(Primer and two colour overcoats –enamel) 
ONLY Plascon, O’Grady, Sigma, Dulux or 
Prominent 

FL & B  Each R R 

Flash panel 
door 

Each R R 

 

 Single Double 
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4.
7 

Doors wooden (Water resistant varnish – Apply minimum of 
3 coats)  

Each R R 

 

 Single Double 

4.
8 

Door frames 
(Primer and two colour overcoats –
enamel) 

Steele  Each R R 

Timber Each R R 
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PRICING SCHEDULE #4 (Continued) 
PAINTWORK 
 

 OLD NEW 

4.
9 

Steele window frames  
(Clean, repair putty, primer and two colour overcoats – 
enamel) 

m R R 

 

 Paint NEW Repaint OLD 

4.10 
Hand railings (Railing yellow and upright black) 
(Sand clean, apply primer and two colour over coats) 

Running 
meter 

R R 

 

 Paint NEW Repaint OLD 

4.11 

Flashings m   

Galvanised Iron gutters m   

Galvanised Iron down pipes (Standard single story) Each   

 

 
Structures > 50 
mm 

Structures < 50 
mm 

Flat surfaces 

4.12 
Sandblast clean metal surfaces 

m² 
R R R 

Sandblast rusted/painted surfaces R R R 
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